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STATE OF NEW HAMPSHIRE
DEPARTMENT OF RESOURCES AND ECONOMIC DEVELOPMENT
DIVISION OF PARKS AND RECREATION
PLANNING AND DEVELOPMENT
172 Pembroke Road

Concord, N.H. 03301
TEL. 603-271-2606 FAX 603-271-2629

NOTICE TO BIDDERS

Project: #CAP-1450 NEW METAL ROOFING ON THE UPPER FIELD BARN AT THE
STATE FOREST NURSERY 405 DANIEL WEBSTER HIGHWAY,
BOSCAWEN, NH

Sealed bid proposals for the above project will be accepted until 2:00 P.M., prevailing time, on Thursday
September 8, 2016. Proposals should be mailed to: Attn: Ed Mussey Public Works Project Manager |
Department of Resources and Economic Development 172 Pembroke Road, Concord, NH 03301.

Specifications will be available to interested contractors at the Planning and Development Office on August 18,
2016. They may also be viewed at the following locations:

1. Construction Summary of New Hampshire Inc. 734 Chestnut Street, Manchester, NH 03104
Tel. (603) 627-8856.

2) Infinite Imaging 933 Islington Street, Portsmouth, NH 03801 Tel. 1-800-581-2712

3. McGraw-Hill Construction Plan Room 34 Crosby Drive Suite 201 Bedford, MA, 03170 Tel.

(781) 430-2006

4.) Signature Press & Blueprinting, 45 Londonderry Turnpike, Hooksett, NH 03106 Tel. (603) 624-
4025

5) Works in Progress, 20 Farrell Street, Suite 103, South Burlington, VT 05403 Tel. 1-800-669-
7048

6.) New Hampshire Department of Administrative Services Bureau of Purchase and Property
Website hitp://admin.state.nh.us/purchasing/vendorresources.asp

7.) New Hampshire State Parks Website http://www.nhstateparks.org/partner-and-community-
resources/rfps-and-projects.aspx

All companies, corporations, and tradenames bidding must be registered and have a certificate of existence
from the Secretary of State, Corporate Division (telephone 603-271-3244) in order to do business with the
State of New Hampshire.

Bid Proposals must be made out on the forms provided in the specifications packet and submitted in a sealed
envelope marked: “Bid Proposal”; Project No. CAP-1450 Metal Roofing

Edward V Mussey
Public Works Project Manager |
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF RESOURCES AND ECONOMIC DEVELOPMENT
DIVISION OF PARKS AND RECREATION
PLANNING AND DEVELOPMENT
172 Pembroke Road

Concord, N.H. 03301
TEL. 603-271-2606 FAX 603-271-2629

BID PROPOSAL FORM

PROJECT: #CAP-1450 NEW METAL ROOFING FOR THE UPPER FIELD BARN
AT THE STATE FOREST NURSERY 405 DANIEL
WEBSTER HIGHWAY BOSCAWEN, NH

MANDATORY PRE BID CONFERENCE: NONE

DATE BID OPENING: September 8, 2016 at 2:00 p.m.

ANTICIPATED START DATE: September 19, 2016 if No G&C Approval required.
ANTICIPATED COMPLETION DATE: No later than October 30, 2016

Sealed bid proposals for the above project will be accepted until 2:00 p.m., prevailing time, on September 8,
2016. Bids should be MAILED TO: Attn: Ed Mussey Public Works Project Manager | Department of Resources
and Economic Development, 172 Pembroke Road, Concord, NH 03301 Please note on the outside of the
envelope “Bid Proposal” Project No. CAP-1450 Metal Roof.

DATE:

PROPOSAL OF:

(Bidders Name)

(Bidders Address)

TOTAL LUMP SUM OF CONTRACT:

(Enter the number from Bid Proposal Page 4

Bid Proposal Page 1



STATE OF NEW HAMPSHIRE
DEPARTMENT OF RESOURCES AND ECONOMIC DEVELOPMENT
DIVISION OF PARKS AND RECREATION
PLANNING AND DEVELOPMENT

PROPOSAL

Proposal of...

(Bidders name)

(Bidders address)

To furnish and deliver all materials except as noted and to perform all work in accordance with the Contract of
the State of New Hampshire, Department of Resources and Economic Development for the construction of...

Project #CAP-1450 New Metal Roofing for the Upper Field Barn at the State Forest Nursery 405 Daniel
Webster Highway Boscawen, NH.

Commissioner

Department of Resources and Economic Development
172 Pembroke Road,

Concord, N.H. 03301

Commissioner:

In accordance with the advertisement of the Department of Resources and Economic Development inviting
proposals for the project herein before named and in conformity with the Plans and Specifications on file in the
office of the Department of Resources and Economic Development, (firm name)
hereby certifies that is/are the only person, or persons, interested in this
proposal as principals; that this proposal is made without collusion with any person, firm, or corporation; that an
examination has been made of the Plans, of the Standard Specifications, and Special Attentions,
Supplemental Specifications, and Special Provisions, all of which are attached hereto, and also of the site of
the work; and |, or we, propose to furnish all necessary machinery, equipment, tools, labor, and other means of
construction, and to furnish all materials specified in the manner and at the time prescribed; and understand
that the quantities of work as shown herein are approximate only and are subject to increase or decrease, and
further understand that all quantities of work are to be performed at the quoted prices.

To execute the form of contract and begin work within 15 (fiteen) days after the notice to proceed has been
received or otherwise delivered to the contractor and to prosecute said work until its completion.
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It is further proposed:

To furnish a contract bond in the amount of one hundred percent (100%) of the contract award, if the contract
award is thirty-five thousand dollars ($35,000) or more, as security for the completion of the contract in
accordance with the plans and specifications and contract documents. The form of bond shall be that provided
for by the Department, and the surety shall be acceptable to the Commissioner. No contract bond shall be
required on contract awards of less than thirty-five thousand dollars ($35,000).

To guarantee all of the work performed under this contract to be done in accordance with the plans and
specifications and contract documents.

The undersigned acknowledges receipt of the following addenda, issued during the bidding time, and states
that these have been incorporated in the proposal:

Addendum #1 dated

Addendum #2 dated

Addendum #3 dated

Dated
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SCHEDULE OF VALUES PROJECT # CAP-1450

INDICATE DOLLAR AMOUNT OF CONTRACT SUM ALLOCATED TO EACH CATEGORY OF WORK AS
DESIGNATED BELOW:

Category

Pole Barn

General Conditions

Flashings

Metal Roof Panels

Allowance #1

2,000

Totals

ALLOWANCE #1: Unanticipated Modification and/or Additions to Contract Items:

Include in the Contract, a stipulated sum/price of $2,000 for use upon the Project Managers instruction. This
Allowance will make money available for modifications and/or additions to contract items due to owner-initiated
changes, or for unknown, latent or differing existing conditions, or for the removal of hazardous materials that
are encountered by construction.

a.

Contractor's costs for products, delivery, installation, labor, insurance, payroll, taxes,
equipment rental, overhead and profit will be included in Change Orders authorizing
expenditure of funds from this Allowance. The cost of the bond for the amount of Allowance
shall be included as part of the lump sum base bid.

Funds will be drawn from an Allowance only by Change Order. Contractor can proceed with
Change Order Work against Allowance with direction from the Project Manager. The
Contractor shall not proceed with any work that will exceed the amount of Allowance
remaining.

Credits can only be added to an Allowance by Alteration Order. The Contractor may not use a
credit until an Alteration Order is fully executed.

Not withstanding the Contractors objection, the Project Manager may at any time reduce the
funds remaining in the Allowance by Alteration Order.

At Final Payment of the Contract, funds remaining in the Allowance will be credited to the
State.

Total Lump Sum of Contract (Including AHOWANCES).............curiuriiricminiiniiiniiiinsiinnnesesissssnneesaan
NOTE: Both Pages of the Schedule of values must be completely filled out in order for the bid proposal to
be considered responsive.
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SIGNATURE PAGE

Company Name

Address

Phone

Fax

Email Address

Signature of Authorized Bidder

Print

Title

Address of Bidder

(if different than company)

Names and Addresses of Members of the Firm/Corporation

Name address
Name address
Name address

Bid Proposal Page 5
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FORM NUMBER P-37 (version 1/26/15)

Notice: This agreement and all of its attachments shall become public upon submission to Governor and
Executive Council for approval. Any information that is private, confidential ot proprietary must
be clearly identified to the agency and agreed to in writing prior to signing the contract.

AGREEMENT
The State of New Hampshire and the Contractor hereby mutually agree as follows:
GENERAL PROVISIONS
1. IDENTIFICATION.
I.1 State Agency Name 1.2 State Agency Address
1.3 Contractor Name 1.4 Contractor Address
1.5 Contractor Phone 1.6 Account Number 1.7 Completion Date 1.8 Price Limitation
Number
1.9 Contracting Officer for State Agency 1.10 State Agency Telephone Number
1.11 Contractor Signature 1.12 Name and Title of Contractor Signatory
1.13  Acknowledgement: State of , County of

On

, before the undersigned officer, personally appeared the person identified in block 1.12, or satisfactorily
proven to be the person whose name is signed in block 1.11, and acknowledged that s/he executed this document in the capacity

indicated in block 1.12.

1.13.1 Signature of Notary Public or Justice of the Peace

[Seal]

1.13.2 Name and Title of Notary or Justice of the Peace

1.14

State Agency Signature 1.15 Name and Title of State Agency Signatory

Date:

1.16

Approval by the N.H. Department of Administration, Division of Personnel (if applicable)

By: Director, On:

1.17

Approval by the Attorney General (Form, Substance and Execution) (if applicable)

By: On:

1.18

Approval by the Governor and Executive Council (if applicable)

By: On:
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2. EMPLOYMENT OF CONTRACTOR/SERVICES TO
BE PERFORMED. The State of New Hampshire, acting
through the agency identified in block 1.1 (“State”), engages
contractor identified in block 1.3 (“Contractor”) to perform,
and the Contractor shall perform, the work or sale of goods, or
both, identified and more particularly described in the attached
EXHIBIT A which is incorporated herein by reference
(“Services”).

3. EFFECTIVE DATE/COMPLETION OF SERVICES.
3.1 Notwithstanding any provision of this Agreement to the
contrary, and subject to the approval of the Governor and
Executive Council of the State of New Hampshire, if
applicable, this Agreement, and all obligations of the parties
hereunder, shall become effective on the date the Governor
and Executive Council approve this Agreement as indicated in
block 1.18, unless no such approval is required, in which case
the Agreement shall become effective on the date the
Agreement is signed by the State Agency as shown in block
1.14 (“Effective Date”).

3.2 If the Contractor commences the Services prior to the
Effective Date, all Services performed by the Contractor prior
to the Effective Date shall be performed at the sole risk of the
Contractor, and in the event that this Agreement does not
become effective, the State shall have no liability to the
Contractor, including without limitation, any obligation to pay
the Contractor for any costs incurred or Services performed.
Contractor must complete all Services by the Completion Date
specified in block 1.7.

4. CONDITIONAL NATURE OF AGREEMENT.
Notwithstanding any provision of this Agreement to the
contrary, all obligations of the State hereunder, including,
without limitation, the continuance of payments hereunder, are
contingent upon the availability and continued appropriation
of funds, and in no event shall the State be liable for any
payments hereunder in excess of such available appropriated
funds. In the event of a reduction or termination of
appropriated funds, the State shall have the right to withhold
payment until such funds become available, if ever, and shall
have the right to terminate this Agreement immediately upon
giving the Contractor notice of such termination. The State
shall not be required to transfer funds from any other account
to the Account identified in block 1.6 in the event funds in that
Account are reduced or unavailable.

5. CONTRACT PRICE/PRICE LIMITATION/
PAYMENT.

5.1 The contract price, method of payment, and terms of
payment are identified and more particularly described in
EXHIBIT B which is incorporated herein by reference.

5.2 The payment by the State of the contract price shall be the
only and the complete reimbursement to the Contractor for all
expenses, of whatever nature incurred by the Contractor in the
performance hereof, and shall be the only and the complete
compensation to the Contractor for the Services. The State
shall have no liability to the Contractor other than the contract
price.

5.3 The State reserves the right to offset from any amounts
otherwise payable to the Contractor under this Agreement
those liquidated amounts required or permitted by N.H. RSA
80:7 through RSA 80:7-c or any other provision of law.

5.4 Notwithstanding any provision in this Agreement to the
contrary, and notwithstanding unexpected circumstances, in
no event shall the total of all payments authorized, or actualily
made hereunder, exceed the Price Limitation set forth in block
1.8.

6. COMPLIANCE BY CONTRACTOR WITH LAWS
AND REGULATIONS/ EQUAL EMPLOYMENT
OPPORTUNITY.

6.1 In connection with the performance of the Services, the
Contractor shall comply with all statutes, laws, regulations,
and orders of federal, state, county or municipal authorities
which impose any obligation or duty upon the Contractor,
including, but not limited to, civil rights and equal opportunity
laws. This may include the requirement to utilize auxiliary
aids and services to ensure that persons with communication
disabilities, including vision, hearing and speech, can
communicate with, receive information from, and convey
information to the Contractor. In addition, the Contractor
shall comply with all applicable copyright laws.

6.2 During the term of this Agreement, the Contractor shall
not discriminate against employees or applicants for
employment because of race, color, religion, creed, age, sex,
handicap, sexual orientation, ot national origin and will take
affirmative action to prevent such discrimination.

6.3 Ifthis Agreement is funded in any part by monies of the
United States, the Contractor shall comply with all the
provisions of Executive Order No. 11246 (“Equal
Employment Opportunity”), as supplemented by the
regulations of the United States Department of Labor (41
C.F.R. Part 60), and with any rules, regulations and guidelines
as the State of New Hampshire or the United States issue to
implement these regulations. The Contractor further agrees to
permit the State or United States access to any of the
Contractor’s books, records and accounts for the purpose of
ascertaining compliance with all rules, regulations and orders,
and the covenants, terms and conditions of this Agreement.

7. PERSONNEL.

7.1 The Contractor shall at its own expense provide all
personnel necessary to perform the Services. The Contractor
warrants that all personnel engaged in the Services shall be
qualified to perform the Services, and shall be properly
licensed and otherwise authorized to do so under all applicable
laws.

7.2 Unless otherwise authorized in writing, during the term of
this Agreement, and for a period of six (6) months after the
Completion Date in block 1.7, the Contractor shall not hire,
and shall not permit any subcontractor or other person, firm or
corporation with whom it is engaged in a combined effort to
perform the Services to hire, any person who is a State
employee or official, who is materially involved in the
procurement, administration or performance of this
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Agreement. This provision shall survive termination of this
Agreement.

7.3 The Contracting Officer specified in block 1.9, or his or
her successor, shall be the State’s representative. In the event
of any dispute concerning the interpretation of this Agreement,
the Contracting Officer’s decision shall be final for the State.

8. EVENT OF DEFAULT/REMEDIES.

8.1 Any one or more of the following acts or omissions of the
Contractor shall constitute an event of default hereunder
(“Event of Default”):

8.1.1 failure to perform the Services satisfactorily or on
schedule;

8.1.2 failure to submit any report required hereunder; and/or
8.1.3 failure to perform any other covenant, term or condition
of this Agreement.

8.2 Upon the occurrence of any Event of Default, the State
may take any one, or more, or all, of the following actions:
8.2.1 give the Contractor a written notice specifying the Event
of Default and requiring it to be remedied within, in the
absence of a greater or lesser specification of time, thirty (30)
days from the date of the notice; and if the Event of Default is
not timely remedied, terminate this Agreement, effective two
(2) days after giving the Contractor notice of termination;
8.2.2 give the Contractor a written notice specifying the Event
of Default and suspending all payments to be made under this
Agreement and ordering that the portion of the contract price
which would otherwise accrue to the Contractor during the
period from the date of such notice until such time as the State
determines that the Contractor has cured the Event of Default
shall never be paid to the Contractor;

8.2.3 set off against any other obligations the State may owe to
the Contractor any damages the State suffers by reason of any
Event of Default; and/or

8.2.4 treat the Agreement as breached and pursue any of'its
remedies at law or in equity, or both.

9. DATA/ACCESS/CONFIDENTIALITY/
PRESERVATION.

9.1 As used in this Agreement, the word “data” shall mean all
information and things developed or obtained during the
performance of, or acquired or developed by reason of, this
Agreement, including, but not limited to, all studies, reports,
files, formulae, surveys, maps, charts, sound recordings, video
recordings, pictorial reproductions, drawings, analyses,
graphic representations, computer programs, computer
printouts, notes, letters, memoranda, papers, and documents,
all whether finished or unfinished.

9.2 All data and any property which has been received from
the State or purchased with funds provided for that purpose
under this Agreement, shall be the property of the State, and
shall be returned to the State upon demand or upon
termination of this Agreement for any reason.

9.3 Confidentiality of data shall be governed by N.H. RSA
chapter 91-A or other existing law. Disclosure of data
requires prior written approval of the State.

10. TERMINATION. In the event of an early termination of
this Agreement for any reason other than the completion of the
Services, the Contractor shall deliver to the Contracting
Officer, not later than fifteen (15) days after the date of
termination, a report (“Termination Report”) describing in
detail all Services performed, and the contract price earned, to
and including the date of termination. The form, subject
matter, content, and number of copies of the Termination
Report shall be identical to those of any Final Report
described in the attached EXHIBIT A.

11. CONTRACTOR’S RELATION TO THE STATE. In
the performance of this Agreement the Contractor is in all
respects an independent contractor, and is neither an agent nor
an employee of the State. Neither the Contractor nor any of its
officers, employees, agents or members shall have authority to
bind the State or receive any benefits, workers’ compensation
or other emoluments provided by the State to its employees.

12. ASSIGNMENT/DELEGATION/SUBCONTRACTS.
The Contractor shall not assign, or otherwise transfer any
interest in this Agreement without the prior written notice and
consent of the State. None of the Services shall be
subcontracted by the Contractor without the prior written
notice and consent of the State.

13. INDEMNIFICATION. The Contractor shall defend,
indemnify and hold harmless the State, its officers and
employees, from and against any and all losses suffered by the
State, its officers and employees, and any and all claims,
liabilities or penalties asserted against the State, its officers
and employees, by or on behalf of any person, on account of,
based or resulting from, arising out of (or which may be
claimed to arise out of) the acts or omissions of the
Contractor. Notwithstanding the foregoing, nothing herein
contained shall be deemed to constitute a waiver of the
sovereign immunity of the State, which immunity is hereby
reserved to the State. This covenant in paragraph 13 shall
survive the termination of this Agreement.

14. INSURANCE.

14.1 The Contractor shall, at its sole expense, obtain and
maintain in force, and shall require any subcontractor or
assignee to obtain and maintain in force, the following
insurance:

14.1.1 comprehensive general liability insurance against all
claims of bodily injury, death or property damage, in amounts
of not less than $1,000,000per occurrence and $2,000,000
aggregate ; and

14.1.2 special cause of loss coverage form covering all
property subject to subparagraph 9.2 herein, in an amount not
less than 80% of the whole replacement value of the property.
14.2 The policies described in subparagraph 14.1 herein shall
be on policy forms and endorsements approved for use in the
State of New Hampshire by the N.H. Department of
Insurance, and issued by insurers licensed in the State of New
Hampshire.
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14.3 The Contractor shall furnish to the Contracting Officer
identified in block 1.9, or his or her successor, a certificate(s)
of insurance for all insurance required under this Agreement.
Contractor shall also furnish to the Contracting Officer
identified in block 1.9, or his or her successor, certificate(s) of
insurance for all renewal(s) of insurance required under this
Agreement no later than thirty (30) days prior to the expiration
date of each of the insurance policies. The certificate(s) of
insurance and any renewals thereof shall be attached and are
incorporated herein by reference. Each certificate(s) of
insurance shall contain a clause requiring the insurer to
provide the Contracting Officer identified in block 1.9, or his
or her successor, no less than thirty (30) days prior written
notice of cancellation or modification of the policy.

15. WORKERS’ COMPENSATION.

15.1 By signing this agreement, the Contractor agrees,
certifies and warrants that the Contractor is in compliance with
or exempt from, the requirements of N.H. RSA chapter 281-A
(“Workers’ Compensation”).

15.2 To the extent the Contractor is subject to the
requirements of N.H. RSA chapter 281-A, Contractor shall
maintain, and require any subcontractor or assignee to secure
and maintain, payment of Workers’ Compensation in
connection with activities which the person proposes to
undertake pursuant to this Agreement. Contractor shall
furnish the Contracting Officer identified in block 1.9, or his
or her successor, proof of Workers’ Compensation in the
manner described in N.H. RSA chapter 281-A and any
applicable renewal(s) thereof, which shall be attached and are
incorporated herein by reference. The State shall not be
responsible for payment of any Workers’ Compensation
premiums or for any other claim or benefit for Contractor, or
any subcontractor or employee of Contractor, which might
arise under applicable State of New Hampshire Workers’
Compensation laws in connection with the performance of the
Services under this Agreement.

16. WAIVER OF BREACH. No failure by the State to
enforce any provisions hereof after any Event of Default shall
be deemed a waiver of its rights with regard to that Event of
Default, or any subsequent Event of Default. No express
failure to enforce any Event of Default shall be deemed a
waiver of the right of the State to enforce each and all of the
provisions hereof upon any further or other Event of Default
on the part of the Contractor.

17. NOTICE. Any notice by a party hereto to the other party
shall be deemed to have been duly delivered or given at the
time of mailing by certified mail, postage prepaid, in a United
States Post Office addressed to the parties at the addresses
given in blocks 1.2 and 1.4, herein.

18. AMENDMENT. This Agreement may be amended,
waived or discharged only by an instrument in writing signed
by the parties hereto and only after approval of such
amendment, waiver or discharge by the Governor and
Executive Council of the State of New Hampshire unless no

such approval is required under the circumstances pursuant to
State law, rule or policy.

19. CONSTRUCTION OF AGREEMENT AND TERMS.
This Agreement shall be construed in accordance with the
laws of the State of New Hampshire, and is binding upon and
inures to the benefit of the parties and their respective
successors and assigns. The wording used in this Agreement
is the wording chosen by the parties to express their mutual
intent, and no rule of coenstruction shall be applied against or
in favor of any party.

20. THIRD PARTIES. The parties hereto do not intend to
benefit any third parties and this Agreement shall not be
construed to confer any such benefit.

21. HEADINGS. The headings throughout the Agreement
are for reference purposes only, and the words contained
therein shall in no way be held to explain, modify, amplify or
aid in the interpretation, construction or meaning of the
provisions of this Agreement.

22. SPECIAL PROVISIONS. Additional provisions set
forth in the attached EXHIBIT C are incorporated herein by
reference.

23. SEVERABILITY. In the event any of the provisions of
this Agreement are held by a court of competent jurisdiction to
be contrary to any state or federal law, the remaining
provisions of this Agreement will remain in full force and
effect.

24. ENTIRE AGREEMENT. This Agreement, which may
be executed in a number of counterparts, each of which shall
be deemed an original, constitutes the entire Agreement and
understanding between the parties, and supersedes all prior
Agreements and understandings relating hereto.
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GENERAL CONDITIONS

GENERAL

This contract is to be governed by all the applicable provisions of these specifications.
This project consists of applying new Exposed Fastener Metal Roofing on the Upper Field Barn at the State
Forest Nursery, 405 Daniel Webster Highway Boscawen, NH as indicated on the attached plans and these
specifications.

BIDDING REQUIREMENTS
Bids shall only be accepted on the official Bid Proposal Forms, attached to these specifications. Any bids
submitted that are not on the official bid proposal forms will not be accepted.

CONDITIONS AT SITE OR BUILDING
Bidders shall visit the site and be responsible for having ascertained pertinent local conditions such as:
location, accessibility, general character of the site or building, the character and extent of existing work within
or adjacent to the site, and any other work being performed thereon at the time of the submission of this bid.
PERFORMANCE AND PAYMENT BOND

In the event the bid is $35,000 or more, the contractor shall furnish security by bond or otherwise in an amount
equal to 100% of the contract guaranteeing performance and payment. The payment security shall meet the
requirements of RSA 447:16.
The performance and payment bond must be retumned with the signed contract within 15 days after the
contract has been mailed or otherwise delivered to the bidder.

PROPOSAL GUARANTEE

None Required.

RIGHT TO WORK IN N.H.

All bidders must be registered and have a certificate of existence from the New Hampshire Secretary of

State, Corporate Division (telephone 603-271-3244) in order to do business with the State of New
Hampshire.

G.C.1



PROPOSAL SELECTION

In most cases the proposal submitted by the qualified bidder with the lowest base bid price shall be selected.
However, the Department of Resources and Economic Development reserves the right to reject any or all
proposals, or advertise for new proposals as it judges to be in the best interest of the state.

CONTRACTORS QUALIFICATIONS

The successful bidder shall provide evidence upon request that they have been in the Roofing business
successfully performing this type, scale, and quality of work for a minimum of five years. A comprehensive list
of all projects worked on involving Roofing work in the past two years by the contractor shall be submitted with
references.

EXECUTION OF CONTRACT
The Contractor's attention is called to the following:

EXECUTION AND APPROVAL OF CONTRACT. The contract shall be signed by the successful Bidder and
returned, together with the contract bond, if applicable, within 15 days after the contract has been mailed or
otherwise delivered to the Bidder. No contract shall be considered as in effect until it has been fully executed
by all the parties thereto and, when the contract amount is more than $25,000, the award has been concurred
in by the Governor and Council.

FAILURE TO EXECUTE CONTRACT. Failure to execute the contract within 15 days after the contract has
been mailed or otherwise delivered to the successful Bidder shall be just cause for the cancellation of the
award. Award may then be made to the next lowest Bidder, or the work may be re-advertised as the
Commissioner may decide.

STARTING DATE

The Contractor shall start work after notice to proceed is received. The notice to proceed shall be issued
immediately upon contract approval or Approval by the Governor and Council, and shall establish the actual
construction start date. Failure to start work within 15 calendar days after the start date shall be considered a
default of the contract. If the actual start date is later than the advertised start date, the completion date shall
be extended by an equivalent number of working days.

G.C.2



WORKSITE ACCOUNTABILITY

Per RSA 21-1:81-b At the onset of work on any state construction project, the general contractor or designated
project construction manager, if any, shall provide to the Department Project Manager a current list of all
subcontractors and independent contractors that the general contractor has agreed to use on the job site, with
a record of the entity to whom that subcontractor is insured for worker's compensation purposes. This list shall
be posted on the jobsite and updated as needed to reflect any new subcontractors or independent contractors.

If it is determined that a subcontractor or independent contractor is present on a state construction site without
the contractor's name and direct contracting relationship being posted in a visible location at the worksite, the
general contractor or designated project manager shall require the subcontractor or independent contractor to
provide the information within 36 hours and to post the information in a visible location at the worksite. If the
information is not provided within 36 hours of its request, the general contractor shall suspend the contractor
until the information is provided and posted.

PROTECTION OF EXISTING PROPERTY

It shall be the responsibility of the contractor to protect existing property from damage. Any damage caused by
the contractor in the performance of the work shall be repaired or replaced at his expense to the satisfaction of
the Department Project Manager.

CODES

All work performed shall meet the provisions, if applicable, of the 2000 IBC, and any local codes that may
apply.

WORKMANSHIP

All work shall be performed in a neat workmanlike manner by skilled workmen who have been actively
engaged in performing the type of work specified under this contract for the last two years.

CLEAN-UP
All debris from the project shall be cleaned up daily and removed from the site at least on a weekly basis. The

contractor shall take all necessary precautions to prevent old roofing material, wrappings, shingle pieces, or
any other kind of debris from blowing into other surrounding areas.
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DEFAULT AND TERMINATION OF CONTRACT

If the Contractor...

(a) Fails to begin the work under the contract within the time specified in the contract, or

(b) Fails to perform the work with sufficient workmen and equipment or with sufficient materials to
assure the prompt completion of said work, or

(c) Performs the work unsuitably or neglects or refuses to remove materials or to perform anew
such work as may be rejected as unacceptable and unsuitable, or

(d) Discontinues the prosecution of work, or

(e) Fails to resume work which has been discontinued, within reasonable time after notice to do
s0, or

(f) Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or insolvency, or
(9) Makes an assignment for the benefit of creditors, or
(h) For any other cause whatsoever, fails to carry on the work in an acceptable manner...

The Commissioner will give notice in writing to the Contractor of such delay, neglect, or default.

If the Contractor or Surety does not proceed in accordance with the Notice, then the Commissioner will, upon
written notification from the Project Manager of the fact of such delay, neglect or default, and the Contractor’s
failure to comply with such notice, have full power and authority without violating the contract, to take the
prosecution of the work out of the hands of the Contractor. The Commissioner may enter into an agreement
for the completion of said contract according to the terms and conditions thereof, or use such other methods as
in his opinion will be required for the completion of said contract in an acceptable manner.

All extra costs and charges incurred by the Department as a result of such delay, neglect or default, together
with the cost of completion of the work under the contract will be deducted from any monies due or which may
become due said Contractor. If such expenses exceed the sum which would have been payable under the
contract, then the Contractor and the Surety shall be liable and shall pay to the Department, the amount of
such excess.
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FAILURE TO COMPLETE THE WORK ON TIME

If the Contractor fails to complete all of the work or sections of the Project, within the time specified in the
Contract, the sum given in the schedule that follows will be deducted from any money due the Contractor. This
deduction will be made, not as a penalty, but as fixed, agreed liquidation damages for inconvenience to the
State and for reimbursing the Department the cost of the Administration of the Contract, including engineering
and inspection. Should the amount of money otherwise due the Contractor be less than the amount of such
liquidated damages, the Contractor and his Surety shall be liable to the State for such deficiency.

Permitting the Contractor to continue and finish the work after the time fixed for its completion, shall in no way
obligate the State to waive any of its rights under the Contract.

When the final acceptance has been duly made by the Project Manager, any liquidated damage charges shall
end.

The fixed, agreed, liquidated damages shall be assessed in accordance with the following schedule.

ORIGINAL CONTRACT AMOUNT AMOUNT OF LIQUIDATED DAMAGES

PER WORKING DAY
From more than: to and including:

0. 25,000. $ 200.00
25,000. 50,000. $ 300.00
50,000. 100,000. $ 400.00
100,000. 500,000. $ 500.00
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SUBSTANTIAL COMPLETION & FINAL INSPECTION

When the work is substantially complete, the Contractor shall submit to the Project Manager, a list of items of
work to be completed or corrected. The failure to include any items on such list does not alter the responsibility
of the Contractor to complete all work in accordance with the Contract Documents. On the basis of an
inspection by the Project Manager which determines that the work is substantially complete, a Certificate of
Substantial Completion shall establish the date of substantial completion and state the responsibilities for any
damage to the work and insurance, and fix the time limit within which the Contractor shall complete the items
listed herein. Warranties required by the Contract documents shall commence on the date of Substantial
Completion unless otherwise provided in the Certificate of Substantial Completion.

If the Contractor fails to proceed to complete the items on the “punch list", then in addition to the corrective
measures listed in the Certificate of Substantial Completion, the Commissioner may use the monies still due
the Contractor to have such items completed and the Contractor shall lose any claim to the monies used.

Upon written notice that the Work is ready for final inspection and acceptance, the Project manager shall

promptly make such inspection, and when he finds the Work acceptable under the Contract documents and the
Contract fully performed, a Certificate of Final Payment will be issued.

Final inspection will be made by the Project Manager. Incomplete items necessary to complete the project,
shall be completed prior to final payment. The completion date for this project is October 30, 2016.
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d)

GUARANTEE OF WORK

Except as otherwise specified, all work shall be guaranteed by the Contractor against defects resulting
from the use of inferior materials, equipment or workmanship for two years from the date of substantial
completion of the work.

If, within any guarantee period, repairs or changes are required in connection with guaranteed work,
which in the opinion of the Project Manager, is rendered necessary as a result of the use of materials,
equipment or workmanship which are inferior, defective, or not in accordance with the terms of the
Contract, the Contractor shall, promptly upon receipt of notice from the Commissioner, and at his own
expense.

1) Place in satisfactory condition in every particular, all of such guaranteed work, correct all
defects therein, and...

2) Make good all damage to the building or site, or equipment or contents thereof, which in the
opinion of the Project Manager, is the result of the use of materials, equipment or
workmanship which are inferior, defective, or notin accordance with the terms of the Contract,
and...

3) Make good any work or material, or the equipment and contents of said building or site
disturbed in fulfilling any such guarantee.

In any case, wherein fulfilling the requirements of the Contract or of any guarantee, embraced in or
required thereby, the Contractor disturbs any work guaranteed under another contract, he shall restore
such disturbed work to a condition satisfactory to the Project Manager and guarantee such restored
work to the same extent as it was guaranteed under such other contracts.

If the Contractor, after notice, fails to proceed promptly to comply with the terms of the guarantee, the
Commissioner may have the defects corrected and the Contractor and his Surety shall be liable for all
expense incurred.

All special guarantees applicable to definite parts of the work that may be stipulated in the

specifications or other papers forming a part of the Contract shall be subject to the terms of this
paragraph during the first year of the life of such special guarantee.
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PROSECUTION OF WORK

Upon starting the work within the 15 days set forth by this contract, the Contractor shall prosecute the work a
minimum of 8 hours daily per working day until completion, excluding breakdowns or inclement weather. If the
Contractor finds it impossible to start the work as stated above, he may make a written request to the Project
Manager for an extension of time. Any such request shall be made prior to expiration of the allowable 15 days,
and shall contain reasons which the Contractor believes will justify the granting of his request. In his request,
the Contractor shall submit his proposed starting date.

CHANGES IN THE WORK

The Project Manager may at any time, by a written order, and without notice to the Sureties, make changes in
the Drawings and Specifications and completion date of this contract and within the general scope thereof.

In making any change, the additional cost or credit for the change shall be determined as follows:

The order shall stipulate the mutually agreed upon lump sum price which shall be added to or
deducted from the contract price. The contractor shall furnish an itemized breakdown of the prices
used in computing the value of any change that might be ordered.

If the price change is an addition to the contract price and the work is performed by the general
contractor and not a subcontractor, it shall include the contractor's indirect costs as follows:
Workmen's Compensation and Employee Liability, Unemployment and Social Security Taxes.

In addition to the above indirect costs, the general contractor shall be allowed a markup not to exceed
ten percent (10%). Said ten percent (10%) shall be all inclusive for overhead, supervision, and profit.
In addition to this, an allowance shall be made for performance and payment bond additional premium.

If the price change is an addition to the contract price and involves the work of the general contractor
and subcontractor, the general contractor would be allowed ten percent (10%) on that part of the work
performed by him and five percent (5%) on that part of the work performed by the subcontractor. The
same percentages shall apply to subcontractors.

On any change which involves a net credit to the Owner, no allowance for overhead and profit shall be
figured.
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INSURANCE REQUIREMENTS

No operations under this contract shall commence unless and until certification of insurance attesting
to the below listed requirements have been filed with the Commissioner, approved by the Attorney
General, and the Contract approved by the Governor and Council and a Notice to Proceed is issued.

Insurance requirements by paragraphs 1-4 below shall be the responsibility of the Prime Contractor. The
Prime Contractor, at his discretion, may make similar requests of any subcontractor.

Following is the summary of minimum insurance requirements:

1. Workmen's Compensation Insurance (In accordance with RSA 281-A.)
a. Employers' Liability
1) $100,000 each accident
2) $500,000 Disease-policy limit
3. $100,000 Disease-each employee

2, Commercial General Liability Insurance: Occurrence Form Policy: Include full Contractual Liability (see
Indemnification Clause 9)., Explosion, Collapse, and Underground coverage's:
a. Limits of Liability:
1. $1,000,000 Each Occurrence Bodily injury & Property Damage.
2.) $2,000,000 General Aggregate-Include per Project Aggregate Endorsement.
3) $2,000,000 Products/Completed Operations Aggregate.
4) State shall be named as an additional named insured.

3. If blasting and/or demolition is required by the Contract, the Contractor or subcontractor shall obtain
the respective coverage for those activities, and shall furnish to the Commissioner a certificate of
Insurance evidencing the required coverage’s prior to commencement of any operations involving
blasting and/or demolition.

4. Owner's Protective Liability coverage for the benefit of the State of New Hampshire Department of
Resources and Economic Development.
a. Limits of Liability:
1) $2,000,000 Each Occurrence
2) $3,000,000 Aggregate

Sl Commercial Automobile Liability covering all motor vehicles including owned, hired, borrowed, and
non-owned vehicles.
a. Limits of Liability:
1. $1,000,000 Combined Single Limit for Bodily injury & Property Damage

6. Commercial Umbrella Liability
a. Limits of Liability:
1. $1,000,000 Each Occurrence
2.) 1,000,000 Aggregate
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7. Builder's Risk Insurance (Fire and Extended Coverage):

The Contractor shall insure the work included in the Contract, including extras and change orders, on
an "All Risk" basis, on a one hundred percent (100%) completed value basis of the Contract, as
modified. Builder's Risk coverage shall include materials located at the Contractor's premises, on-site,
in-transit, and at any temporary site. The policy by its own terms or by endorsement shall specifically
permit partial or beneficiary occupancy prior to completion or acceptance of the entire work. The
policies shall be in the names of the State of New Hampshire Department of Resources and Economic
Development and the Contractor. The policies shall provide for the inclusion of the names of all other
Contractors, Subcontractors, and others employed on the premises as insureds. The policies shall
stipulate that the insurance companies shall have no right of subrogation against any Contractors,
Subcontractors or other parties employed on the premises.

8. General Insurance Conditions
a. Each policy shall contain a clause prohibiting cancellation or modifications of the policy earlier
than thirty (30) days or ten (10) in cases of non-payment of premium after written notice
thereof has been received by the State.

9. Indemnification:

a. The Contractor shall indemnify, defend, and hold harmless the State of New Hampshire, its
Agencies, and its agents and employees from and against any and all claims, liabilities, suits
or penalties arising out of (or which may be claimed to arise out of) acts of omissions of the
Contractor or subcontractors in the performance of work covered by the Contract. This
covenant shall survive the termination of the Contract. Notwithstanding the foregoing, nothing
herein contained shall be deemed to constitute a waiver of the sovereign immunity of the
State, which immunity is hereby reserved by the State.

NOTE:
In articles 1 - 14 of the General Conditions references to "the Project Manager" shall be understood to mean

the Department Project Manager designated by the Operations, Planning and Project Management office of
the New Hampshire Department of Resources and Economic Development.
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CERTIFICATE OF AUTHORITY

(Sole Proprietor)

l, , as a Sole Owner of my Business, ,

certify that | am authorized to enter into a contract with the State of New Hampshire,
Department of Resources and Economic Development, on behalf of myself.

IN WITNESS WHEREOF, | have set my hand as the Sole Owner of the Business this

day of , 20
(Sole Owner Signature)
STATE OF
COUNTY OF
On this the day of , 20 , before me, ,
the undersigned Officer, personally appeared , who
acknowledge her/himself to be the Sole Owner, of , a

Business, and that she/he, as such Sole Owner being authorized to do so, executed the
foregoing instrument for the purposes therein contained, by signing the name of the
Business by her/himself as

IN WITNESS WHEREOF | hereunto set my hand and official seal.

(Notary Public/Justice of the Peace)

My Commission expires:
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CERTIFICATE OF VOTE

(Corporation with Seal)

l, , of the
(Corporation Representative Name) (Corporation Representative Title)
, do hereby certify that:
(Corporation Name)
(1) I am the duly elected and acting of the
(Corporation Representative Title)
, a corporation (the “Corporation”);
(Corporation Name) (State of Incorporation)

(2) | maintain and have custody of and am familiar with the Seal and minute books of the
Corporation;

(3) | am duly authorized to issue certificates;

(4) the following are true, accurate and complete copies of the resolutions adopted by the Board
of Directors of the Corporation at a meeting of the said Board of Directors held on the

____dayof , 20___, which meeting was duly held in accordance with

law and the by-laws of the Corporation:

(State of Incorporation)

RESOLVED: That this Corporation enter into a contract with the State of New Hampshire,
acting by and through the Department of Resources and Economic Development, providing for
the performance by the Corporation of certain
services, and that the President (any Vice President) (and the Treasurer) (or any of them acting
singly) be and hereby (is) (are) authorized and directed for and on behalf of this Corporation to
enter into the said contract with the State and to take any and all such actions and to execute,
seal, acknowledge and deliver for and on behalf of this Corporation any and all documents,
agreements and other instruments (and any amendments, revisions or modifications thereto) as
(she) (he) (any of them) may deem necessary, desirable or appropriate to accomplish the
same;

RESOLVED: That the signature of any officer of this Corporation affixed to any instrument or
document described in or contemplated by these resolutions shall be conclusive evidence of
the authority of said officer to bind this Corporation thereby;

The forgoing resolutions have not been revoked, annulled or amended in any manner
whatsoever, and remain in full force and effect as of the date hereof; and the following person(s)
(has) (have) been duly elected and now occupy the office(s) indicated below

President Name

Vice President Name

Treasurer Name
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IN  WITNESS WHEREOF, I have hereunto  set my hand as the
(Title)

of the Corporation and have affixed its corporate seal this day of , 20
(Title)

(Seal)

STATE OF

COUNTY OF

On this the day of , 20___, before me, , the

undersigned officer, personally appeared , who acknowledge

her/himself to be the

, of , a corporation, and

that she/he, as

(Title) (Name of Corporation)

such being authorized to do so, executed the foregoing

instrument for the
(Title)

purposes therein contained, by signing the name of the corporation by her/himself as

IN WITNESS WHEREOF | hereunto set my hand and official seal.

Notary Public/Justice of the Peace

My Commission expires:
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CERTIFICATE OF AUTHORITY/VOTE
(Limited Liability Company)

, hereby certify that:

(Name of Sole Member/Manager of Limited Liability Coﬁpany, Contract Signatory — Print Name)

I am the Sole Member/Manager of the Company of

(Name of Limited Liability Company)

I hereby further certify and acknowledge that the State of New Hampshire will rely on this certification as

evidence that I have full authority to bind

(Name of Limited Liability Company)

and that no corporate resolution, shareholder vote, or other document or action is necessary to grant me such

authority.

_(Contrac_t Signatory - Signature)

(Date)

STATE OF -
COUNTY OF
On this the day of 20 , before me

(Day) (Month) (Yr) (Name of Notary Public / Justice of the Peace)
the undersigned officer, personally appeared , known to me (or

(Contract Signatory — Print Name)

satisfactorily proven) to be the person whose name is subscribed to the within instrument and acknowledged

that he/she executed the same for the purposes therein contained. In witness whereof, I hereunto set my hand

and official seal.

(NOTARY SEAL)

(Notary Public / Justice of the Peace -Signature)

Commission Expires:







State of New Hampshire VENDOR #
VENDOR APPLICATION (Assigned by Purchase & Property)

BUSINESS NAME/ADDRESS LOCATION

Legal Business Name:

Doing Business As Name:

Payment Address:

City/Town: STATE: ZIP:

Business Address:

City/Town: STATE: Z1P:
Telephone #: Cell Phone #: FAX #:
Website: E-Mail (Main Office):

Electronic Payment Option: Please contact Treasury at treasury@treasury.state.nh.us or visit their
website at www.nh.gov/treasury for further information on this option.

TYPE OF BUSINESS

(Note: Registration with the NH Secretary of State MUST be done prior to the awarding of any contracts) www.nh.gov/sos/corporate (603) 271-3244

Registered with NH Secretary of State? State Incorporated In:

Other Provider [_—_I

|

Service Provider l:‘ Product/Merchandise Provider

List the principal type of service, product or other that is provided:

Minority Institutions Minority Owned Large Business Minority Owned Small Business

Disabled Veteran Business Svs Disabled Veteran Owned Veteran Owned Small Business

Physically Challenged Bus SBA Cert Fin Disadvantaged Bus SBA Cert Hist Underutilized Bus

Historically Black Colleges Women Owned Sm Bus Women Owned Large Businesses

L

Small Business SBA Cert Sm Disadvantaged Bus

i
UL

SIGNATURE BLOCK

1 certify the above information to be correct and grant authorization to the State of New Hampshire to investigate any and all facts contained therein,
including facility visitation.

Name and Title (print or type):

Signature: Date:

RETURN ADDRESS

www.das.nh.gov/purchasing DIVISION OF PLANT & PROPERTY MANAGEMENT
BUREAU OF PURCHASE AND PROPERTY

(Phone) 603-271-2201 STATE HOUSE ANNEX, ROOM 102

(Fax) 603-271-2700 25 CAPITOL STREET

CONCORD NH 03301-6398




STATE OF NEW HAMPSHIRE
ALTERNATE W-9 FORM

PLEASE USE THIS FORM TO PROVIDE THE REQUESTED INFORMATION

VENDOR #
(Assigned by Purchase & Property)

Pursuant to IRS Regulations, you must fumish your Taxpayer Identification Number (TIN) to the State whether or not you are required to file tax returns. If this
number is not provided, you may be subject to a 28% withholding on each payment made to you. To avoid this 28% withholding & to ensure that accurate tax
information is reported to the IRS, A RESPONSE IS REQUIRED.

If a service provider is a part of a GROUP PRACTICE, it is the group name & TIN which is required on this Alternate W-9.
If the service provider is a SOLE PROPRIETOR, it is the individual name & TIN which is required on this Alternate W-9.

BUSINESS NAME:

Doing Business As Name:

PAYMENT ADDRESS:
CITY/TOWN: STATE: ZIP:
BUSINESS ADDRESS:
CITY/TOWN: STATE: Z1P:

TAXPAYER IDENTIFICATION NUMBER (TIN) as used on IRS tax return
Social Security # (SSN): Fed ID # (EIN/FIN):

PRINCIPAL ACTIVITY

Service Provider I:' Product/Merchandise Provider |:| Other Provider

List the principal type of service, product or other that is provided:

|

DESIGNATION (select ONLY THOSE which apply to you/your organization as provided to the IRS)

Corporation (S) :l Government

Corporation (C) :I Medical or Health Care Services

Partnership [:l Legal Services
Estate or Trust :l Non-Profit

EXEMPTIONS: Exemption from FATCA reporting:

Individual/Sole-Proprietor
LLC (C Corporation)

LLC (S Corporation)

JUOL
Iim

LLC (P Partnership)

Under penalty of perjury, I declare that the information provided is true, correct & complete, to the best of my knowledge & belief.

NAME & TITLE (print or type):

TELEPHONE #: CELL PHONE #: FAX #:
SIGNATURE: DATE:
Website: E-Mail (Main Office):

PLEASE RETURN WHEN COMPLETED TO: DIVISION OF PLANT & PROPERTY MGMT
BUREAU OF PURCHASE & PROPERTY
(Phone) 603-271-2201 STATE HOUSE ANNEX - ROOM 102
(FAX) 603-271-2700 25 CAPITOL ST

www.das.nh.gov/purchasing CONCORD NH 03301



Print Form

Catherine A. Provencher
STATE TREASURER

THE STATE OF NEW HAMPSHIRE
STATE TREASURY
25 CAPITOL STREET, ROOM 121
CONCORD, NH 03301
(603) 271-2621
FAX (603) 271-3922

EMAIL: businessoffice@treasury.state.nh.us
TDD Access: Relay NH 1-800-735-2964

— STATE TREASURY ACH ENROLLMENT FORM |
FOR DIRECT DEPOSITS (ACH CREDITS)

" NEW " CHANGE I~ DELETE
Company/Vendor Taxpayer ldentification Number (TIN)
Name EIN/FIN
“(Hereinafter called "The Company")
| (we) hereby authorize The State of New Hampshire , hereinafter called "The State", to

initiate credit entries to my (our) r Checking Account, r Savings Account (select one) at the
depository financial institution named below, hereinafter called "Depository", and to credit the same

to such account. | (we) acknowledge that the origination of ACH transactions to my (our) account must
comply with the provisions of U.S. law.

Depository

Name Branch

City State Zip
Routing Account

Number Number

This authorization is to remain in full force and effect until The State has received written notification from
The Company of its termination in such time and in such manner as to afford The State a reasonable

opportunity to act on it.

Name(s) Telephone #
(Please Print)
Authorized
Date Signature
(Handwritten Signature Required)
Fax # E-Mail

NOTE: WRITTEN CREDIT AUTHORIZATION MUST PROVIDE THAT THE RECEIVER MAY REVOKE THE
AUTHORIZATION ONLY BY NOTIFYING THE ORIGINATOR IN THE MANNER SPECIFIED IN THE AUTHORIZATION.



PAGE 2

PLEASE SELECT ONLY ONE OPTION BELOW FOR HOW YOU WOULD LIKE TO RECEIVE YOUR
REMITTANCE INFORMATION REGARDING YOUR PAYMENT FROM THE STATE OF
NEW HAMPSHIRE:

VIA EMAIL ADDRESS:

PLEASE PROVIDE AN EMAIL ADDRESS THAT IS ACCESSED BY TWO OR MORE STAFF
MEMBERS (60 CHARACTER LIMIT -YOU MAY PROVIDE MORE THAN ONE ADDRESS). FOR
LARGER ORGANIZATIONS, AN EMAIL DISTRIBUTION ADDRESS IS RECOMMENDED.

VIA FAX NUMBER:

PLEASE PROVIDE A CENTRAL FAX NUMBER FOR YOUR ORGANIZATION
THAT IS ACCESSED BY TWO OR MORE STAFF MEMBERS.

PLEASE ATTACH A COPY OF A VOIDED CHECK OR SAVINGS DEPOSIT SLIP TO THIS FORM
AS PART OF THE AUTHORIZATION

PLEASE RETURN THIS FORM WITH ATTACHMENTS TO THE STATE TREASURY,
ATTENTION: TREASURY BUSINESS OFFICE. FORMS MAY ALSO BE SENT VIA FAX OR EMAIL.
THANK YOU.

FOR CHANGES TO BANK ACCOUNT OR REMITTANCE INFORMATION: SUBMIT THIS FORM AS A

"CHANGE" AND INCLUDE COMPANY NAME AND ALL INFORMATION THAT IS CHANGING. PRINT,
SIGN AND SUBMIT FORM TO THE STATE TREASURY.

INTERNAL USE ONLY

VENDOR NUMBER

VENDOR NAME
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CONSTRUCTION SPECIFICATIONS

TABLE OF CONTENTS

The standard specifications adapted to this project contain the following sections:

SECTION
01010 General Requirements
01020 Temporary Utilities and Job Conditions
074113 Formed Metal Roof Panels

07620 Sheet Metal Flashing and Trim





SECTION 01010 - GENERAL REQUIREMENTS

PART 1 GENERAL

1.1

1.2

1.3

1.4

RELATED DOCUMENTS: The general provisions of the contract, including General and
Supplementary Conditions, and all Division 1 sections of the specifications apply to the work
specified in all sections of the Construction Specifications. The photos, sketches and the
specifications together comprise the construction documents. Any note in one shall apply to the
other. The contractor shall report any discrepancies between the drawings and specifications to
the Project Manager for resolution before proceeding with the work involved.

SUMMARY OF THE WORK: The intent of the contract is to provide the State with a new roof on
the Upper Field Barn at the State Forest Nursery on 405 Daniel Webster Highway Boscawen,
NH. The Roof shall be watertight and completely finished. The following work items give a
general summary of the extent of the work but are not intended to be a complete itemization of
the work.

a) Install new Exposed Fastener Preformed Metal Roofing.
b) Provide 2 Year Installers Warranty at the Completion of the Job.

c) Provide 30 Year Manufacturers Paint and 20 Year Substrate warranties at the completion
of the job.

d) Provide Manufacturers Weather tight Limited \Warranty.

PUBLIC ACCESS AND PROTECTION: The grounds around the Buildings will be open to State
staff during the time the work is in progress. The contractor shall be responsible for roping off or
barricading sufficient area around the work site to keep visitors and state personnel safe from
construction hazards.

COORDINATION WITH THE STATE FOREST NURSERY MANAGER: The contractor shall
coordinate in advance with the State Forest Nursery Manager Mr. Shaun Bresnahan. Tel No.
603-796-2323 to arrange mutually acceptable times for closing off areas normally accessible to
the staff and public, and to insure that suitable alternate access is made available.

END OF SECTION 01010





SECTION 01020 - TEMPORARY UTILITIES & JOB

CONDITIONS

PART 1 GENERAL

1.1

1.2

1.3

1.4

1.5

TEMPORARY FACILITIES AND SERVICES: The Contractor shall be responsible for arranging
and providing temporary facilities necessary to facilitate his work. The location of same shall be
coordinated with and approved by the Project Manager and the State Forest Nursery Manager.
All such services and facilities shall comply with applicable Federal, State and Municipal
regulations.

TEMPORARY ELECTRICITY: Temporary electrical power is not available. The Contractor shall
provide Generators and all labor and materials necessary to provide electrical power and lighting
for construction purposes.

FIRE PROTECTION:

a) The Contractor shall provide and maintain adequate fire protection in the form of fire
extinguishers, or other effective means of extinguishing fire, ready for instant use,
distributed around the project sites and in and about temporary inflammable structures
during construction of work.

b) Gasoline and other flammable liquids shall be stored in and dispensed from UL listed
safety containers in conformance with National Board of Fire Underwriters'
recommendations. Storage shall not be within any DRED owned buildings.

C) Torch-cutting and welding operations performed by subcontractors shall have approval of
the general contractor before such work is started, and a chemical extinguisher shall be
available on location where such work is in progress.

d) No Smoking within 50 feet of any State Owned Building.
e) Do not light fires in or about premises.

PROTECTION OF PROPERTY AND THE PUBLIC: The Contractor shall construct all fences,
barricades and protection facilities required for the protection of the public to the satisfaction of
the Project Manager. Furnish and install all signs, lights, reflectors, and all such protection
facilities as may be required by the Project Manager.

Keep all access roads and walks clear of debris, materials, and construction equipment. Repair
streets, drives, curbs, sidewalks, fences, poles and the like where disturbed by construction to the
satisfaction of the Project Manager.

TEMPORARY STORAGE: Delivery and storage locations shall be coordinated with and
approved by the Project Manager and or the State Forest Nursery Manager.

The contractor shall provide at the site, where directed and maintain in good condition, suitable
and substantial weather-tight storage as required for his materials that may be damaged by
storage in the open.





1.6

1.7

1.8

1.9

1.10

1.11

1.12

STAGING AND SCAFFOLDING: Except as otherwise indicated, the Contractor shall furnish,
erect and maintain all staging and scaffolding for use during the work of the project. Staging and
scaffolding shall be of approved design, erected and removed by experienced stage builders and
shall have all accident prevention devices required by state and local laws.

Above facilities shall be constructed and maintained in accordance with the applicable
requirements of local and state authorities and of the Standard Safety Code for Building
Construction published by ANSI, and be removed after they have served their purpose.

TEMPORARY FIELD OFFICE: Not Applicable

TOILETS: The contractor will be allowed to use the restroom facilities at the State Forest
Nursery Office Building.

CONTRACTORS AND SUBCONTRACTORS MEETINGS: The Project Manager shall have the
right to call together at reasonable times designated by him, representatives of the contractor and
subcontractors who shall meet at the at the job site, to report as to the condition of the work under
their charges, or on any other matters pertinent to the conduct of the work.

Such representatives shall be empowered to make at these meetings, definite decisions binding
upon their respective employers, regarding all matters pertaining to the work under this contract.

The Contractor shall furnish the State and the State Forest Nursery Manager in writing, the
names, addresses and telephone numbers of subcontractors' personnel to be contacted in the
event of an out-of-hours emergency at the building sites.

MEASUREMENTS: Before ordering any material or doing any work, the Contractor shall verify
all measurements and shall be responsible for the correctness of same. No extra charge or
compensation will be allowed on account of difference between actual dimensions and the
measurements indicated on the drawings; any difference which may be found shall be submitted
to the Project manager in writing for consideration before proceeding with the work.

Responsibility for work fabricated accurately to field measurements to properly fit the new
construction shall be solely that of the contractor, who shall pay all costs involved in correcting
any miss-fitting work as fabricated.

CUTTING AND PATCHING: The Contractor shall do all cutting, fitting and patching of his work
that may be required to make its several parts come together properly. Expense caused by
defective or ill-timed work shall be borne by the contractor. Where field cutting is authorized or
directed, provide adequate reinforcement of the weakened area in such form as is approved by
the Project Manager.

OCCUPATIONAL HEALTH AND SAFETY: These contract documents, and the construction
hereby contemplated shall be governed at all times by applicable provisions of all federal laws,
including but not limited to the following:

a) Williams-Steiger occupational Safety and Health Act of 1970, Public Law 91-596

b) Part 1910 - Occupational Safety and Health Standards, Chapter XVII of Title 29, Code of Federal
Regulations





1.13

1.14

C) Part 1926 - Safety and Health Regulations for Construction , Chapter Xlll of Title 29, Code of
Federal Regulations

PARKING: Space will be allocated at the site, in the parking lots to accommodate vehicles,
deliveries and limited storage. (additional storage areas may be made available through
arrangements with the State Forest Nursery Manager on an as-needed basis).

CLEANING: As property under the stewardship of the Division of Forests and Lands, the
grounds surrounding the project site will be open to the public and staff during all or part of the
course of the work. Consequently, the sites must be kept clean, safe and presentable to the
public. Construction debris shall be picked up at the end of each day's work and removed from
the sites on at least a weekly basis. At the conclusion of the project, all scaffolding, barricades,
equipment, and debris shall be promptly removed from the sites.

END OF SECTION 01020





SECTION 07413 - FORMED METAL ROOF PANELS

PART 1 — GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract, including the Conditions of the
Contract and Division 01 Specification Sections apply to this section.

1.2 SUMMARY

A.

B.

Section includes exposed fastener, metal roof panels.

Metal perimeter and flashing details.

1.3 SUBMITTALS FOR REVIEW

A.

H.

Shop Drawings:

1. Include fabrication and installation layouts of metal panels; details of edge
conditions, joints, panel profiles, corners, anchorages, attachment system, trim,
flashings, closures, and accessories; and special details.

2. Accessories: Include details of the flashing, trim, and anchorage systems.

Samples illustrating thickness, finish, color and textures of materials.

Product Data: Include manufacturer's detailed material and system description, panel
and installation instructions, engineering performance and finish specifications.

Specimen Warranty: Provide an unexecuted copy of the warranty specified for this
Project, identifying the terms and conditions required of the Manufacturer and the
Owner.

Any material submitted as equal to the specified material must be accompanied by a
report signed and sealed by a professional engineer licensed in the state in which the
installation is to take place. This report shall show that the submitted equal meets the
Design and Performance criteria in this specification. Substitution requests submitted
without licensed engineer approval will be rejected for non-conformance.

Mill production reports certifying that the steel thicknesses are within allowable
tolerances of the nominal or minimum thickness or gauge specified.

Design Loads: Submit copy of manufacturer's minimum design load calculations
according to ASCE 7-05, Method 2 for Components and Cladding. In no case shall the
design loads be taken to be less than those detailed in Design and Performance Criteria
article.

Qualification Data for Roofing Installer. Refer to Quality Assurance Article below.





Pre-installation Roofing Conference Proceedings. Refer to Quality Assurance Article
below.

1.4 CONTRACT CLOSEOUT SUBMITTALS

A.

B.

Special Project Warranty: Provide specified warranty for the Project, executed by the
authorized agent of the Manufacturer.

Roofing Maintenance Instructions: Provide a manual of manufacturer's
recommendations for maintenance of installed roofing systems.

Demonstration and Training Schedule: Provide a schedule of proposed dates and times
for instruction of Owner's personnel in the maintenance requirements for completed
roofing work. Refer to Part 3 for additional requirements.

1.5 QUALITY ASSURANCE

A.

Installer Qualifications: Engage an Installer who has completed the Manufacturer's
Approved Roofing Contractor course and is currently certified for the installation of this

roof system.

If required, fabricator/installer shall submit work experience and evidence of adequate
financial Responsibility.

Source Limitations: Obtain all components of roof system from a single manufacturer,
including roll goods materials if required. Secondary products that are required shall be
recommended and approved in writing by the roofing system Manufacturer.

1. Upon request of the Project Manager, submit Manufacturer's written approval of
secondary components in list form, signed by an authorized agent of the
Manufacturer.

2. Manufacturer shall have direct authority and control over all fabrication of steel
components as well as the raw materials used in their fabrication.

Source Quality Control: Manufacturer shall have in place a documented, standardized
quality control program such as ISO-9001 approval.

Alternate Manufacturers: The following manufacturer criteria must be submitted.
Alternate systems will not be considered for approval unless each of these items has
been submitted for review at least 10 business days prior to bid opening:

1. Submit each item listed in article 1.4 (A through F) for evaluation of the proposed
system.

2. Tests shall have been made for identical systems within the ranges of specified
performance criteria.

3. Empirical calculations for roof performance shall only be acceptable for positive
loads.





A list of a minimum of five (5) jobs where the proposed alternate material was
used under similar conditions. The reference list shall include date of project, size
of project, project address, and telephone number of architect/owner contact.

A copy of manufacturer's 30 year warranty. Warranty must include coverage for
all trim, flashing, and penetrations associated with this roof.

F. Site Formed Panels: Site formed panels are prohibited. All metal panels must be factory
pre-manufactured and engineered for this project.

1.

3.

Panels shall be formed on heavy duty factory type roll formers. Roll formers shall
gradually form the panel profile utilizing no fewer than twelve (12) forming
stations to improve quality and minimize oil canning.

Tooling shall be maintained clean and in good working condition. Tooling repairs
or modifications made by means of welding, sawing, grinding, or the like are
unacceptable, as they may contribute to poor quality, aesthetics, and
performance of the end product.

Sealant shall be factory or field applied.

1.6 PRE-INSTALLATION CONFERENCE

A. IF required by the Project Manager Convene a pre-roofing conference approximately
two (2) weeks before scheduled commencement of roofing system installation and
associated work.

B. Require attendance of installer of each component of associated work: installers of
deck or substrate construction to receive roofing work; installers of rooftop units and
other work in and around roofing which must precede or follow roofing work (including
mechanical work if any); Project Manager.

C. Objectives of conference to include:

1.

Review foreseeable methods and procedures related to roofing work, inciuding
set up and mobilization areas for stored material and work area.

Tour representative areas of roofing substrates (decks), inspect and discuss
condition of substrate.

Review structural loading limitations of deck and inspect deck for loss of flatness
and for required attachment.

Review roofing system requirements (drawings, specifications and other contract
documents).

Review required submittals both completed and yet to be completed.





Review and finalize construction schedule related to roofing work and verify
availability of; materials, installer's personnel, equipment and facilities needed to
make progress and avoid delays.

Review required inspection, testing, certifying and material usage accounting
procedures.

Review weather and forecasted weather conditions and procedures for coping
with unfavorable conditions, including possibility of temporary roofing (if not
mandatory requirement).

Record discussion of conference including decisions and agreements (or
disagreements) reached and furnishes copy of record to each party attending. If
substantial disagreements exist at conclusion of conference, determine how
disagreements will be resolved and set date for reconvening conference.

10. Review notification procedures for inclement weather or non-working days.

D. The Contractor will record the proceedings and promptly distribute them to the
participants for record.

E. The intent of the conference is to resolve issues affecting the installation and
performance of roofing work. Do not proceed with roofing work until such issues are
resolved to the satisfaction of the Project Manager. This shall not be construed as
interference with the progress of Work on the part of the Project Manager.

1.7 DELIVERY, STORAGE, AND HANDLING

A. Manufacturer's Responsibilities:

1.

All roof panels shall be shipped from the manufacturer with strippable film or
similar packaging material separating the individual panels to minimize flexing,
stressing, scratching or otherwise damaging the material during transit to the job.

Fully cover panels with tarpaulins or similar protective cover during transit to
prevent dirt and debris from coming in contact with the finished goods.

B. Installer's Responsibilities:

1.

Stack pre-finished materials to prevent twisting, bending, abrasion and denting
and elevate one end to facilitate moisture run-off.

Unload roof panels using a boom or crane, supporting the panels in at least two
locations during lifting, and never lift more than three panels at a time.

Protect moisture-sensitive and water-based materials from the weather.

Inspect materials upon delivery. Reject and remove physically damaged or
marred material from project site.





1.8 PROJECT CONDITIONS

A. Determine that work of other trades will not hamper or conflict with necessary
fabrication, storage and protection requirements for roofing system.

1. Protection:

a. Protect completed roofing from subsequent construction operations.
Comply with Manufacturer's recommendations.

b. Do not overload roof with stored materials.
c. Support no roof-mounted equipment directly on the roofing system.

B. Ascertain that work of other trades which penetrates the roof or is to be made
watertight per Manufacturer's recommendations and approved prior to installation of

roofing.
1.9 DESIGN AND PERFORMANCE CRITERIA

A. Water Penetration: ASTM E1646. No water penetration through the panel joints at a
static pressure of 20.0 psf.

B. Roof Area Design Uplift Pressure:

1. Capacity shall be determined using pleated airbag method in accordance with
ASTM E 1592, testing of sheet metal roof panels. Allowable safe working loads
shall be determined by dividing the ultimate test load by the safety factor
specified above.

C. Underwriters' Laboratories, Inc., (UL) fire resistance P ratings for roof assemblies: If
applicable, panel system shall be approved for use in an appropriate Construction
Assembly, as defined by UL 263.

D. Underwriters' Laboratories, Inc., (UL), wind uplift resistance classification: Roof
assembly shall be classified as Class 1-90, as defined by UL 580.

E. Underwriters' Laboratories, Inc., (UL) Class A roofing material acceptable for use in an
approved Class A fire rating per UL 790.

1.10 WARRANTIES

A. Manufacturer shall execute a single warranty covering of the following criteria. Multiple-
source warranties are not acceptable.

1. Manufacturer's 20 year watertight warranty, including coverage for all trim,
flashings, and penetrations associated with the roof area.

2. 30 year coverage on finish including checking, crazing, peeling, chalking, fading
and/or adhesion.
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20 year material coverage.
Warranty shall commence on date of final payment.

Installer shall provide the Project Manager with [2] year warranty covering roofing
system installation and water tightness.

Provide a single warranty by a single approved manufacturer for exposed
fastener roof areas.

PART 2 — PRODUCTS

21 PRODUCTS, GENERAL

A. Refer to Division 07 Section "Common Product Requirements."

B. Basis of Design: Materials, manufacturer's product designations, and/or manufacturer's
names specified herein shall be regarded as the minimum standard of quality required
for work of this Section. Comply with all manufacturer and contractor/fabricator quality
and performance criteria specified in Part 1.

C. Substitutions: Products proposed as equal to the products specified in this Section shall
be submitted in accordance with Bidding Requirements and Division 01 provisions.

1.

Proposals shall be accompanied by a copy of the manufacturer's standard
specification section. That specification section shall be signed and sealed by a
professional engineer licensed in the state in which the installation is to take
place. Substitution requests containing specifications without licensed engineer
certification shall be rejected for non-conformance.

Include a list of three (3) projects of similar type and extent, located within a one
hundred mile radius from the location of the project. In addition, the three projects
must be at least five (5) years old and be available for inspection by the Project
Manager or Owner's Representative.

Equivalency of performance criteria, warranty terms, submittal procedures, and
contractual terms will constitute the basis of acceptance.

The Project Managers decision regarding substitutions will be considered final.
Unauthorized substitutions will be rejected.

2.2 ACCEPTABLE MANUFACTURERS:

A. Acceptable Manufacturers:

1.

Fabral “MIGHTI-RIB PBR" in “Hartford Green”
Telephone (800) 477-2741
Website: www.fabral.com
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2. Ray Bros Metal Corp “R-Panles, 1-1/4” Tall Ribbed Panel with PBR Leg”
2801 Frenchmen St.
New Orleans LA, 70122
Telephone: 504-945-8069
Website: www.raybrosinc.com

3. Carlisle Metal Products “CM R-36"
PO Box 7000
Carlisle, PA 17013
Telephone (800) 479-6832
Website: www.carlislesyntec.com

4. MBCI “PBR”
Rome, NY
Telephone 1-800-559-6224
Website: www.mbci.com

2.3 EXPOSED FASTENER ROOFING SYSTEM

A. General.

1. The products, quality, and performance criteria specified shall be regarded as the
minimum standard of quality required for the project.

B. Materials.

1. Panel material: [26 ga.] Galvalume Steel complying with ASTM A 792/A Class
AZ50/AZ44.

2. Flashing and flat stock material: Fabricate in profiles indicated on drawings of
same material, thickness, and finish as roof system, unless indicated otherwise.

C. Finish on Surfaces:
1. Exposed surfaces for coated panels:

a. Two coat coil applied, baked-on full-strength (70% resin) fluorocarbon
coating system (polyvinylidene fluoride, PVF2), applied by manufacturer's
approved applicator.

b. Color shall be: “Hartford Green, by Fabral” or Approved Equal.

2. Exposed and unexposed surfaces for mill finish panels shall be as shipped from
the mill.

D. Characteristics.

1. Provide the same panel profile from a single manufacturer for all exposed
fastener roof areas.
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2. Provide exposed fastener panels.
a. Panel Width shall be 36".
b. Panel profile shall be 1-1/4” tall Ribbed Panel.
c. Fasteners: Exposed fasteners.
d. Provide panels in continuous lengths from ridge to eave with no overlaps.

e. Panels lengths which exceed maximum shipping lengths shall be field
rolled on equipment owned by the panel manufacturer. All requirements of
article 1.5 A shall apply.

E. Panel Accessories: Provide component required for a complete, weather-tight panel
system including trim, copings, fascia, mullions, sills, corner units, clips, flashings,
sealants, gaskets, fillers, closure strips, and similar items. Match material and finish of
metal panels.

F. Flashing and Trim: Provide flashing and trim formed from same material as metal
panels as required to seal against weather and to provide finished appearance.
Locations include, eaves, rakes, ridges.

G. Panel Fasteners: Self-tapping screws designed to withstand design loads. Provide
stainless-steel exposed fasteners with heads matching color of metal panels.

H. Panel Sealants: Provide sealant types recommended by manufacturer that are
compatible with panel materials, are non-staining, and do not damage panel finish.

2,5 FABRICATION

A. Shop fabricate metal roofing and flashing components to the maximum extent possible,
forming metal work with clear, sharp, straight, and uniform bends and rises. Hem
exposed edges of flashings.

B. Form flashing components from full single width sheet in minimum ten (10'-0") foot
lengths. Provide mitered corners, joined using closed end pop rivets and joint sealant.

C. Fabricate roofing and related sheet metal work in accord with approved shop drawings
and applicable standards.

PART 3 — EXECUTION
3.1 EXAMINATION
A. Examine substrates, areas, and conditions, with installer present, for compliance with
requirements for installation tolerances, metal panel supports, and other conditions

affecting performance of the work. Examine primary and secondary roof framing to
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verify that truss’s, plywood deck, and other structural panel support members and
anchorages have been installed within alignment tolerances required by metal roof
panel manufacturer.
B. Proceed with installation only after unsatisfactory conditions have been corrected.
3.2 PREPARATION

A. ltis understood that the ongoing operations of the Owner are of a critical nature as to
leak sensitivity. Do not work on more roof area than can be restored completely
watertight in one day.

B. Remove existing loose material, dirt and debris from the roof area. All accumulations of
asphalt or other repair materials shall be removed to provide a smooth, flat substrate
without imperfections that will be evident in the finished work.

3.3 INSTALLATION, GENERAL

A. Install roof system when the atmospheric dry bulb temperature is minimum 40 degrees
Fahrenheit and rising.

B. Install all components of the roof system in exact accordance with the manufacturer's
standard published procedures as applicable to these project conditions and substrates.

3.4 ROOFING AND FLASHING INSTALLATION
A. Comply with all details and install roofing materials and flashings in accordance with
approved shop drawings and manufacturer's product data, within specified erection
tolerances.

B. Prepare roof for the installation of exposed fastener panels, including:

1. Install all decking, framing, and/or furring members as indicated in this
specification and bid documents.

D Exposed Fastener Roof Panels: Fasten metal roof panels to plywood deck with
exposed stainless-steel fasteners at a maximum 6-1/2" o.c.

E. Isolate dissimilar metals and masonry or concrete from metals with bituminous coating.
Use gasketed fasteners where required to prevent corrosive action between fastener,
substrate, and panels.

F. Limit exposed fasteners to extent indicated on shop drawings.

G. Anchorage shall allow for temperature expansion/contraction movement without stress
or elongation of panels, clips, or anchors.

H. Seal laps and joints in accordance with roofing system manufacturer's product data.
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Installed system shall be true to line and plane and free of dents, and physical defects.
In light gauge panels with wide flat surfaces, some oil canning may be present. Oil
canning does not affect the finish or structural integrity of the panel and is therefore not
cause for rejection.

Maximum variation from true planes or lines shall be one-fourth (1/4) inch in twenty (20)
feet and three-eighths (3/8) inch in forty (40) feet or more.

Form joints in linear sheet metal to allow for one-fourth (1/4) inch minimum expansion
at twenty (20) feet on center maximum and eight (8) feet from corners.

At joints in linear sheet metal items, set sheet metal items in two (2), one-fourth (1/4)
inch beads of butyl sealant. Extend sealant over all metal surfaces. Mate components
for positive seal. Allow no sealant to migrate onto exposed surfaces.

Remove damaged work and replace with new, undamaged components.

Touch up exposed fasteners using paint furnished by roofing panel manufacturer and
matching exposed panel surface finish.

Clean exposed surfaces of roofing and accessories after completion of installation.
Leave in clean condition at date of substantial completion. Touch up minor abrasions
and scratches in finish.

3.5 ACCESSORY INSTALLATION

A.

General: Install accessories with positive anchorages to building weather tight mounting
and provide for thermal expansion. Coordinate installation with flashings and other
components.

1. Install components required for a complete metal roof panel assembly including
trim, copings, ridge closures, flashings, sealants, gaskets, fillers,closure strips,
snow guards, and similar items.

2, Comply with performance requirements, manufacturers written installation
instructions, and SMACNA's “Architectural Sheet Metal Manual”. Provide
concealed fasteners where possible, and set units true to line and level as
indicated. Install work with laps, joints, and seams that will be permanently water
tight and weather resistant.

3.6 CLEANING

A.

B.

Clean installed work in accordance with the manufacturer's instructions.

Replace damaged work than cannot be restored by normal cleaning methods.

3.7 CONSTRUCTION WASTE MANAGEMENT

A.

Remove and properly dispose of waste products generated during roofing procedures.
Comply with requirements of authorities having jurisdiction
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3.8

3.9

FINAL INSPECTION

A. At completion of roofing installation and associated work, meet with Contractor, Project

Manager, installer, installer of associated work, Owner, roofing system manufacturer's
representative and other representatives directly concerned with performance of roofing
system.

Inspect roofing work and flashing of roof penetrations, and other equipment. List all
items requiring correction or completion and furnish copy of list to each party in
attendance.

Repair or replace deteriorated or defective work found at time above inspection as
required to a produce an installation which is free of damage and deterioration at time of
Substantial Completion and according to warranty requirements.

Notify the Project Manager upon completion of corrections.

Following the final inspection, provide written notice of acceptance of the installation
from the roofing system manufacturer.

Immediately correct roof leakage during construction. If the Contractor does not
respond within twenty four (24) hours, the Owner will exercise rights to correct the Work
under the terms of the Conditions of the Contract.

DEMONSTRATION AND TRAINING

A. At atime and date agreed to by the Project Manager , instruct the facility manager, or

other representative designated by the Project Manager, on the following procedures:
1. Roof troubleshooting procedures.
2. Notification procedures for reporting leaks or other apparent roofing problems.
3. Roofing maintenance.
4. The States obligations for maintaining the roofing warranty in effect and force.

5. The Manufacturer's obligations for maintaining the roofing warranty in effect and
force.

END OF SECTION 07411 METAL ROOFING PANELS
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SECTION 07620 - FLASHING AND SHEET METAL

PART 1 GENERAL

1.1

a)

1.2

SUMMARY
This section includes the following:
1. Miscellaneous sheet metal flashing.

2. Ridge Vent.

Coordinate work of this section with interfacing and adjoining work for proper sequencing of
each installation. Ensure best possible weather resistance and durability of work and

protection of materials and finishes.

PART 2 PRODUCTS

2.1

2.2

2.3

24

2.5

FASTENERS: Same metal as flashing/sheet metal or, other non-corrosive metal as
recommended by sheet metal manufacturer. Match finish of exposed heads with material
being fastened.

METAL ACCESSORIES: Provide sheet metal clips, straps, anchoring devices and similar
accessory units as required for installation of work, matching or compatible with material being
installed, non-corrosive, size and gage required for performance.

ROOFING CEMENT: ASTM D 2822, asphaltic or as approved by the Roofing Membrane
Manufacturer.

GENERAL METAL FABRICATION: Shop-fabricate work to greatest extent possible.
Comply with details shown, and with applicable requirements of SMACNA "Architectural
Sheet Metal Manual" and other recognized industry practices. Fabricate for waterproof and
weather-resistant performance; with expansion provisions for running work, sufficient to
permanently prevent leakage, damage or deterioration of the work. Form work to fit
substrates. Comply with material manufacturer's instructions and recommendations for
forming material. Form exposed sheet metal work without excessive oil-canning, buckling and
tool marks, true to line and levels indicated, with exposed edges folded back to form hems.

SEPARATIONS: Provide for separation of metal from non-compatible metal or corrosive
substrate by coating concealed surfaces at locations of contact, with bituminous coating or
other permanent separation as recommended by manufacturer/fabricator.

PART 3 EXECUTION

3.1

GENERAL: Except as otherwise indicated, comply with manufacturer's installation
instructions and recommendations, and with SMACNA "Architectural Sheet Metal Manual".
Anchor units of work securely in place by methods indicated, providing for thermal expansion
of metal units; conceal fasteners where possible, and set units true to line and level as

17





3.2

3.3

indicated. Install work with laps, joints and seams which will be permanently watertight and
weatherproof.

Bed flanges of work in a thick coat of bituminous roofing cement where required for waterproof
performance.

Clean exposed metal surfaces, removing substances which might cause corrosion of metal or
deterioration of finishes.

END OF SECTION 07620
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