
 

    STATE OF NEW HAMPSHIRE 
 BUREAU OF PURCHASE AND PROPERTY 
 STATE HOUSE ANNEX 
 25 CAPITOL STREET 
 CONCORD, NEW HAMPSHIRE 03301-6398 
 
 
 ADDENDUM #7 TO RFP NO. 2016-185 
 
 
DATE OF BID OPENING: 10/14/2016*              TIME OF BID OPENING: 12:00 NOON 
*Please note the extension of the bid opening date 
  
FOR: Performance Contracting Services for 28 Buildings in Concord, NH 
 
PLEASE CLARIFY THE FOLLOWING INFORMATION: 

 
Page 29, Section 4.6.3 Itemized Cost Details  - Form E-4 – Please note the following 
change: 
 
Please provide a markup percentage for each category listed on the form.  These 
percentages will be considered maximum markups. These markups shall be applied to 
all measures listed in the proposal, but final determination of actual markups and will be 
done used in during the final IGA and construction phases of the project, and will be 
subject to the approval of both parties.  
 
PLEASE SEE THE FOLLOWING ATTACHMENT: 

 
• Form E-4 (revised) 

 
 

BID CONTACT: Karen Rantamaki, P.E. 
TEL. NO.: 603/271-2698 
 
NOTE:  IN THE EVENT THAT YOUR BID INVITATION HAS BEEN SENT TO THIS OFFICE PRIOR TO RECEIVING THIS ADDENDUM, 

RETURN ADDENDUM WITHIN THE SPECIFIED TIME WITH ANY CHANGES YOU MAY WISH TO MAKE AND MARK ON THE 
REMITTANCE ENVELOPE BID INVITATION NUMBER AND OPENING DATE.  RETURNED ADDENDA WILL SUPERSEDE 
PREVIOUSLY SUBMITTED BID. 

 
BIDDER____________________________ ADDRESS ____________________________ 
 
BY________________________________         ____________________________ 
   (this document must be signed) 
    
_______________________________TEL. NO.____________________________ 
   (please type or print name) 
 

 



Form E-4:  Itemized Cost Details



Please complete the following table. These percentages shall be considered maximum markups. Final negotiation of markups on individual measures will be done during the IGA and Construction phases of the project, and will be subject to the approval of both parties. Maximum markups shall be included in all ECM costs included in this proposal.





		Markup Category

		Maximum Markup Percentage







		1. Measurement & Verification

		



		2. ECM Development and IGA Costs

		



		3. Detailed Engineering

		



		4. Project/Construction Management

		



		5. Commissioning

		



		6. Training

		



		7. Overhead

		



		8. Profit 

		



		9. Bonding

		



		10. Other Costs

		



		TOTAL (Add #1-10)
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