STATE OF NEW HAMPSHIRE BID TRANSMITTAL LETTER

Date: Company Name:
Address:

To: Point of Contact: Ronald Jobel
Telephone: (603)-271-2201 x227
Fax: (603) 271-7564

Email: prchweb@nh.gov

RE: Bid Invitation Name: STATEWIDE SNOWPLOWING SERVICES
Bid Number: BID 1441-13
Bid Opening Date and Time: September 21, 2012@ 11:30 AM

Dear Ron Jobel:

[Insert name of signor] , on behalf of [insert
name of entity submitting bid (collectively referred to as “Vendor”) hereby submits an offer as contained
in the written bid submitted herewith (“Bid"”) to the State of New Hampshire in response to BID 1441-13 for
Statewide Snowplowing Services Contract(s) at the price(s) quoted herein in complete accordance with
the bid.

is authorized to legally obligate
Print Signor Name Print Company Name

Vendor attests to the fact that:

1. The Vendor has reviewed and agreed to be bound by the bid.

2. The Vendor has not altered any of the language or other provisions contained in the bid document.
3. The Bid is effective for a period of 180 days from the Bid submission deadline of September 21st, 2012.
4. The prices Vendor has quoted in the Bid were established without collusion with other vendors.

5. The Vendor has read and fully understands this bid.

Vendor's official point of contact is:

Telephone: Email: Fox:

Authorized Signor's Name Printed

Authorized Signor's Signature

COUNTY: STATE: ZIP:

NOTARY PUBLIC/JUSTICE OF THE PEACE

On the day of , 2012, there appeared before me, the state and county foresaid a person who
safisfactorily identified and acknowledge that he executed this

document indicated above.

In witness thereof, | hereunto set my hand and official seal.

(Notary Public/Justice of the Peace)

My commission expires: (Date)



mailto:prchweb@nh.gov

REQUEST FOR BID FOR A CONTRACT(S) TO

PROVIDE STATEWIDE SNOWPLOWING SERVICES FOR
THE STATE OF NEW HAMPSHIRE

PURPOSE:

This is a request for bid (“RFB") issued by the Department of Administrative Services (DAS) Division of Plant
and Property Management, to establish a contract(s) for Statewide Snowplowing Services in accordance
with the requirements of this bid invitation and any resulting contract(s).

SPECIFICATIONS:
Complete specifications required are detailed in SCOPE OF SERVICES in this bid. In responding to the bid,
the vendor shall address all requirements for information as outlined.

VENDOR RESPONSIBILITY:
The successful bidder shall be solely responsible for meeting all tferms and conditions specified in the bid,
and any resulting contract(s).

TERMS OF SUBMISSION:

All material received in response to this bid shall become the property of State and will not be returned to
the Vendor. Regardless of the Vendors selected, State reserves the right to use any information
presented in a bid response. The content of each Vendor’s bid shall become public information once a
contract(s) has been awarded.

Complete bids shall be filled out on original bid format. Vendors may submit additional paperwork with
pricing, but all pricing shall be on the bid and in the State’s format.

LIABILITY:
The State shall not be held liable for any costs incurred by the vendor in the preparation of their bid or for
work performed prior to confract(s) issuance.

CERTIFICATE OF INSURANCE:

Vendors awarded a contract(s) shall be required to submit proof of Comprehensive General Liability prior
to performing any services for the State. The coverage shall have appropriate riders against all claims of
bodily injury, death or property damage, in amounts of not less than $250,000.00 per claim and
$2,000,000.00 per incident or $1,000,000.00 per occurrence and $1,000,000.00 umbrella. Coverage shall
also include automobile liability and workers’ compensation.

CONTRACT(S) TERMS AND CONDITIONS:
The vendor’s signature on a bid submitted in response fo this bid guarantees that all of the State of New
Hampshire's Terms and Conditions are accepted by the Vendor

The form contract(s) P-37 included herein shall be part of this bid and the basis for the contract. The
successful bidder and the State, following notification, shall promptly execute this form of confract(s),
which is to be completed by incorporating the service requirements and price conditions established by
the vendor’s offer.

The term of the confract shall be from October 15, 2012 through June 30, 2015, a period of approximately 33
months. Work shall commence starting October 15, 2012 or upon approval by the Commissioner of
Administrative Services whichever is later.



PUBLIC DISCLOSURE OF BID SUBMISSIONS:

Generally, all bids and proposals (including all materials submitted in connection with them, such as
attachments, exhibits and addenda) become public information upon the effective date of a resulting
contract or purchase order. However, to the extent consistent with applicable state and federal laws
and regulations, as determined by the State, including, but not limited to, RSA Chapter 91-A (the “Right-
to-Know"” Law), the State will attempt to maintain the confidentiality of portions of a bid that are clearly
and properly marked by a bidder as confidential. Any and all information contained in or connected to
a bid or proposal that a bidder considers confidential must be clearly designated in a manner that draws
aftention to the designation. The State shall have no obligation to maintain the confidentiality of any
portion of a bid, proposal or related material, which is not so marked. Marking an entire bid, proposal,
attachment or sections thereof confidential without taking intfo consideration the public’s right to know
will neither be accepted nor honored by the State. Notwithstanding any provision of this RFP/RFB to the
contrary, pricing will be subject to public disclosure upon the effective date of all resulting contracts or
purchase orders, regardless of whether or not marked as confidential. If a bid or proposal results in a
purchase order or contract, whether or not subject to approval by the Governor and Executive Council,
all material contained in, made part of, or submitted with the contract or purchase order shall be subject
to public disclosure.

If arequest is made to the State by any person or entity to view or receive copies of any portion of a bid
or proposal, and if disclosure is not prohibited under RSA 21-I: 13-a, bidders acknowledge and agree that
the State may disclose any and all portions of the bid, proposal or related materials which is not marked
as confidential. In the case of bids, proposals or related materials that contain portions marked
confidential, the State will assess what information it believes is subject to release; notify the bidder that
the request has been made; indicate what, if any, portions of the bid, proposal or related material will not
be released; and notify the bidder of the date it plans to release the materials. The State is not obligated
to comply with a bidder’s designation regarding confidentiality.

By submifting a bid or proposal, the bidder agrees that unless it obtains and provides to the State, prior to
the date specified in the notice described in the paragraph above, a court order valid and enforceable
in the State of New Hampshire, at its sole expense, enjoining the release of the requested information, the
State may release the information on the date specified in the notice without any liability fo the bidder.

TERMINATION:
The State of New Hampshire shall have the right to terminate the contract(s) at any time by giving the
successful bidder a thirty (30) day written notice.

VENDOR CERTIFICATIONS:
ALL Bidders SHALL be duly registered as a vendor authorized to conduct business in the State of New
Hampshire.

e STATE OF NEW HAMPSHIRE VENDOR APPLICATION: Vendor SHALL have a completed Vendor
Application and Alternate W-9 Form which SHALL be on file with the NH Bureau of Purchase and
Property. See the following website for information on obtaining and filing the required forms (no
fee): http://admin.state.nh.us/purchasing/vendor.asp

e NEW HAMPSHIRE SECRETARY OF STATE REGISTRATION: A bid award, in the form of a contract(s),
wil_LONLY be awarded to a vendor who is registered to do business AND in good standing with the
State of New Hampshire. Please visit the following website to find out more about the
requirements for registration with the NH Secretary of State: http://www.sos.nh.gov/corporate.

e CONFIDENTIALITY & CRIMINAL RECORD: If Applicable, by the using agency, the vendor will have
signed by each of employees or its approved sub-contractor(s), if any, working in the office or
externally with the State of New Hampshire records a Confidentiality form and Criminal Record
Authorization Form. These forms shall be returned to the individual using agency prior to the start
of any work.

INVOICING:
Invoices shall be submitted on the last day of the month. Payment shall be made in full within thirty (30)
days after receipt of invoice and acceptance of the work to the State’s satisfaction.
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BID INQUIRIES:

All guestions regarding this bid, including clarifications and proposed specification changes shall be
submitted to Ronald Jobel Contract Manager, Bureau of Purchase and Property, at
Ronald.Jobel@NH.gov, or Telephone number: 603-271-2201 x227. All requests shall be submitted five
business days prior to bid opening date.

Vendor shall include complete contact information including the vendor's name, telephone number and
fax number and e-mail address.

BID DUE DATE:

All bid submissions shall be received at the Bureau of Purchase and Property no later than the date and
time shown on fransmittal letter of this bid. Submissions received after the date and time specified will be
marked as “Late” and will not be considered in the evaluation process.

All offers shall remain valid for a period of one hundred and eighty (180) days from the bid due date. A
vendor’s disclosure or distribution of Bids other than to DAS, Bureau of Purchase and Property may be
grounds for disqualification.

BIDDER(S) OPPORTUNITY:

Bidder(s) may also make site visits to any location they chose to bid on if applicable. Bidder(s) are
responsible for having ascertained pertinent local conditions, such as equipment conditions, locations,
accessibility and general character of the sites knowledge of conditions affecting delivery performance.
The act of submitting a bid is to be considered full acknowledgment that the Bidder(s) is familiar with the
conditions and requirements of these specifications.

BIDDER'S RESPONSIBILITY:

Read the entire bid invitation prior to filing it out. Complete the pricing information in the “Offer” section
(the unit price is the price for the unit of purchase required by this bid invitation {i.e. each, case, box, etc.)
and all other required information on your offer. The extension is the unit price multiplied by the quantity
required by this bid invitation. Also complete the “Bidder Contact Information” section. Finally, complete
the company information on the “"General Conditions and Instructions” page of this bid invitation, then
sign the bid in the space provided on that page.

All State of New Hampshire bid invitations and addenda to these bid invitations are advertised on our
website at: hitp://admin.state.nh.us/purchasing/index2.asp

It is a prospective Bidder's responsibility to access our website to determine any bid invitation under
which they wish to participate. It is also the Bidder(s)'s responsibility to access our website for any posted
addendum.

The website is update several times per day; it is the responsibility of the prospective Bidder(s) to access
the website frequently to ensure no bidding opportunity or addenda are overlooked.

It is the prospective Bidder's responsibility fo forward a signed copy (if the form has a signature block) of
any addenda to the Bureau of Purchase and Property with the bid response.

IF AWARDED A CONTRACT, The bidder must complete the following sections of the attached agreement
State of New Hampshire Form #P-37;

Section 1.3 Contractor(s) Name
Section 1.4 Contractor(s) Address
Section 1.11 Contractor(s) Signature

Section 1.12 Name & Title of Contractor(s) Signor

Section 1.13 Acknowledgement

Section 1.13.1 Signature of Notary Public or Justice of the Peace

Section 1.13.2 Name & Title of Notary or Justice of the Peace

e Provide certificate of insurance with the minimum limits required as described above on Page 2.

e Provide a certificate of good standing from the NH Secretary of State or proof of your completion of
and payment for the start of the registration process.
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BID SUBMISSION:

This bid may have been delivered to you in a facsimile or web based format. Vendor shall return their
signed complete hard copy or complete fax copy offers to the Bureau of Purchase and Property before
the date and time listed on the Bid Transmittal page.

Submission of bid in its entirety via mail, fax (603-271-7564) or email (prchweb@nh.gov) fo:
Ronald Jobel, Confract Manager
NH Bureau of Purchase and Property
25 Capitol Street - Room 102
Concord NH 03301

Bid responses shall be marked as:
State of New Hampshire 1441-13
Due Date: September 21, 2012 @ 11:30 AM
Statewide Snowplowing Services

CONTRACT AWARD:
It is the infent fo make an award o the responsible bidder(s) meeting ALL THE criteria as established in this
RFB, and providing the lowest cost per facility.

Notified bidders shall have all required documents completed and returned no later than 15
working days from the opening of the bid!

NOTIFICATION AND AWARD OF CONTRACIT(S):

Bid results will not be given by telephone. For Vendors wishing to aftend the bid opening: only the names
of the vendors submitting responses will be made public. Specific response information will not be given
out.

Bid results will be made public after final approval of the confract(s) and shall be given by mail only if
requested in writing and accompanied by a self-addressed, stamped business size envelope.

Bid results may also be viewed on our website at hitp://admin.state.nh.us/purchasing/vendorresources.asp
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SCOPE OF SERVICES:

Foreword

The State of New Hampshire and the public require safe access roads, parking lots and sidewalks to state
facilities. Due to the dynamic and diverse nature of winter weather and resultant conditions, Bidders
awarded a contract will have to use a variety of methods and materials to help prevent snow and ice
formation on contracted facilities. Outcomes of snow and ice control freatments will vary, dependent
upon severity of winter weather events, fopography, traffic levels etc.

Hours of Operation.

State of New Hampshire's facilities work day for Snow Plowing purposes shall commence at a minimum
two (2) hours before a facilities scheduled opening and shall continue for two (2) hours after scheduled
closing. This means that a facility must be treated or plowed before the aforementioned times. All facility

open/close times listed in this document are subject fo change without notice.

24 Hour Facilities

The following facilities are considered 24 x 7 operations

LOCATION Town
DOS, State Police Hanger/Troop G Concord
DOS, State Police Troop D Concord
Emergency Operations Center Concord
Smokey Bear to EOC Concord
DOS, State Police Troop A/DMV Epping
Glencliff Home Glencliff
DOS, State Police Troop C/DMV Keene
DOS, State Police Troop E/DMV Tamworth
NH Veterans Home Tilton
DOS, State Police Troop F/DMV Twin Mountain

7 Day a week operations

The following facilities are considered operating 7 days a week

LOCATION Town LOCATION Town
Berlin Armory Berlin Liquor Store #15 (Keene) Keene
AASF Armory Concord Liquor Store #34 (Salem) Salem
Concord Minuteman Way Armory Concord Liquor Store #38 (Portsmouth) Portsmouth
Christa McAuliffe Planetarium Concord Liquor Store #15 (Keene) Keene
Concord Armory Concord Liquor Store #46 Ashland
Purchase & Property Warehouse Concord Liquor Store #62 Raymond
State House Concord Liquor Store #66 (Hooksett) Hooksett
Franklin Armory Franklin Liquor Store #67 (Hooksett) Hooksett
Glencliff Home Glencliff Liquor Store #69 Nashua
Hillsboro Armory Hillsboro Liquor Store #73 (1-95 South) Hampton
Lancaster Armory Lancaster Liquor Store #76 (195 North) Hampton
Littleton Armory Littleton DOJ Concord
Manchester Armory Manchester DMV (State Police Portion) Concord
DOS, DMV Office - Milford Milford State House (Tourist Attraction) Concord
Milford Armory Milford Fire Standards/Training /EMS Main parking lot Concord
Nashua Armory Nashua
Plymouth Armory Plymouth
Portsmouth Armory Portsmouth
Somersworth Armory Somersworth

Bare pavement policy

Services shall include, but shall not be limited to, snow plowing, removal and disposal of snow; salting and
sanding shall be accomplished as needed, or on request of the agency/location. The Confractor shall

maintain a bare pavement policy; all areas shall be treated regardless of the amount of snow

accumulation.




Commencement of Operations:
Bidders awarded a confract shall be on site providing service as follows:
¢ Plowing/removal operations upon the accumulation of 2" of snow or more.

¢ Salting, Sanding and any time conditions warrant, the following are examples:
Freezing rain,

o Blacklce;

o Sleet,

o Spring Melt off

O

Snow drifts cleanup
Bidders awarded a contract shall continually monitor conditions and apply resources as needed fo return
the pavement to bare and wet condifion as soon as practical.

Facility Conference

Bidders awarded a contract shall not commence work until a conference is held with each agency, at
which representatives of the Contractor and the State are present. The conference will be arranged by
the requesting agency (State).

Access to Highways/Streets

In the event that plowing operation (contractor or city/town/state) create snow banks that impair the
vision of vehicles/pedestrians entering/exiting plowed areas, these banks shall be removed to ensure safe
exit/entering to facilities within 48 hours of storms end.

Work Staff

The work staff shall consist of qualified persons completely familiar with the products and equipment they
shall use. The Contract Officer may require the Vendor to dismiss from the work such employees as are
deemed incompetent, careless, insubordinate, or otherwise objectionable, or whose contfinued
employment shall be contrary to the public interest or inconsistent with the best interest of security.

Property Inspection fall marking/damage

Contractor shall clearly identify areas such as, but not limited to, curbing, shrubs, manholes, fencing,
guardrails, electrical junction boxes or any other areas that are susceptible to damage when concealed
by snowfall prior to the first snowfall.

If damage is found while “staking” your properties; you need to noftify the State’s contract manager in
writing (preferably w/pictures). The State of New Hampshire will reject any damage claims once snow has
fallen.

Snow plowing
Snow plowing is the plowing (pushing) of snow during and after a snowfall to make travel easier and

safer.

Snow removal

Snow removal is the job of removing snow that was plowed previously. In some cased it may be pushing
the snow banks back allowing full access to the road/parking lot and walkways. Snow removal can also
be the physical loading and trucking snow to offsite.

Public / Private Sidewalks Roadways
Under no circumstances shall Bidders awarded a contract push/plow snow onto walkways (Private or
Public) or Roadways.

Snow Drifts/ Wind Rows
The Conftractor is responsible for snow drift / Wind Row cleanup. Contractor shall be called to return to
site to plow snow drifts during, after and or between storms.

Concrete Walkways driveways

Concrete Walkways driveways shall be treated with SALT FREE sand or Sand freated with Magnesium
Chloride or other approved product(s) ONLY.

Snow plow blades shall be Rubber or Urethane or other approved product(s).




Walkway plowing

Walkways may or may not be included. Where included snow plowing/removal shall keep all walkways
safe and passable at all times. The clearing of walkway shall be done with equipment no larger than the
width of the walkway (This means a plow truck with a 6’ blade cannot be used to clean a 5’ wide
walkway). Special care must be exercised not fo damage Commemorative Plaques, monuments,
statutes etc; hand shoveling shall be done starting within 3’ feet of any aforementioned item. No
snowplows or loaders are to be used in this area.

Approved Snow Disposal sites.
The State of New Hampshire does not provide or allow the removal of snow from one facility to be
deposited at another state facility location. All removed snow shall be lawfully disposed of.

Environmental impact

A major concern in using chemicals for winter road maintenance is environmental impact. Studies show
that soils, vegetation, water, highway facilities, and vehicles are all affected, so it is very important to use
chemicals wisely. Most soil and vegetation damage occurs within 60 feet of the road and is greatest
close to the pavement.

Damages
The Confractor shall be responsible for any and all damage to buildings, doors, bollard posts, taxiway

lights, seen and unseen obstacles, and shall be required to repair and/or replace any damaged item af
their expense. Contractor shall be required to fill out an Abbreviated Ground Accident Report that shall
be supplied.

End of season signoffs

All contractors shall have completed their spring cleanup prior to requesting a signoff for the end of
season. Agencies will have supplied you with the form they desire, or such form(s) shall be provided by
the Contract Officer. April payment depends upon submitting this completed form.

Handicap Parking
Contractors shall not use handicap parking spofts to store snow. All handicap spofts shall be clean of ice,
snow and treated within 48 Hours of storm’s end.

Public / Private Sidewalks
Under no circumstances shall Confractors awarded a contract push/plow snow onto walkways (Private
or Public)

Bid Multiple locations
Vendors may bid on one or more locations as listed within the offer section

Contract Term / Invoicing
Contracted term starts upon the State of New Hampshire's acceptance of the contfract and ends on
June 30, 2015. All invoices shall be sent to facility address specified in the contract.

All invoices require Location and the month you are billing for.
The following are the payment terms:
Bills submitted before the date(s) below shall be REJECTED and you will have to re-invoice.

1) December 31 or later, payment shall be n30 days upon acceptance of the work.

2) January 31 or later, payment shall be n30 days upon acceptance of the work.
3) February 28 or later, payment shall be n30 days upon acceptance of the work.
4) March 31 or later, payment shall be net 30 upon acceptance of the work.

5) April 30 or later and FACILITY signoff Sheet are required for payment. The State
shall use the invoice date or the Facility Signoff sheet date — whichever is later;
payment shall be net 30 based upon the later date.

Site visits

Vendors may also make site visits to any locations they wish to bid on if applicable. The act of submitting
a bid shall be considered as full acknowledgment that the vendor is familiar with or had the opportunity
to become familiar with, the conditions and requirements of these specifications with ascertained
pertinent local conditions, such as equipment conditions, locations, accessibility and general character
of the sites relating to this bid.



Walk through
Walk through (anticipated week of September 10M) will be scheduled for the following facilities:

HIGHWAY REST AREAS (I-95, 1-93, 1-89, INTERVALE), EOC (SMOKEY BEAR BLVD), AAFS/ MAIN GUARD BASE (CONCORD NH)
Vendors shall contact facility contact to schedule site visits for those facilities not mentioned above.

Equipment
All equipment used in the performance of services under the Contract(s) resulting from this request for bid

shall be foreign substance FREE on all areas to be utilizing in the plowing of the Jobsite. A foreign
substance is defined as any of the following:

* Motor vehicle fluids (oil, gas, diesel, grease etc)

* Plow fluids (fluids, grease etc)

* Tobacco no form of tobacco shall be in use in the vehicles while at the facility

¢ Vehicle refuse (Trash in vehicle that may escape onto the plowing area)

Vehicles and/or equipment that do not meet the above criteria shall be immediately taken out of service
until the problem(s) are corrected, NO EXCEPTIONS.

Amber Flashing lights/strobe lights

All equipment used in the performance of services under the Contract(s) resulting from this request for bid
shall have Amber Flashing lights/strobe lights. These shall be on and working at all times during operations
(from startup to shutdown). Vehicles not meeting these criteria shall be taken out of service immediately,

NO EXCEPTIONS.

Metal Chains
Equipment shall come fitted with rubber tires, no metal chains.

Hazardous Waste Disposal

In the event of a spill, any captured Hazardous Materials must be disposed of promptly and properly. This
disposal shall take place within 2 working days of the incident. Contractor will be required to provide
copies of all disposal records and logs.

On Site Stored Equipment Storage

Requires written pre-authorization.

Stored equipment shall use the following equipment to prevent leaking fluids.

* 1 SPILFYTER Sorbent Berm Pillow, 28 x 42 In, PK 5 (or equivalent)

Multiple spill berms shall be used as needed under ALL equipment, in other words, under the most
vulnerable known areas (i.e. crankcase, drive seals, hydraulic housing, rear end etc), when parked.

Spill Kit Requirements (Minimum requirements)
Each vehicle used performing services under the Contract(s) resulting from this request for bid shall have
the following:

¢ 1 FAST PACK Grab Bag Spill Kit, 5 Gallon, Universal (or equivalent)
Gallons absorbed per Pk'g 5,
Includes(1) Heavy-Duty Water Resistant Duffel,
(1) Quart Bag ENSORB(R) (10) Pads,
(2) Medium Socks, (1) Pack Wipes,
(1) Disposal Bag and Tie,
(1) Pair Nitrile Gloves

* 1 STARDUST Vehicle Spill Kit, 2gallon (or equivalent)

2 Gallons absorbed per Pk'g,

Includes(1) Water Resistant Nylon Zippered Tote,

(2) 3-lb. Stardust Dispensers,
(1) Broom Head,
(1) Telescoping Broom Handle,
(1) Dustpan/Brush Combo,
(
(
(

10) Disposal Bags,
1) Goggles,
2) Nitrile Gloves



Commencement of Operations:
Bidders awarded a contract shall be on site providing service as follows:
¢ Plowing/removal operations upon the accumulation of 2" of snow or more.
e Salting Sanding and any time conditions warrant, the following are examples:
o Freezingrain,
Black Ice;
Sleet,
Spring Melt off
Snow drifts cleanup

O O O O

Bidders awarded a confract shall continually monitor conditions and apply resources as needed to
return the pavement to bare and wet condition as soon as practical.

Snow Drifts/ Wind Rows
The Contractor is responsible for snow drift / Wind Row cleanup. Contractor shall be called to return to
site to plow snow drifts during, after and or between storms.

Access to Highways/Streets

In the event that plowing operation create snow banks that impair the vision of vehicles/pedestrians
entering/exiting plowed areas, these banks shall be removed to ensure safe exit/entering to facilities
within 2 business days of the storm’s end. See individual sites as facilities may have different timeframes.

Keys/Cardkeys Policy

The Confractor shall establish and implement methods of ensuring that all Card keys /keys issued to the
Contractor by the State are not lost or misplaced and are not used by unauthorized persons. No card
keys/keys issued to the Contractor by the State shall be duplicated. The Contractor shall report the loss of
keys or access cards to the Contracting Officer. In the event keys are lost, the Contractor shall be
required, upon direction of the Contracting Officer, to rekey or replace the affected lock or locks;
however, the State, at its option, may replace the affected lock or locks or perform rekeying. When the
replacement of locks or rekeying is performed by the State, the total cost of rekeying or the replacements
of the lock or locks shall be deducted from the monthly payment due the Contractor. In the event a
master key is lost or duplicated, all locks and keys for that system may be replaced by the State and the
total cost deducted from the monthly payment due. It is the responsibility of the Contractor to prohibit
the use of keys issued by the State by any persons other than the Work Staff. Replacement keys/Access
Cards will be billed at a cost of $10.00 per unit and shall be deducted from the monthly payment due the
Contractor.

Criminal Records Check Requirements

Several Facilities require that prior to placing an individual in a State facility the Contractor shall provide a
completed (processed) “Criminal Records Release Form”
(http://www.nh.gov/safety/divisions/nhsp/ssb/crimrecords/documents/dssp256.pdf) to the Facility
Contact. All Criminal Records Release Forms shall be no more than 6 months old (based upon the bid
opening date). The facility contact shall review the Criminal Records Form to verify that they meet facility
requirements. Only approved individuals are allowed on state property and in state facilities at all times.
Depending on the facility enhanced background checks and/or specific requirement are noted on the
“maintenance frequency schedule” for the facility.
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Facility
19 Pillsbury St (Old Labor Building)
AASF (Concord NH) Parking Area
Bear Brook State Park
Berlin Armory
Carroll County Court House
Concord District Court
Coos County District Court
Department of Justice

Dept of Safety, DMV Office - Dover

Dept of Safety, State Police Hanger/Troop G
Dept of Safety, State Police Troop A/DMV
Dept of Safety, State Police Troop C/DMV

Dept of Safety, State Police Troop D

Dept of Safety, State Police Troop E/DMV
Dept of Safety, State Police Troop F/DMV

Derry District Court
DES Gorham

Division of Motor Vehicles (Berlin)

DMV Testing and Licensing Site (includes State Police)

DMV/EMS Office - Milford
Dover District Court

EMS Garage

EMS Main Facility

EMS Smokey Bear Blvd

Fire Academy Main Area ARF facility (yellow area)

Fire Academy Main Facility (yellow area)
Franklin Armory

Glencliff Home

Hampton Beach

Hillsboro Armory

Hillsborough County Courthouse - North

Hillsborough County Courthouse South

Hop-Ev / Stark Pond Parking Lot (Dunbarton NH)

Intervale Scenic Vista
Jaffrey Peterborough Court
Johnson Hall

Laconia District Court

Lakes Region - Laconia

Map 1
19 Pillsbury St (Old Labor Building)
AASF-PLOWING-PARKING-AREAS

Bear Brook-Snowmobile Parking Area.pdf

Berlin Armory Snow Plan.pdf
Carroll County Courthouse.pdf
Concord District Court.pdf

Coos County Courthouse.pdf

Dept of Justice 2 lots

DMV Dover point.pdf

Troop G Map.pdf

Troop A Map.pdf

Troop C Map.pdf

Troop D Map.pdf

Troop e Map.pdf

Troop F Map.pdf
derry_district_court.pdf

DES GORHAM.pdf

DMV Berlin.pdf

DMV Concord snow plow.pdf

DMV EMS Milford was troop B
Dover District Court.pdf

EMS safety garage

EOC Main Facility

EMS Smokey Bear Blvd

Fire Academy ARF Facility aerial view
Fire Academy Main Facility
FRANKLIN Armory Snow Plan.pdf
Glencliff

Hampton Beach.pdf

Hillsborough Armory Snow Plan.pdf
Hills North Parking Layout 7-2012.pdf
Hills South Parking Lot.pdf
Hopkinton-EverettTrailsMay2010.pdf
Intervale 1.pdf

Jaffrey Peterborough Court.pdf
Johnson - Spaulding - longaran.pdf
laconia_district_court.pdf

Lakes Region - Laconia.pdf

Offer Section
Map 2 (if available)

Liquor & Troup C.pdf

Fire Academy ARF Facility

stark pond.pdf

Intervale overhead 1.pdf

Address 1
19 Pillsbury Street
regional drive
Snowmobile Lot
2169 Riverside Drive
96 Water Village Rd.
32 Clinton Street
55 School St
33 Capitol Street & 33 Green Street
50 Boston Harbor Road
91 Airport Rd
315 Calef Hwy
15 Ash Brook Court
139 Iron Works Road
1864 White Mtn Hwy
548 Route 302
10 Courthouse Lane
80 Glenn Road
143 East Milan Road
23 Hazen Drive
4 Meadowbrook Rd
25 St. Thomas Street
Smokey Bear Blvd
Smokey Bear Blvd
Smokey Bear Blvd
Smokey Bear Blvd
Smokey Bear Blvd
300 South Main Street
393 High Street

140 West Main St.

300 Chestnut Street,

30 Spring Street

Stark Pond

Rts.16 & 302 (3654 White Mountain Hwy)
84 Peterborough St.

107 Pleasant Street

26 Academy Street

Eastman Road

City
Concord
Concord
Allenstown
Berlin
Ossipee
Concord
Lancaster
Concord

Dover Point

Concord
Epping
Keene
Concord
Tamworth

Twin Mountain

Derry

Gorham

Berlin

Concord

Milford

Dover

Concord
Concord
Concord
Concord
Concord
Franklin
Glencliff
Hampton Beach
Hillsboro
Manchester
Nashua
Dunbarton
Conway/Intervale
Jaffrey

Concord
Laconia

Laconia

Contact
Bill Hubbard
Paul Annis

Brandon J. Young
Paul Annis
Phyliss Nudd
Moe Longchamps
Clark Benson

Bill Hubbard

Jamie Jolly

LT William Haynes
Lt Gary Wood

LT Jerome Maslan
Lt Mark Armaganian
LT Carrie Nolet

Lt Todd Landry

Sue Flaherty

Kimberly Mahon
Sylvia Lowe

Bill Hubbard

Ann Marie Landry
Dave Connor

Bill Hubbard

Bill Hubbard

Bill Hubbard

Joe Samsom

Joe Samsom

Paul Annis

Ronna Morse

Bill Gegas

Paul Annis
Robert Girard
Herney Londono
Margaret Morrison
Robin Maddaus
Rick Cote

Bill Hubbard
Kevin Crutchfield

David S. Clapp

Phone
603 271-3148
603 225-1357
cell 731-2278
603 225-1357
603 539-7841
603 271-6403 x 336
603 788-2847
603 271-3148

603 740-8479
603 223-8778

603 223-8490
603 223-8494
603 223-8496
603 223-8838
603 223-8477

603 434-8113

603 271-3288
603 752-3279

603 271-3148

249-1678

603 539-7841

603 271-3148

603 271-3148

603 271-3148

603 223-4200

603 223-4200

603 225-1357

603 989-3111x1603

603 227-8713, x61016

603 225-1357
603 783-1814
603 595-5258
603 271-3254 x213

603 271-2665 ext 107

603 568-4406
603 271-3148
603 524-5535
603 271-9501



Facility
Lancaster Armory
Lebanon District Court
Legislative Office Building
Legislative Parking Garage
Liquor Commission Main Office, Warehouse
Liquor MCU Garage
Liquor Store #15 (Keene)
Liquor Store #34 (Salem)
Liquor Store #38 (Portsmouth)
Liquor Store #46 (Ashland)
Liquor Store #62 (Raymond)
Liquor Store #66 (Hooksett 93n)
Liquor Store #67 (Hooksett 93s)
Liquor Store #69 (Nashua)
Liquor Store #73 (1-95 South)
Liquor Store #76 (195 North)
Littleton Armory
Londergan Hall
Main Guard Base (Concord NH)
Manchester Armory
Manchester District Court
McAuliffe-Shepard Discovery Center
Medical & Surgical (Department of Revenue)
Milford Armory
Monadnock Mills
Nashua Armory
Nashua District Court
National Guard Training Center (Strafford NH)
NH Veterans Home
NHES Berlin Office
NHES Claremont
NHES Concord — West Street
NHES Concord 32 So. Main Street
NHES Conway
NHES Laconia Office
NHES Manchester (facility has 3 lots)
NHES Nashua Office

NHES Portsmouth Office

Map 1
Lancaster Armory Snow Plan.pdf
Lebanon District Court.pdf
LOB snow plow 1.pdf
Leg Park Garage snow plow.pdf
liquor main office warehouse.pdf
Liquor MCU Garage 41 Londonderry Rd
Liquor & Troup C.pdf
Liquor Store34 Salem.pdf
Liquor Store38 Portsmouth.pdf
Liquor Store 46 Ashland.pdf
Liquor Store62 Raymond.pdf
Liquor Store66NB Hooksett.pdf
Liquor Store67SB Hooksett.pdf
Liquor Store 69.pdf
Liquor Store73 Hampton.pdf
Liquor Store 1-95n.pdf
Littleton Armory Snow Plan.pdf
Johnson - Spaulding - longaran.pdf
Concord Minuteman way Armory Snow Plan.pdf
Manchester Armory Snow Plan.pdf
Manchester District Court 2.pdf
McAuliffe Shepard Discover Center site map.pdf
M&S snow plow.pdf
Milford Armory Snow Plan.pdf
Monadnock Mills snow plow.pdf
Nashua Armory Snow Plan.pdf
Nashua District Court.pdf
RTI Snow Plan Center Strafford.pdf
NHVH Layout with Zones Tilton.pdf
NHES Berlin.pdf
NHES Claremont
NHES PKG LOT west street.pdf
NHES 32 so main rev 7-12.pdf
NHES Conway.pdf
NHES Laconia Drawings.pdf
NHES Manchester.pdf
NHES Nashua.pdf
NHES Portsmouth

Offer Section
Map 2 (if available)

LOB snow plow 2.pdf

Liquor Store#15 Keene

Store 38.pdf

store 73.pdf

liquor store 76 Hampton NH.pdf

NH Hosp snow plow.pdf

Concord Reservation Snow Removal Plan.pdf

Manchester District Court.pdf

Address 1
532 Main St.
38 Centerra Parkway
33 North State Street
Storrs Street
50 Storrs Street
41 Londonderry Rd,
6 Ash Brook Court
417 South Broadway
Route 1 605 US Interstate Bypass
46 N. Main Street
Raymond Shopping Center - Route 27
1-93 North ( Route 3A)
1-93 South (25 Springer Road)
27 Coliseum Ave
1-95 South
1-95 North
1063 Mt. Eustis Road
101 Pleasant Street
1 Minuteman Way
1059 Canal St.
35 Amherst St.
2 Institute Drive
109 Pleasant Street
154 Osgood Rd
17 Water St
154 Daniel Webster Hwy
25 Walnut St
11 Academy Road
139 Winter Street
151 Pleasant St.
404 Washington St.
10 West St.
32 South Main St.
518 White Mountain Highway
426 Union Ave. Suite 3
300 Hanover St.
6 Townsend West

2000 Lafayette Rd.

City
Lancaster
Lebanon
Concord
Concord
Concord
Londonderry, NH
Keene
Salem
Portsmouth
Ashland
Raymond
Hooksett
Hooksett
Nashua
Hampton
Hampton
Littleton
Concord
Concord
Manchester
Manchester
Concord
Concord
Milford
Claremont
Nashua
Nashua
Strafford
Tilton
Berlin
Claremont
Concord
Concord
Conway
Laconia
Manchester
Nashua

Portsmouth

Contact
Paul Annis
David McGrath
Bill Hubbard
Bill Hubbard
John Tower
Mike Galvin
Cheryl Caron
Patti Wheaton
Mike Smith
Rick Risteen
Michelle Markiewicz
Jim Haggis
Paul Dery
Rich Theriault
Steve Hutchins
Clarina Graca
Paul Annis
Bill Hubbard
Paul Annis
Paul Annis
Larry Lebrun
Mike Larochelle
Bill Hubbard
Paul Annis
Andy Descoteau
Paul Annis
Herney Londono
Richard Smith
Jon T. Bossey
Jesse Propri
Jesse Propri
Jesse Propri
Jesse Propri
Jesse Propri
Jesse Propri
Jesse Propri
Jesse Propri

Jesse Propri

Phone
603 225-1357
603 643-3555 ex 36
603 271-3148
603 271-3148
603 419-9069
603 .271.8525
603 352-1568
603 898-5243
603 436-4806
603 968-7556
603 895-2286
603 485-5663
603 485-5816
603 882-4670
603 926-3272
603 926-3374
603 225-1357
603 271-3148
603 225-1357
603 225-1357
603 624-6510x 1751
603 271-7831
603 271-3148
603 225-1357
603 271-3148
603 225-1357
603 595-5258
603 568-4661
603 527-4452
603 228-4027
603 228-4027
603 228-4027
603 228-4027
603 228-4027
603 228-4027
603 228-4027
603 228-4027
603 228-4027



Facility
NHES SALEM OFFICE
NHES SOMERSWORTH OFFICE
Plymouth Armory
Plymouth District Court
Portsmouth Armory
Portsmouth District Court
Purchase & Property Warehouse
Records & Archives
Revenue Building 64 South Street
Rochester Armory (Brook Street)
Rochester Armory (Raymond Bison Center)
Rochester District Court
Rockingham County Superior Courthouse
Salem I-93 N
Sanbornton Canterbury - 193N
Sanbornton Rest Area
Seabrook — 195 northbound
Somersworth Armory
Spaulding Hall
Springfield (Grantham) — 189 northbound
State House
State House Annex *
State Library
Supreme Court — new parking lot
Sutton - 189S

Walker Building

Offer Section
Map 1 Map 2 (if available)

NHES Salem

NHES Somersworth.pdf

PLYMOUTH Armory Snow Plan.pdf
Plymouth District Court.pdf
Portsmouth Armory Snow Plan.pdf
Portsmouth District Court.pdf

Purch Property snow plow.pdf
records & Archives.pdf

Revenue 64 South snow plow.pdf
Rochester Brock St Snow

Rochester Raymond-Bison-plowing-plan
Rochester District Court.pdf
Rockingham County Superior Courthouse.pdf
Salem 93n rest.pdf

Canterbury 93n rest area.pdf
Laconia 93 s aerial

Seabrook I-95n rest areas
Somersworth Armory Snow Plan.pdf
Johnson - Spaulding - longaran.pdf
Springfield Grantham I-89N

State House snow plow.pdf

State House Annex snow plow.pdf
State Library snow plow.pdf
supreme court drawing.pdf
Sutton-Warner 189S

Walker snow plow.pdf

Address 1
29 South Broadway
243 Route 108
19 Armory Rd
26 Green St
803 McGee Drive
111 Parrott Ave
12 Hills Avenue
71 South Fruit Street
61 South Spring Street
Brook Street
Rochester Hill Road Rte 108
76 North Main St.
10 Route 125
Salem NH Rest area
1-93N
1-93S
1-95 N
15 Blackwater Rd
95 Pleasant Street
1-89 N
107 North Main Street
25 Capitol Street
20 Park Street
1 Charles Doe Drive
1-89 S Sutton / Warner

21 South Fruit

City
Salem
Somersworth
Plymouth
Plymouth
Portsmouth
Portsmouth
Concord
Concord
Concord
Rochester
Rochester
Rochester
Brentwood
Salem
Canterbury
Sandbornton
Seabrook
Somersworth

Concord
Springfield /

Fommtban
Concord
Concord
Concord
Concord

Sutton / Warner

Concord

Contact
Jesse Propri
Jesse Propri
Paul Annis
Edward Simones
Paul Annis
Hong Kim
Bill Hubbard
Bill Hubbard
Bill Hubbard
Paul Annis
Paul Annis
Bill Anderson
Dave Paola
Robin Maddaus
Robin Maddaus
Robin Maddaus
Robin Maddaus
Paul Annis
Bill Hubbard
Robin Maddaus
Bill Hubbard
Bill Hubbard
Bill Hubbard
Bill Hubbard
Robin Maddaus

Bill Hubbard

Phone

603 228-4027

603 228-4027

603 225-1357

603 536-3326 ex 323
603 225-1357

603 436-0451

603 271-3148

603 271-3148

603 271-3148

603 225-1357

603 225-1357

603 335-3432

603 642-5256 x 2288
603 271-2665 ext 107
603 271-2665 ext 107
603 271-2665 ext 107
603 271-2665 ext 107
603 225-1357

603 271-3148

603 271-2665 ext 107
603 271-3148

603 271-3148

603 271-3148

603 271-3148

603 271-2665 ext 107

603 271-3148



Facility

Bear Brook State Park
o PerStorm

o Sand and salt upon request

Liquor Store #46 (Ashland)
Berlin Armory

Division of Motor Vehicles (Berlin)

NHES Berlin Office
o Snowplowing

o Office snow slough-off from metal roof per occurrence
Rockingham County Superior Courthouse
Sanbornton Canterbury - [93N

Monadnock Mills
NHES Claremont

19 Pillsbury St (Old Labor Building)
AASF (Concord NH) Parking Area
Concord District Court

Department of Justice

Dept of Safety, State Police Hanger/Troop G

Offer Section

City/Town 12-13

Cost per season
13- 14

14-15

Total Cost

Allenstown

Total for Facility

Ashland

Berlin

Berlin

Berlin

Total for Facility

Brentwood

Canterbury

Claremont

Claremont

Concord

Concord

Concord

Concord

Concord




Offer Section

Cost per season

Facility City/Town 12-13 13-14 14-15 Total Cost
Dept of Safety, State Police Troop D Concord

DMV Testing and Licensing Site (includes State Police) Concord

Smokey Bear Blvd Concord Total for Facility

o EMS Garage

o EMS Main Facility

o EMS Smokey Bear Blvd

o Fire Academy Main Area ARF facility (area in yellow on maps)

o Fire Academy Main Facility (area in yellow on maps)

Johnson - Spaulding - Londergan Concord Total for Facility

o Johnson Hall

o Londergan Hall

o Spaulding Hall

Legislative Office Building Concord
Legislative Parking Garage Concord
Liguor Commission Main Office, Warehouse Concord
Main Guard Base (Concord NH) Concord
McAuliffe-Shepard Discovery Center Concord
Medical & Surgical (Department of Revenue) Concord
NHES Concord — West Street Concord
NHES Concord 32 So. Main Street Concord

Purchase & Property Warehouse Concord




Offer Section

Cost per season

Facility City/Town 12-13 13-14 14-15 Total Cost
Records & Archives Concord

Revenue Building 64 South Street Concord

State House Concord

State House Annex Concord

State Library Concord

Supreme Court — new parking lot Concord

Walker Building Concord

NHES Conway Conway Total for Facility

o Snowplowing

o Office snow slough-off from metal roof per occurrence

Intervale Scenic Vista (Rest Areq) Conway/Intervale Total for Facility

o Parking area (exclude Walkways, Entrance/Exit Ramps)

o Walkways Includes snow plowing/removal

o Entrance/Exit ramps

o Viewing Area Only

Derry District Court Derry

Dover District Court Dover

Dept of Safety, DMV Office - Dover Dover Point




Facility

Hop-Ev / Stark Pond Parking Lot (Dunbarton NH)
o PerStorm

o Sand and salt upon request
Dept of Safety, State Police Troop A/DMV

Franklin Armory

Glencliff Home
Option 1 Plow Facility per year
Option 2 Weekends only Plow Facility per year
Option 3 Per request Plow Facility
Option 4 Snow Removal / Push back Per hour Minimum charge
Push back Per hour

Minimum charge

DES Gorham
o Plowing driveway and parking lot per visit

o Salt/Sand Treatment per application

Liquor Store #73 (I-95 South)
o Parking area (exclude Entrance/Exit Ramps)

o Entrance/Exit ramps

Offer Section

City/Town 12-13

Cost per season
13- 14 14-15 Total Cost

Dunbarton

Total for Facility

Epping

Franklin

Glencliff

Total for Facility

Gorham

Total for Facility

Hampton

Total for Facility




Facility

Liquor Store #76 (195 North)
o Parking area (exclude Entrance/Exit Ramps)

o Entrance/Exit ramps

Hampton Beach

o Salting of all parking spaces per application

o Plowing of all parking spaces for snow accumulation of up to 9 inches per plowing

o Plowing of all parking spaces for snow accumulation more than 9 inches per plowing

City/Town

Hampton

Hampton Beach

o Plowing of all parking spaces for snow accumulation of more than up to 9 inches per plowing

o Clearing of all walks for snow accumulation of up to 9 inches per plowing

o Clearing of all walks for snow accumulation of more than 9 inches per plowing

Hillsboro Armory

Liquor Store #66 (Hooksett 93n)
o Parking area (exclude Entrance/Exit Ramps)

o Entrance/Exit ramps
Liquor Store #67 (Hooksett 93s)

o Parking area (exclude Entrance/Exit Ramps)

o Entrance/Exit ramps

Jaffrey Peterborough Court

Dept of Safety, State Police Troop C/DMV

Hillsboro

Hooksett

Hooksett

Jaffrey

Keene

Offer Section

12-13

Cost per season
13- 14 14-15 Total Cost

Total for Facility

Total for Facility

Total for Facility

Total for Facility




Facility
Liquor Store #15 (Keene)

Laconia District Court
Lakes Region - Laconia

NHES Laconia Office

Coos County District Court

Lancaster Armory
Lebanon District Court
Littleton Armory

Liuor MCU Garage

Hillsborough County Courthouse - North
Manchester Armory
Manchester District Court

NHES Manchester (facility has 3 lots)

DMV/EMS Office - Milford

Milford Armory

Hillsborough County Courthouse South

Liquor Store #69 (Nashua)

Offer Section

City/Town 12-13

Cost per season
13- 14

14-15

Total Cost

Keene

Laconia

Laconia

Laconia

Lancaster

Lancaster

Lebanon

Littleton

Londonderry, NH

Manchester

Manchester

Manchester

Manchester

Milford

Milford

Nashua

Nashua




Offer Section

Cost per season

Facility City/Town 12-13 13-14 14-15 Total Cost
Nashua Armory Nashua

Nashua District Court Nashua

Liquor Store #69 (Nashua) Nashua

NHES Nashua Office Nashua

Carroll County Court House Ossipee

Plymouth Armory Plymouth

Plymouth District Court Plymouth

Liquor Store #38 (Portsmouth) Portsmouth

NHES Portsmouth Office Portsmouth

Portsmouth Armory Portsmouth

Portsmouth District Court Portsmouth

Liquor Store #62 (Raymond) Raymond

Rochester Armory (Brock Street) Rochester Total for Facility

o Partial Plowing (see partial plowing Diagram)

o Full Plowing (estimated start date winter 2013-2014)

Rochester Armory (Raymond Bison Center) Rochester Total for Facility

o Partial Plowing (see partial plowing Diagram)

o Full Plowing (estimated start date winter 2013-2014)

Rochester District Court Rochester




Facility

Liquor Store #34 (Salem)

NHES SALEM OFFICE

Salem I-93 N (Rest Areq)
o Parking area (exclude Walkways, Entrance/Exit Ramps)
o Walkways Includes snow plowing/removal

o Entrance/Exit ramps

Sanbornton Rest Area
o Parking area (exclude Walkways, Entrance/Exit Ramps)
o Walkways Includes snow plowing/removal

o Entrance/Exit ramps

Seabrook - 195 northbound (Rest Areq)
o Parking area (exclude Walkways, Entrance/Exit Ramps)
o Walkways Includes snow plowing/removal

o Entrance/Exit ramps

NHES Somersworth Office

Somersworth Armory

Springfield (Grantham) - 189 northbound (Rest Area)
o Parking area (exclude Walkways, Entrance/Exit Ramps)
o Walkways Includes snow plowing/removal

o Entrance/Exit ramps

City/Town

Offer Section

12-13

Cost per season
13- 14

14-15

Total Cost

Salem

Salem

Salem

Total for Facility

Sanbornton

Total for Facility

Seabrook

Somersworth

Somersworth

Springfield / Grantham




Facility City/Town

National Guard Training Center (Strafford NH) Strafford

o PerStorm

Sutton - 189S (Rest Areal) Sutton / Warner
o Parking area (exclude Walkways, Entrance/Exit Ramps)
o Walkways Includes snow plowing/removal

o Entrance/Exit ramps
Dept of Safety, State Police Troop E/DMV Tamworth

NH Veterans Home Tilton
Option 1 Plow Facility per year
Option 2 Weekends only Plow Facility per year
Option 3 Per request Plow Facility
Option 4 Snow Removal / Push back Per hour Minimum charge
Push back Per hour

Minimum charge

Dept of Safety, State Police Troop F/DMV Twin Mountain

Offer Section

12-13

Cost per season
13- 14 14-15 Total Cost

Total for Facility

Total for Facility

Total for Facility




Subject: Statewide Snowplowing Services

1.0 AGREEMENT
The State of New Hampshire and the Vendor hereby mutually agree as follows:

GENERAL PROVISIONS

1. IDENTIFICATION.

1.1 State Agency Name 1.2 State Agency Address

1.3 Vendor Name 1.4 Vendor Address

1.5 Vendor Phone # 1.6 Account Number 1.7 Completion Date 1.8 Price Limitation
1.9 Contract(s)ing Officer for State Agency 1.10State Agency Telephone Number

1.11 Vendor Signature 1.12 Name and Title of Vendor Signatory

1.13 Acknowledgement: State of , County of

On ., before the undersigned officer, personally appeared the person identified in
block 1.12, or satisfactorily proven to be the person whose name is signed in block 1.11, and

acknowledged that s/he executed this document in the capacity indicated in block 1.12.

1.13.1 Signature of Notary Public or Justice of the Peace

[Sedal]

1.13.2 Name and Title of Notary or Justice of the Peace

1.14 State Agency Signature 1.15 Name and Title of State Agency Signatory

1.16 Approval by the N.H. Department of Administration, Division of Personnel (if applicable)

By: Director, On:
1.17 Approval by the Attorney General (Form, Substance and Execution)
By: On:
1.18 Approval by the Governor and Executive Council

By: On:




2. EMPLOYMENT OF VENDOR/SERVICES TO BE PERFORMED. The State of New Hampshire, acting through the agency idenfified in block 1.1
(“State”), engages Vendor identified in block 1.3 (*Vendor”) to perform, and the Vendor shall perform, the work or sale of goods, or both,
identified and more particularly described in the attached EXHIBIT A which is incorporated herein by reference (“Services”).

3. EFFECTIVE DATE/COMPLETION OF SERVICES.

3.1 Notwithstanding any provision of this Agreement to the contrary, and subject to the approval of the Governor and Executive Council of
the State of New Hampshire, this Agreement, and all obligations of the parties hereunder, shall not become effective until the date the
Governor and Executive Council approve this Agreement (“Effective Date”).

3.2 If the Vendor commences the Services prior fo the Effective Date, all Services performed by the Vendor prior to the Effective Date shalll
be performed af the sole risk of the Vendor, and in the event that this Agreement does not become effective, the State shall have no
liability to the Vendor, including without limitation, any obligation to pay the Vendor for any costs incurred or Services performed. Vendor
shall complete all Services by the Completion Date specified in block 1.7.

4. CONDITIONAL NATURE OF AGREEMENT. Notwithstanding any provision of this Agreement to the contrary, all obligations of the State
hereunder, including, without limitation, the continuance of payments hereunder, are contingent upon the availability and continued
appropriation of funds, and in no event shall the State be liable for any payments hereunder in excess of such available appropriated
funds. In the event of a reduction or termination of appropriated funds, the State shall have the right to withhold payment until such funds
become available, if ever, and shall have the right fo terminate this Agreement immediately upon giving the Vendor nofice of such
termination. The State shall not be required to transfer funds from any other account to the Account identified in block 1.6 in the event
funds in that Account are reduced or unavailable.

5. CONTRACT(S) PRICE/PRICE LIMITATION/ PAYMENT.

5.1 The contract(s) price, method of payment, and terms of payment are identified and more particularly described in EXHIBIT B which is
incorporated herein by reference.

5.2 The payment by the State of the contract(s) price shall be the only and the complete reimbursement to the Vendor for all expenses, of
whatever nature incurred by the Vendor in the performance hereof, and shall be the only and the complete compensation to the Vendor
for the Services. The State shall have no liability fo the Vendor other than the contract(s) price.

5.3 The State reserves the right to offset from any amounts otherwise payable to the Vendor under this Agreement those liquidated amounts
required or permitted by N.H. RSA 80:7 through RSA 80:7-c or any other provision of law.

5.4 Notwithstanding any provision in this Agreement to the contrary, and notwithstanding unexpected circumstances, in no event shall the
total of all payments authorized, or actually made hereunder, exceed the Price Limitation set forth in block 1.8.

6. COMPLIANCE BY VENDOR WITH LAWS AND REGULATIONS/ EQUAL EMPLOYMENT OPPORTUNITY.

6.1 In connection with the performance of the Services, the Vendor shall comply with all statutes, laws, regulations, and orders of federal,
state, county or municipal authorities which impose any obligation or duty upon the Vendor, including, but noft limited to, civil rights and
equal opportunity laws. In addition, the Vendor shall comply with all applicable copyright laws.

6.2 During the term of this Agreement, the Vendor shall not discriminate against employees or applicants for employment because of race,
color, religion, creed, age, sex, handicap, sexual orientation, or national origin and will take affirmative action to prevent such
discrimination.

6.3 If this Agreement is funded in any part by monies of the United States, the Vendor shall comply with all the provisions of Executive Order
No. 11246 (“Equal Employment Opportunity”), as supplemented by the regulations of the United States Department of Labor (41 C.F.R. Part
60), and with any rules, regulations and guidelines as the State of New Hampshire or the United States issue to implement these regulations.
The Vendor further agrees to permit the State or United States access to any of the Vendor's books, records and accounts for the purpose
of ascertaining compliance with all rules, regulations and orders, and the covenants, terms and conditions of this Agreement.

7. PERSONNEL.

7.1 The Vendor shall at its own expense provide all personnel necessary to perform the Services. The Vendor warrants that all personnel
engaged in the Services shall be qualified to perform the Services, and shall be properly licensed and otherwise authorized to do so under
all applicable laws.

7.2 Unless otherwise authorized in writing, during the term of this Agreement, and for a period of six () months after the Completion Date in
block 1.7, the Vendor shall not hire, and shall not permit any subvendor or other person, firm or corporation with whom it is engaged in a
combined effort to perform the Services to hire, any person who is a State employee or official, who is materially involved in the
procurement, administration or performance of this Agreement. This provision shall survive termination of this Agreement.

7.3 The Contract(s)ing Officer specified in block 1.9, or his or her successor, shall be the State's representative. In the event of any dispute
concerning the interpretation of this Agreement, the Contract(s)ing Officer's decision shall be final for the State.

8. EVENT OF DEFAULT/REMEDIES.

8.1 Any one or more of the following acts or omissions of the Vendor shall constitute an event of default hereunder (“Event of Default”):
8.1.1 failure to perform the Services satisfactorily or on schedule;

8.1.2 failure to submit any report required hereunder; and/or

8.1.3 failure to perform any other covenant, term or condition of this Agreement.

8.2 Upon the occurrence of any Event of Default, the State may take any one, or more, or all, of the following actions:

8.2.1 give the Vendor a written notice specifying the Event of Default and requiring it to be remedied within, in the absence of a greater or
lesser specification of time, thirty (30) days from the date of the notice; and if the Event of Default is not timely remedied, terminate this
Agreement, effective two (2) days after giving the Vendor nofice of termination;

8.2.2 give the Vendor a written notice specifying the Event of Default and suspending all payments to be made under this Agreement and
ordering that the portfion of the contfract(s) price which would otherwise accrue to the Vendor during the period from the date of such
noftice until such time as the State determines that the Vendor has cured the Event of Default shall never be paid to the Vendor;

8.2.3 set off against any other obligations the State may owe to the Vendor any damages the State suffers by reason of any Event of
Default; and/or

8.2.4 freat the Agreement as breached and pursue any of its remedies at law or in equity, or both.



9. DATA/ACCESS/CONFIDENTIALITY/ PRESERVATION.

9.1 As used in this Agreement, the word “data” shall mean all information and things developed or obtained during the performance of, or
acquired or developed by reason of, this Agreement, including, but not limited to, all studies, reports, files, formulae, surveys, maps, charts,
sound recordings, video recordings, pictorial reproductions, drawings, analyses, graphic representations, computer programs, computer
printouts, notes, letters, memoranda, papers, and documents, all whether finished or unfinished.

9.2 All data and any property which has been received from the State or purchased with funds provided for that purpose under this
Agreement, shall be the property of the State, and shall be returned to the State upon demand or upon termination of this Agreement for
any reason.

9.3 Confidentiality of data shall be governed by N.H. RSA chapter 91-A or other existing law. Disclosure of data requires prior written
approval of the State.

10. TERMINATION. In the event of an early termination of this Agreement for any reason other than the completion of the Services, the
Vendor shall deliver to the Contract(s)ing Officer, not later than fifteen (15) days after the date of termination, a report (“Termination
Report”) describing in detail all Services performed, and the contract(s) price earned, to and including the date of termination. The form,
subject matter, content, and number of copies of the Termination Report shall be identical to those of any Final Report described in the
attached EXHIBIT A.

11. VENDOR'S RELATION TO THE STATE. In the performance of this Agreement the Vendor is in all respects an independent Vendor, and is
neither an agent nor an employee of the State. Neither the Vendor nor any of its officers, employees, agents or members shall have
authority to bind the State or receive any benefits, workers' compensation or other emoluments provided by the State to its employees.

12. ASSIGNMENT/DELEGATION/SUBCONTRACIT(S)S. The Vendor shall not assign, or otherwise transfer any interest in this Agreement without
the prior written consent of the N.H. Department of Administrative Services. None of the Services shall be subcontract(s)ed by the Vendor
without the prior written consent of the State.

13. INDEMNIFICATION. The Vendor shall defend, indemnify and hold harmless the State, its officers and employees, from and against any
and all losses suffered by the State, its officers and employees, and any and all claims, liabilities or penalties asserted against the State, its
officers and employees, by or on behalf of any person, on account of, based or resulting from, arising out of (or which may be claimed to
arise out of) the acts or omissions of the Vendor. Notwithstanding the foregoing, nothing herein contained shall be deemed to constitute a
waiver of the sovereign immunity of the State, which immunity is hereby reserved to the State. This covenant in paragraph 13 shall survive
the termination of this Agreement.

14. INSURANCE.

14.1 The Vendor shall, at ifs sole expense, obtain and maintain in force, and shall require any subvendor or assignee to obtain and maintain
in force, the following insurance:

14.1.1 comprehensive general liability insurance against all claims of bodily injury, death or property damage, in amounts of not less than
$250,000 per claim and $2,000,000 per occurrence; and

14.1.2 fire and extended coverage insurance covering all property subject to subparagraph 9.2 herein, in an amount not less than 80% of
the whole replacement value of the property.

14.2 The policies described in subparagraph 14.1 herein shall be on policy forms and endorsements approved for use in the State of New
Hampshire by the N.H. Department of Insurance, and issued by insurers licensed in the State of New Hampshire.

14.3 The Vendor shall furnish to the Contract(s)ing Officer identified in block 1.9, or his or her successor, a certificate(s) of insurance for all
insurance required under this Agreement. Vendor shall also furnish to the Contract(s)ing Officer identified in block 1.9, or his or her
successor, certificate(s) of insurance for all renewal(s) of insurance required under this Agreement no later than fifteen (15) days prior to the
expiration date of each of the insurance policies. The certificate(s) of insurance and any renewals thereof shall be attached and are
incorporated herein by reference. Each certificate(s) of insurance shall contain a clause requiring the insurer to endeavor to provide the
Confract(s)ing Officer identified in block 1.9, or his or her successor, no less than ten (10) days prior written nofice of cancellation or
modification of the policy.

15. WORKERS’' COMPENSATION.

15.1 By signing this agreement, the Vendor agrees, certifies and warrants that the Vendor is in compliance with or exempt from, the
requirements of N.H. RSA chapter 281-A (“Workers’ Compensation”).

15.2 To the extent the Vendor is subject to the requirements of N.H. RSA chapter 281-A, Vendor shall maintain, and require any subVendor
or assignee to secure and maintain, payment of Workers’ Compensation in connection with activities which the person proposes to
undertake pursuant to this Agreement. Vendor shall furnish the Contract(s)ing Officer identified in block 1.9, or his or her successor, proof of
Workers' Compensation in the manner described in N.H. RSA chapter 281-A and any applicable renewal(s) thereof, which shall be
attached and are incorporated herein by reference. The State shall not be responsible for payment of any Workers’ Compensation
premiums or for any other claim or benefit for Vendor, or any subVendor or employee of Vendor, which might arise under applicable State
of New Hampshire Workers' Compensation laws in connection with the performance of the Services under this Agreement.

16. WAIVER OF BREACH. No failure by the State to enforce any provisions hereof after any Event of Default shall be deemed a waiver of its
rights with regard to that Event of Default, or any subsequent Event of Default. No express failure to enforce any Event of Default shall be
deemed a waiver of the right of the State to enforce each and all of the provisions hereof upon any further or other Event of Default on the
part of the Vendor.

17. NOTICE. Any nofice by a party hereto to the other party shall be deemed to have been duly delivered or given at the fime of mailing by
certified mail, postage prepaid, in a United States Post Office addressed to the parties at the addresses given in blocks 1.2 and 1.4, herein.

18. AMENDMENT. This Agreement may be amended, waived or discharged only by an instrument in writing signed by the parties hereto and
only after approval of such amendment, waiver or discharge by the Governor and Executive Council of the State of New Hampshire.



19. CONSTRUCTION OF AGREEMENT AND TERMS. This Agreement shall be construed in accordance with the laws of the State of New
Hampshire, and is binding upon and inures fo the benefit of the parties and their respective successors and assigns. The wording used in this
Agreement is the wording chosen by the parties to express their mutual intent, and no rule of construction shall be applied against orin
favor of any party.

20. THIRD PARTIES. The parties hereto do not intend to benefit any third parties and this Agreement shall not be construed to confer any
such benefit.

21. HEADINGS. The headings throughout the Agreement are for reference purposes only, and the words contained therein shall in no way
be held to explain, modify, amplify or aid in the interpretation, construction or meaning of the provisions of this Agreement.

22. SPECIAL PROVISIONS. Additional provisions set forth in the attached EXHIBIT C are incorporated herein by reference.

23. SEVERABILITY. In the event any of the provisions of this Agreement are held by a court of competent jurisdiction to be contrary to any
state or federal law, the remaining provisions of this Agreement will remain in full force and effect.

24. ENTIRE AGREEMENT. This Agreement, which may be executed in a number of counterparts, each of which shall be deemed an original,
constitutes the entire Agreement and understanding between the parties, and supersedes all prior Agreements and understandings
relating hereto.



Facilities

Facility

Notes

19 Pillsbury St (Old Labor Building)

All parking spots shall be useable no later than 7:00 AM Monday - Friday
Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

AASF (Concord NH) Parking Area

Armory is a “first Responder” in a declared emergency; as such need to be a priority when plowing
Includes Compound

Includes Walkway

Criminal Record Check required

SAND ONLY NO Salt

Keep gates to tarmac clear, DO NOT ENTER AREA TO TARMAC EVEN IF GATE IS OPEN

Bear Brook State Park

Snow plowing is per Storm occurrence

Snow Plowing after 3 inches of accumulation
not to exceed 2 plowing per 12 inch storms
not to exceed 3 plowings per 18 inch storms
Sand and salt upon request only.

Berlin Armory

Armory is a “first Responder” in a declared emergency; as such need to be a priority when plowing
Includes Compound

Includes Walkway

Criminal Record Check required

Carroll County Court House

Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 7:00 AM Monday — Friday.

Facility maintains walkways/employee access areas during business hours

All parking spots shall be useable no later than 7:00 AM Monday - Friday

Facility primary business hours are from 8:00 am until 5:00 pm Monday-Friday. During these business hours, Contractor
will provide snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.
Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

Up to nine (9) parking spaces maybe utilized for temporary snow storage (piling) in the front parking area closest to the
fence. When those nine (9) designated spaces are no longer useable (full of snow), the snow shall be removed within 24
hours.

Concord District Court

Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 7:00 AM Monday — Friday.

Facility maintains walkways/employee access areas during business hours

All parking spots shall be useable no later than 7:00 AM Monday - Friday

Facility primary business hours are from 8:00 am until 5:00 pm Monday-Friday. During these business hours, Contractor
will provide snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.
Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

Coos County District Court

Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 7:00 AM Monday — Friday.

Facility maintains walkways/employee access areas during business hours

All parking spots shall be useable no later than 7:00 AM Monday - Friday

Facility primary business hours are from 8:00 am until 5:00 pm Monday-Friday. During these business hours, Contractor
will provide snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.
Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

Department of Justice

Monday — Friday All parking spots shall be useable by 7AM all lots

Saturday - Sunday All parking spots shall be useable by 8AM (Main building)

Business Hours - primary business hours are from 7:00 am until 5:00 pm Monday through Friday.

During business hours, Contractor shall provide snowplowing services as needed to assure that no more than 2 inches have
accumulated in travel lanes.

Includes Green Street Parking lot

Sidewalks are NOT included

Snow shall be removed & all parking spots shall be useable within 48 hours of the storm’s end.

Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.

Derry District Court

Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 7:00 AM Monday — Friday.

Facility maintains walkways/employee access areas during business hours

All parking spots shall be useable no later than 7:00 AM Monday - Friday

Facility primary business hours are from 8:00 am until 5:00 pm Monday-Friday. During these business hours, Contractor
will provide snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.
Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

DES Gorham

Bid 3 ways (for award purposes lowest combined price shall be used)

o Annual not to exceed cost
o Plowing driveway and parking lot per visit
o  Salt/Sand Treatment per application




Facility

Notes

Division of Motor Vehicles (Berlin)

Walkways are included.

All parking spots shall be useable within 24 hours of the storms end

Snow removal is included

Snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.

Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed throughout the day.

Walkways kept clear of snow and ice from 7:30am — 5:00pm.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

DMV Testing and Licensing Site
(includes State Police)

Weekdays Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 6:30 AM Monday — Friday.

Weekends Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 8:00 AM Saturday — Sunday, State Police Section

Facility primary business hours are from 8:00 am until 5:00 pm Monday-Friday. During business hours, Contractor will
provide snowplowing services as needed assuring no more than 2 inches have accumulated.

Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

Hand shoveling of all walkways/employee access areas shall be maintained during all business hours (6:30am-5pm Mon-
Fri)

Parking Plan Contractor shall return to remove snow

DMV/EMS Office - Milford

Snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.

Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed throughout the day.

DMV currently open Wednesday & Thursday

Walkways kept clear of snow and ice from 7:30am — 5:00pm.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Billed separately and be split 50/50 between DMV and EMS

DOS, DMV Office - Dover

Snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.

Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed throughout the day.

Walkways kept clear of snow and ice from 7:30am — 5:00pm.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

DOS, State Police Hanger/Troop G

Contractor shall maintain Entrance/Exit Snow banks to ensure safe entering/exiting from/to Airport Road

All parking spots shall be useable within 24 hours of the end of the storm (assuming vehicles can be moved)

Contractor shall treat facility with Salt or equivalent NO SAND.

Contractor to supply 20 - 50 |b bags (or equivalent) of Magnesium Chloride no later than November 1st each plow season.
Salt/sand barrels shall be placed at all building entrances/exits no later than November 1st of each plow season. The
Contractor shall be responsible for filling them. These barrels shall be removed no later than May 15 each year.

DOS, State Police Troop A/DMV

Snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.

Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed throughout the day.

Walkways kept clear of snow and ice from 7:30am — 5:00pm.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

DOS, State Police Troop C/DMV

Breakout the cost of the access road between Liquor and NHSP/DMV

To include access road behind Super 8 Motel. Invoice access road and lot on two separate invoices. Includes walkways
Snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.

Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed throughout the day.

Walkways kept clear of snow and ice from 7:30am — 5:00pm.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

DOS, State Police Troop D

All parking spots shall be useable by 7AM

Business Hours — 24 x 7

Contractor shall provide snowplowing services as needed to assure that no more than 2 inches have accumulated in travel
lanes.

Contractor will shovel, sand and/or salt all public and employee access areas and walkways to ensure that they are kept
clear of snow and ice hazards each time parking lot is plowed throughout the day.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Snow must be removed within 2 business days of storm’s end

Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.




Facility

Notes

DOS, State Police Troop E/DMV

Snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.

Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed throughout the day.

Walkways kept clear of snow and ice from 7:30am — 5:00pm.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

DOS, State Police Troop F/DMV

Shoveling of walkways only, Shovels/sand/salt provided by Troop F

Dover District Court

Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 7:00 AM Monday — Friday.

Facility maintains walkways/employee access areas during business hours

All parking spots shall be useable no later than 7:00 AM Monday - Friday

Facility primary business hours are from 8:00 am until 5:00 pm Monday-Friday. During these business hours, Contractor
will provide snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.
Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

Do not plow St. Thomas Street. Plow only the parking spaces. Snow must be removed from intersection of Walnut & St,
Thomas Street allowing clear visibility for entering & existing traffic.

Snow banks/piles shall be removed within 24 hours of a storms end.

EMS
Smokey Bear Blvd

24 x 7 service required

From Route 106 to EOC Parking lot.

Includes Snowplowing/Removal to the 2 gates (communication and loading dock)

Roadway shall be kept clear of ice and snow at all times

Sidewalks are NOT included

Spring cleanup — In addition to repairing any damages Contractor shall sweep plowed areas removing all debris after all the
snow is melted/gone.

EMS Garage
Smokey Bear blvd front back

Facility is dirt
Must be plowed front and back with full access from back side
Access to the back can be through the back side of DOT.

EMS Main Facility

24 x 7 facility

Facility shall be maintained 24 x 7

Facility has a parking plan Parking Plan, consisting of designated parking areas during a snow emergency. Contractor shall
be responsible for plowing of area in use during designated parking.

Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.

Snow shall be removed & all parking spots shall be useable within 2 business days of the storm’s end

Fire Academy Main Area ARF facility
(yellow area)

7 day a week facility
Facility is a training facility with lodging. Classes are scheduled from 7:00 am and can end as late as 11:00 pm. Link to
schedule http://www.nh.gov/safety/divisions/fstems/training/schedtrdates.html
During business hours, Contractor shall provide snowplowing services as needed to assure that no more than 2 inches have
accumulated in travel lanes.
Areas to be services (as outlined on maps)

o  ARFF facility, access road and around large propane tank
Snow storms that end by 4:00 a.m. will be plowed prior to 7:00am. Storms that begin after 4:00am will be plowed as soon
as possible. Storms that occur throughout the day or evening will be serviced each time the accumulation reaches
approximately 3 -4 inches.
Facility has a parking plan Parking Plan, consisting of designated parking areas during a snow emergency. Contractor shall
be responsible for plowing of area in use during designated parking.
Fire Academy shall shovel, sand and/or salt all public and employee access areas and walkways.
Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.
Snow shall be removed and All parking spots shall be useable within 2 business days of the storm’s end



http://www.nh.gov/safety/divisions/fstems/training/schedtrdates.html

Facility

Notes

Fire Academy Main Facility (yellow
area)

7 day a week facility
Facility is a training facility with lodging. Classes are scheduled from 7:00 am and can end as late as 11:00 pm. Link to
schedule http://www.nh.gov/safety/divisions/fstems/training/schedtrdates.html
During business hours, Contractor shall provide snowplowing services as needed to assure that no more than 2 inches have
accumulated in travel lanes. Smokey Bear Blvd to EOC Portion Shall be serviced the same at ALL times as Smokey Bear Blvd
this is a 24 x 7 road.
Areas to be services (as outlined on maps)

o Parking lot including ramp to the front of the building
Drill yard perimeter road
Clear loading dock area
Clear entrance to Storage building in drill yard
Driveway entrance to dormitory

o Driveways (two) to Fire Station
Snow storms that end by 4:00 a.m. will be plowed prior to 7:00am. Storms that begin after 4:00am will be plowed as soon
as possible. Storms that occur throughout the day or evening will be serviced each time the accumulation reaches
approximately 3 -4 inches.
Facility has a parking plan Parking Plan, consisting of designated parking areas during a snow emergency. Contractor shall
be responsible for plowing of area in use during designated parking.
Fire Academy shall shovel, sand and/or salt all public and employee access areas and walkways.
Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.
Snow shall be removed and All parking spots shall be useable within 2 business days of the storm’s end

O 0 O O

Franklin Armory

Armory is a “first Responder” in a declared emergency; as such need to be a priority when plowing
Includes Compound

Includes Walkway

Criminal Record Check required

Glencliff Home

Walkways are included.
Snow shall be removed & all parking spots shall be useable within 2 business days of the storm’s end
Contractor will shovel, sand and/or salt all public and employee access areas and walkways to ensure that they are kept
clear of snow and ice hazards each time parking lot is plowed throughout the day.
Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.
Option 1
Plow Facility per year
. No walkways
. Includes Snow Removal / Push back

Option 2 Weekends only
Plow Facility per year
. No walkways
. Does not include Snow Removal / Push back

Option 3
Per request Plow Facility
. Does not include Snow Removal / Push back
Option 4
Snow Removal / Push back Per hour Minimum charge

Hampton Beach (per request only)

Bid as follows
o Salting of all parking spaces per application
o Plowing of all parking spaces for snow accumulation of up to 9 inches per plowing
o Plowing of all parking spaces for snow accumulation more than 9 inches per plowing
o Plowing of all parking spaces for snow accumulation of more than up to 9 inches per plowing
o Clearing of all walks for snow accumulation of up to 9 inches per plowing
o Clearing of all walks for snow accumulation of more than 9 inches per plowing

Hillsboro Armory

Armory is a “first Responder” in a declared emergency; as such need to be a priority when plowing
Includes Compound

Includes Walkway

Criminal Record Check required

Hillsborough County Courthouse -
North

Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 7:00 AM Monday — Friday.

Facility maintains walkways/employee access areas during business hours

All parking spots shall be useable no later than 7:00 AM Monday - Friday

Facility primary business hours are from 8:00 am until 5:00 pm Monday-Friday. During these business hours, Contractor
will provide snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.

Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

“Sally Port” driveway is excluded from snow plow contract. Salt/sand barrel to be shall be placed at the entrance to the
“Sally Port” driveway no later than November 1st of each plow season or upon award. The Contractor shall be responsible
for filling them. These barrels shall be removed no later than May 15 each year.
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Facility

Notes

Hillsborough County Courthouse South

e Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 7:00 AM Monday — Friday.

Facility maintains walkways/employee access areas during business hours

All parking spots shall be useable no later than 7:00 AM Monday - Friday

Facility primary business hours are from 8:00 am until 5:00 pm Monday-Friday. During these business hours, Contractor
will provide snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.
Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

All parking spots and travel ways shall be useable within 24 hours of the storms end.

Hop-Ev / Stark Pond Parking Lot
(Dunbarton NH)

Snow plowing is per Storm

Snow Plowing after 3 inches of accumulation
not to exceed 2 plowing per 12 inch storms
not to exceed 3 plowings per 18 inch storms
Sand and salt upon request only.

Intervale Scenic Vista

Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1st each plow season
Facility may be used 24 x 7; (Normal Hours of Operation Thursday — Monday 10 AM — 6 PM)
o Snow may be piled in 5 — 10 parking spots furthest away from the Welcome (Visitors) Center. Care must be taken to ensure

that melting piled snow does not create ice patches. When piled snow exceeds the 5-10 parking spots, it must be removed.
e Snow removal is included
Bid as follows
o  Parking area (exclude Walkways, Entrance/Exit Ramps)
o Walkways Includes snow plowing/removal
o Includes Walkways/Doorways/Vending Area/Storage Areas;
o Entrance/Exit ramps
o  Viewing Area Only

Jaffrey Peterborough Court

e Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 7:00 AM Monday — Friday.
Facility maintains walkways/employee access areas during business hours
All parking spots shall be useable no later than 7:00 AM Monday - Friday

e Facility primary business hours are from 8:00 am until 5:00 pm Monday-Friday. During these business hours, Contractor
will provide snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.
Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

e All parking spots and travel ways shall be useable within 24 hours of the storms end.

Johnson Hall Londergan Hall Spaulding
Hall

Awarded together based upon lowest
combined cost)

All parking spots shall be useable by 7AM Monday - Friday
During business hours, Contractor shall provide snowplowing services as needed to assure that no more than 2 inches have
accumulated in travel lanes.

e Snow must be removed within 2 business days of storm’s end
Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.

e Sidewalks are NOT included
Business Hours - primary business hours are from 7:00 am until 5:00 pm Monday through Friday.

Laconia District Court

e Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 7:00 AM Monday — Friday.
Facility maintains walkways/employee access areas during business hours
All parking spots shall be useable no later than 7:00 AM Monday - Friday
Facility primary business hours are from 8:00 am until 5:00 pm Monday-Friday. During these business hours, Contractor
will provide snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.

e Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.
All parking spots and travel ways shall be useable within 24 hours of the storms end.

Lakes Region - Laconia

e Department of Health and Human Services Facility including Parking, Hydrant Access, Outbuilding Entrances and
Roadways, located at 54/56 Green Street, Laconia, New Hampshire. Contact Joseph J. Luna 603-271-0962

e The work area is the road, approximately 1,200 feet long with a 40’x40’ parking area located at the end of the road to the
right and an additional “spur” off the road to an outbuilding and fire hydrant. Fire hydrant is to be kept accessible for use
by emergency services at all times and must never be blocked. The work area also includes the parking area off the entry
drive along side the fenced-in compound; the parking area is approximately 20 feet by 30 feet. Services to include the
removal of snow as required allowing vehicular and pedestrian access to the existing mailboxes.

e Normal hours of operation of the Department of Health and Human Services’ facilities are twenty-four hours a day, seven
days a week. The Contractor should be aware that there might be vehicular or pedestrian traffic in the area at any time.

Lancaster Armory

Armory is a “first Responder” in a declared emergency; as such need to be a priority when plowing
Includes Compound

Includes Walkway

Criminal Record Check required

Bid 2 ways (for award purposes lowest combined price shall be used)
o With Compound
o Without Compound




Facility

Notes

Lebanon District Court

Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 7:00 AM Monday — Friday.

Facility maintains walkways/employee access areas during business hours

All parking spots shall be useable no later than 7:00 AM Monday - Friday

Facility primary business hours are from 8:00 am until 5:00 pm Monday-Friday. During these business hours, Contractor
will provide snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.
Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

All parking spots and travel ways shall be useable within 24 hours of the storms end.

Legislative Office Building

No salt shall be utilized.

Magnesium Chloride (or approved salt substitute) and clean sand (no salt) shall be utilized.
No Side walks

Snow removal must be accomplished with a rubber blade.

The use of chains is prohibited.

Legislative Parking Garage

Ramps to both garages shall be plowed and sanded on a regular basis during the duration of any storm to maintain access.
Includes the access road on the ground level

No salt shall be utilized.

Magnesium Chloride (or approved salt substitute) and clean sand (no salt) shall be utilized.

Snow removal must be accomplished with a rubber blade.

The use of chains is prohibited.

Snow removal shall be accomplished within 48 hours of storms end

Liquor Commission -
Main Office, Warehouse

Contractor shall commence operations so that 1 hour before opening the facility has been completely serviced
Contractor shall supply snowplowing services as needed to assure that NO more than 2 inches have accumulated in travel
lanes.

Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed during Business hours.

Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1* each plow season
Snow must be hauled away from the premises of all locations when necessary to have complete access to dumpsters,
Generators, propane tanks, HVAC units, parking areas, entrance ways, exits and loading areas.

To eliminate ice buildup, the Contractor shall salt, sand and scrape all surfaces after every ice/snow storm

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Liquor MCU Garage

24 x 7 Facility

Contractor shall be supplied a key and is responsible for un-locking/locking facility

Sanding is required after every plowing

Snow removal is included

Contractor will shovel, sand and/or salt garage doors; all public and employee access areas/walkways to ensure that they
are kept clear of snow and ice hazards each time parking lot is plowed.

Liquor Store #15 (Keene)

Day Open Close

Sunday 9:00 AM 6:00 PM
Monday 9:00 AM 8:00 PM
Tuesday 9:00 AM 8:00 PM
Wednesday ~ 9:00AM  8:00 PM
Thursday 9:00 AM 8:00 PM
Friday 9:00AM  9:00 PM
Saturday 9:00AM  9:00 PM

Contractor shall commence operations so that 1 hour before opening the facility has been completely serviced
Contractor shall supply snowplowing services as needed to assure that NO more than 2 inches have accumulated in travel
lanes.

Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed during Business hours.

Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1°* each plow season
Snow must be hauled away from the premises of all locations when necessary to have complete access to dumpsters,
Generators, propane tanks, HVAC units, parking areas, entrance ways, exits and loading areas.

To eliminate ice buildup, the Contractor shall salt, sand and scrape all surfaces after every ice/snow storm

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.
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Liquor Store #34 (Salem)

Day Open Close
Sunday 9:00 AM 6:00 PM
Monday 9:00AM  9:00 PM
Tuesday 9:00 AM 9:00 PM
Wednesday ~ 9:00AM  9:00 PM
Thursday 9:00AM  10:00 PM
Friday 9:00 AM 10:00 PM
Saturday 9:00 AM 10:00 PM

Contractor shall commence operations so that 1 hour before opening the facility has been completely serviced
Contractor shall supply snowplowing services as needed to assure that NO more than 2 inches have accumulated in travel
lanes.

Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed during Business hours.

Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1™ each plow season
Snow must be hauled away from the premises of all locations when necessary to have complete access to dumpsters,
Generators, propane tanks, HVAC units, parking areas, entrance ways, exits and loading areas.

To eliminate ice buildup, the Contractor shall salt, sand and scrape all surfaces after every ice/snow storm

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Liquor Store #38 (Portsmouth)

Day Open Close
Sunday 8:00 AM 9:00 PM
Monday 8:00AM  9:00 PM
Tuesday 8:00AM  9:00 PM
Wednesday ~ 8:00AM  9:00 PM
Thursday 8:00 AM 10:00 PM
Friday 8:00 AM 10:00 PM
Saturday 8:00 AM 10:00 PM

Contractor shall commence operations so that 1 hour before opening the facility has been completely serviced
Contractor shall supply snowplowing services as needed to assure that NO more than 2 inches have accumulated in travel
lanes.

Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed during Business hours.

Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1* each plow season
Snow must be hauled away from the premises of all locations when necessary to have complete access to dumpsters,
Generators, propane tanks, HVAC units, parking areas, entrance ways, exits and loading areas.

To eliminate ice buildup, the Contractor shall salt, sand and scrape all surfaces after every ice/snow storm

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Liquor Store #46 (Ashland)

Day Open Close

Sunday 10:00am 6:00pm
Monday 10:00am 6:00pm
Tuesday 10:00am 6:00pm
Wednesday 10:00am 6:00pm
Thursday 10:00am 8:00pm
Friday 10:00am 8:00pm
Saturday 9:00am 8:00pm

Contractor shall commence operations so that 1 hour before opening the facility has been completely serviced
Contractor shall supply snowplowing services as needed to assure that NO more than 2 inches have accumulated in travel
lanes.

Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed during Business hours.

Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1°* each plow season
Snow must be hauled away from the premises of all locations when necessary to have complete access to dumpsters,
Generators, propane tanks, HVAC units, parking areas, entrance ways, exits and loading areas.

To eliminate ice buildup, the Contractor shall salt, sand and scrape all surfaces after every ice/snow storm

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.




Facility Notes
Day Open Close
Sunday 10:00AM  6:00PM
Monday 10:00AM  7:00PM
Tuesday 10:00AM  7:00PM
Wednesday  10:00AM  7:00PM
Thursday 10:00AM  8:00PM
Friday 10:00AM  8:00PM
Saturday 9:00AM 8:00PM

LIQUOR STORE #62 (RAYMOND)

Contractor shall commence operations so that 1 hour before opening the facility has been completely serviced
Contractor shall supply snowplowing services as needed to assure that NO more than 2 inches have accumulated in travel

lanes.

Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed during Business hours.

Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1* each plow season
Snow must be hauled away from the premises of all locations when necessary to have complete access to dumpsters,
Generators, propane tanks, HVAC units, parking areas, entrance ways, exits and loading areas.

To eliminate ice buildup, the Contractor shall salt, sand and scrape all surfaces after every ice/snow storm

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Liquor Store #66 (Hooksett 93n)

Sunday 8:00 AM 8:00 PM
Monday 8:00 AM 9:00 PM
Tuesday 8:00 AM 9:00 PM
Wednesday  8:00 AM 9:00 PM
Thursday 8:00 AM 10:00 PM
Friday 8:00 AM 10:00 PM
Saturday 8:00 AM 10:00 PM

Contractor shall commence operations so that 1 hour before opening the facility has been completely serviced
Contractor shall supply snowplowing services as needed to assure that NO more than 2 inches have accumulated in travel

lanes.

Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed during Business hours.

Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1* each plow season
Snow must be hauled away from the premises of all locations when necessary to have complete access to dumpsters,
Generators, propane tanks, HVAC units, parking areas, entrance ways, exits and loading areas.

To eliminate ice buildup, the Contractor shall salt, sand and scrape all surfaces after every ice/snow storm

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

On/Off Ramps are bid separately

Liquor Store #67 (Hooksett 93s)

Day Open Close
Sunday 8:00 AM 9:00 PM
Monday 8:00 AM 9:00 PM
Tuesday 8:00 AM 9:00 PM
Wednesday  8:00 AM 9:00 PM
Thursday 8:00 AM 10:00 PM
Friday 8:00 AM 10:00 PM
Saturday 8:00 AM 10:00 PM

Contractor shall commence operations so that 1 hour before opening the facility has been completely serviced
Contractor shall supply snowplowing services as needed to assure that NO more than 2 inches have accumulated in travel
lanes.

Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed during Business hours.

Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1™ each plow season
Snow must be hauled away from the premises of all locations when necessary to have complete access to dumpsters,
Generators, propane tanks, HVAC units, parking areas, entrance ways, exits and loading areas.

To eliminate ice buildup, the Contractor shall salt, sand and scrape all surfaces after every ice/snow storm

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

On/Off Ramps are bid separately




Facility Notes
Day Open Close
Sunday 9:00AM 6:00PM
Monday 9:00AM 9:00PM
Tuesday 9:00AM 9:00PM
Wednesday 9:00AM 9:00PM
Thursday 9:00AM 10:00PM
Friday 9:00AM 10:00PM
Saturday 9:00AM 10:00PM

Liquor Store #69 (Nashua)
27 Coliseum Ave

Contractor shall commence operations so that 1 hour before opening the facility has been completely serviced
Contractor shall supply snowplowing services as needed to assure that NO more than 2 inches have accumulated in travel
lanes.

Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed during Business hours.

Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1* each plow season
Snow must be hauled away from the premises of all locations when necessary to have complete access to dumpsters,
Generators, propane tanks, HVAC units, parking areas, entrance ways, exits and loading areas.

To eliminate ice buildup, the Contractor shall salt, sand and scrape all surfaces after every ice/snow storm

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Liquor Store #73 (1-95 South)

Day Open Close
Sunday 8:00 AM 10:00 PM
Monday 8:00 AM 9:00 PM
Tuesday 8:00 AM 9:00 PM
Wednesday 8:00 AM 9:00 PM
Thursday 8:00 AM 10:00 PM
Friday 8:00 AM 10:00 PM
Saturday 8:00 AM 10:00 PM

Contractor shall commence operations so that 1 hour before opening the facility has been completely serviced
Contractor shall supply snowplowing services as needed to assure that NO more than 2 inches have accumulated in travel

lanes.

Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed during Business hours.

Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1* each plow season
Snow must be hauled away from the premises of all locations when necessary to have complete access to dumpsters,
Generators, propane tanks, HVAC units, parking areas, entrance ways, exits and loading areas.

To eliminate ice buildup, the Contractor shall salt, sand and scrape all surfaces after every ice/snow storm

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

On/Off Ramps are bid separately

Liquor Store #76 (195 North)

Day Open Close
Sunday 8:00 AM 9:00 PM
Monday 8:00 AM 9:00 PM
Tuesday 8:00 AM 9:00 PM
Wednesday 8:00 AM 9:00 PM
Thursday 8:00 AM 10:00
Friday 8:00 AM 10:00
Saturday 8:00 AM 10:00

Contractor shall commence operations so that 1 hour before opening the facility has been completely serviced
Contractor shall supply snowplowing services as needed to assure that NO more than 2 inches have accumulated in travel
lanes.

Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed during Business hours.

Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1™ each plow season
Snow must be hauled away from the premises of all locations when necessary to have complete access to dumpsters,
Generators, propane tanks, HVAC units, parking areas, entrance ways, exits and loading areas.

To eliminate ice buildup, the Contractor shall salt, sand and scrape all surfaces after every ice/snow storm

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

On/Off Ramps are bid separately

Littleton Armory

Armory is a “first Responder” in a declared emergency; as such need to be a priority when plowing
Includes Compound

Includes Walkway

Criminal Record Check required

Main Guard Base (Concord NH)

Armory is a “first Responder” in a declared emergency; as such need to be a priority when plowing
Includes Compound

Includes Walkway

Criminal Record Check required

Salt or approved substitute ONLY, no Sand




Facility

Notes

Manchester Armory

Armory is a “first Responder” in a declared emergency; as such need to be a priority when plowing
Includes Compound

Includes Walkway

Criminal Record Check required

Manchester District Court

Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 7:00 AM Monday — Friday.

Facility maintains walkways/employee access areas during business hours

All parking spots shall be useable no later than 7:00 AM Monday - Friday

Facility primary business hours are from 8:00 am until 5:00 pm Monday-Friday. During these business hours, Contractor
will provide snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.
Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

All parking spots and travel ways shall be useable within 24 hours of the storms end.

McAuliffe-Shepard Discovery Center

All parking spots shall be useable within 2 business days of storm’s end

Contractor shall commence operations so that 1 hour before opening the facility has been serviced

Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1™ each plow season
Contractor will shovel, sand and/or salt/Magnesium Chloride all public and employee access areas and walkways to
ensure that they are kept clear of snow and ice hazards each time parking lot is plowed during Business hours.

Criminal records check required of all drivers

During business hours, Contractor shall provide snowplowing services as needed to assure that no more than 2 inches have
accumulated in travel lanes.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.

Business Hours visit http://www.starhop.com for schedule

Medical & Surgical (Department of
Revenue)

All parking spots shall be useable no later than 7:00 AM Monday — Friday

Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.
Curbs are made of Asphalt

Cleanup/out Loading dock

Milford Armory

Armory is a “first Responder” in a declared emergency; as such need to be a priority when plowing
Includes Compound

Includes Walkway

Criminal Record Check required

Monadnock Mills

State leases 8 spaces across the street marked with State Reserve signs that shall be included in the plowing services.
Everything on East side including picnic/dumpster/walkways

Nashua Armory

Armory is a “first Responder” in a declared emergency; as such need to be a priority when plowing

Prior to plowing, we request that you contact the fulltime staff (SFC Alan Twofoot Cell 603-545-2142 or SSG David Lefebvre
Cell 603-320-4211 or on the Unit phone at 603-888-9179) or custodian (Don Guillemette) when plowing the Nashua
Armory area. So that we can unlock the Motor pool gates and allow access to a restricted area to be plowed. This will only
have to be done during normal day/hours of operations (Monday-Friday, 0700-1630).

Criminal Record Check required

Nashua District Court

Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 7:00 AM Monday — Friday.

Facility maintains walkways/employee access areas during business hours

All parking spots shall be useable no later than 7:00 AM Monday - Friday

Facility primary business hours are from 8:00 am until 5:00 pm Monday-Friday. During these business hours, Contractor
will provide snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.
Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

All parking spots and travel ways shall be useable within 24 hours of the storms end.

National Guard Training Center
(Strafford NH)

Contractor shall be on “call as needed” for emergency access snow removal.

10:00 pm to 4:00 am weekdays

Non Guard weekends

Training Site staff shall be responsible for snow operations during normal work hours.
Bid shall be per storm.



http://www.starhop.com/
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Notes

NH Veterans Home

Option 1
Plow Facility per year
. No walkways
. Includes Snow Removal / Push back

Option 2 Weekends only
Plow Facility per year
. No walkways
. Does not include Snow Removal / Push back

Option 3
Per request Plow Facility
. Does not include Snow Removal / Push back

Option 4
Snow Removal / Push back Per hour Minimum charge

NHES Berlin
Office snow slough-off from metal roof

Per occurrence prior approval required

Contractor shall remove snow slough-off from metal roof, snow and ice accumulating under windows from roof, and ice
buildup on fascia area as needed.

Contractor shall only remove what can be reached from the ground.

Removal of ice buildup on fascia may be accomplished with the use of a rubber mallet or a dead blow hammer applied
directly to ice.

Contractor shall provide any and all equipment and manpower necessary to accomplish goal of removing accumulation
under windows and ice buildup on fascia area. Equipment can consist of loader, skid steer, dump truck, snow blower,
shovel, bobcat or other required equipment needed to remove snow without destroying landscaping.

NHES Berlin Office

All parking spots shall be useable by 7AM Monday - Friday

Business Hours - NHES's primary business hours are from 7:00 am until 5:00 pm Monday through Friday.

During business hours, Contractor shall provide snowplowing services as needed to assure that no more than 2 inches have
accumulated in travel lanes.

Contractor will shovel, sand and/or salt all public and employee access areas and walkways to ensure that they are kept
clear of snow and ice hazards each time parking lot is plowed throughout the day.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Snow must be removed within 2 business days of storm’s end

Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.

NHES Claremont

All parking spots shall be useable by 7AM Monday - Friday

Business Hours - NHES's primary business hours are from 7:00 am until 5:00 pm Monday through Friday.

During business hours, Contractor shall provide snowplowing services as needed to assure that no more than 2 inches have
accumulated in travel lanes.

Contractor will shovel, sand and/or salt all public and employee access areas and walkways to ensure that they are kept
clear of snow and ice hazards each time parking lot is plowed throughout the day.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Snow must be removed within 2 business days of storm’s end

Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.

NHES Concord — West Street

All parking spots shall be useable by 7AM Monday — Friday. NHES's primary business hours are from 7:00 am until 5:00 pm
Monday through Friday.

During business hours, Contractor shall provide snowplowing services as needed to assure that no more than 2 inches have
accumulated in travel lanes.

Contractor will shovel, sand and/or salt all public and employee access areas and walkways to ensure that they are kept
clear of snow and ice hazards each time parking lot is plowed throughout the day.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Snow must be removed within 2 business days of storm’s end

Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.

NHES Concord 32 So. Main Street

All parking spots shall be useable by 7AM Monday - Friday

Business Hours - NHES's primary business hours are from 7:00 am until 5:00 pm Monday through Friday.

During business hours, Contractor shall provide snowplowing services as needed to assure that no more than 2 inches have
accumulated in travel lanes.

Contractor will shovel, sand and/or salt all public and employee access areas and walkways to ensure that they are kept
clear of snow and ice hazards each time parking lot is plowed throughout the day.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Snow must be removed within 2 business days of storm’s end

Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.
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NHES Conway

All parking spots shall be useable by 7AM Monday — Friday. NHES's primary business hours are from 7:00 am until 5:00 pm
Monday through Friday.

During business hours, Contractor shall provide snowplowing services as needed to assure that no more than 2 inches have
accumulated in travel lanes.

Contractor will shovel, sand and/or salt all public and employee access areas and walkways to ensure that they are kept
clear of snow and ice hazards each time parking lot is plowed throughout the day.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Snow must be removed within 2 business days of storm’s end

Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.

NHES Conway
snow slough-off from metal roof
(awarded with Snow plowing)

Per occurrence prior approval required

Contractor shall remove snow slough-off from metal roof, snow and ice accumulating under windows from roof, and ice
buildup on fascia area as needed.

e Contractor shall only remove what can be reached from the ground.
e Removal of ice buildup on fascia may be accomplished with the use of a rubber mallet or a dead blow hammer applied

directly to ice.

e Contractor shall provide any and all equipment and manpower necessary to accomplish goal of removing accumulation

under windows and ice buildup on fascia area. Equipment can consist of loader, skid steer, dump truck, snow blower,
shovel, bobcat or other required equipment needed to remove snow without destroying landscaping.

NHES Laconia Office

All parking spots shall be useable by 7AM Monday — Friday. NHES's primary business hours are from 7:00 am until 5:00 pm
Monday through Friday.

During business hours, Contractor shall provide snowplowing services as needed to assure that no more than 2 inches have
accumulated in travel lanes.

Contractor will shovel, sand and/or salt all public and employee access areas and walkways to ensure that they are kept
clear of snow and ice hazards each time parking lot is plowed throughout the day.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Snow must be removed within 2 business days of storm’s end

Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.

NHES Manchester
(facility has 3 lots)

All parking spots shall be useable by 7AM Monday — Friday. NHES's primary business hours are from 7:00 am until 5:00 pm
Monday through Friday.

During business hours, Contractor shall provide snowplowing services as needed to assure that no more than 2 inches have
accumulated in travel lanes.

Contractor will shovel, sand and/or salt all public and employee access areas and walkways to ensure that they are kept
clear of snow and ice hazards each time parking lot is plowed throughout the day.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Snow must be removed within 2 business days of storm’s end

Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.

NHES Nashua Office

All parking spots shall be useable by 7AM Monday — Friday. NHES's primary business hours are from 7:00 am until 5:00 pm
Monday through Friday.

During business hours, Contractor shall provide snowplowing services as needed to assure that no more than 2 inches have
accumulated in travel lanes.

Contractor will shovel, sand and/or salt all public and employee access areas and walkways to ensure that they are kept
clear of snow and ice hazards each time parking lot is plowed throughout the day.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Snow must be removed within 2 business days of storm’s end

Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.

Cross billing with Goddard School. 8% of bid shall be billed directly to Goddard School.

Includes access road to both locations

NHES Portsmouth Office

All parking spots shall be useable by 7AM Monday — Friday. NHES's primary business hours are from 7:00 am until 5:00 pm
Monday through Friday.

During business hours, Contractor shall provide snowplowing services as needed to assure that no more than 2 inches have
accumulated in travel lanes.

Contractor will shovel, sand and/or salt all public and employee access areas and walkways to ensure that they are kept
clear of snow and ice hazards each time parking lot is plowed throughout the day.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Snow must be removed within 2 business days of storm’s end

Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.

To include exit and road between the property boundaries at the back of the lot.
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NHES SALEM OFFICE

All parking spots shall be useable by 7AM Monday — Friday. NHES's primary business hours are from 7:00 am until 5:00 pm
Monday through Friday.

During business hours, Contractor shall provide snowplowing services as needed to assure that no more than 2 inches have
accumulated in travel lanes.

Contractor will shovel, sand and/or salt all public and employee access areas and walkways to ensure that they are kept
clear of snow and ice hazards each time parking lot is plowed throughout the day.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Snow must be removed within 2 business days of storm’s end

Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.

NHES SOMERSWORTH OFFICE

All parking spots shall be useable by 7AM Monday — Friday. NHES's primary business hours are from 7:00 am until 5:00 pm
Monday through Friday.

During business hours, Contractor shall provide snowplowing services as needed to assure that no more than 2 inches have
accumulated in travel lanes.

Contractor will shovel, sand and/or salt all public and employee access areas and walkways to ensure that they are kept
clear of snow and ice hazards each time parking lot is plowed throughout the day.

Salt/sand barrels shall be placed at building entrances/exits each plow season; no later than November 1st and removed
no later than May 15. The Contractor shall be responsible for filling them.

Snow must be removed within 2 business days of storm’s end

Spring cleanup — In addition to repairing any damages Contractor shall sweep the parking lot removing all debris after all
the snow is melted/gone.

Plymouth Armory

Armory is a “first Responder” in a declared emergency; as such need to be a priority when plowing
Includes Compound

Includes Walkway

Criminal Record Check required

Plymouth District Court

Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 7:00 AM Monday — Friday.

Facility maintains walkways/employee access areas during business hours

All parking spots shall be useable no later than 7:00 AM Monday - Friday

Facility primary business hours are from 8:00 am until 5:00 pm Monday-Friday. During these business hours, Contractor
will provide snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.
Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

All parking spots and travel ways shall be useable within 24 hours of the storms end.

Portsmouth Armory

Armory is a “first Responder” in a declared emergency; as such need to be a priority when plowing
Includes Compound

Includes Walkway

Criminal Record Check required

Portsmouth District Court

Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 7:00 AM Monday — Friday.

Facility maintains walkways/employee access areas during business hours

All parking spots shall be useable no later than 7:00 AM Monday - Friday

Facility primary business hours are from 8:00 am until 5:00 pm Monday-Friday. During these business hours, Contractor
will provide snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.
Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

All parking spots and travel ways shall be useable within 24 hours of the storms end.

Purchase & Property Warehouse

All parking spots shall be useable no later than 6:30 AM Monday - Friday

Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

Service shall include the plowing and sanding/salting of the entire street that the State utilizes to access the South Main
Street entrance to the building.

Records & Archives

All parking spots shall be useable no later than 7:00 AM Monday - Friday
Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

Revenue Building 64 South Street
(was 61 South Spring Street)

All parking spots shall be useable no later than 7:00 AM Monday - Friday
Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.
Snow removal times

o 7:00PM and 9:00PM Monday through Friday

o 8:00AM to 5:00PM on Saturday and Sunday.

Rochester Armory (Brook Street)

Armory is a “first Responder” in a declared emergency; as such need to be a priority when plowing
Includes Compound

Includes Walkway

Criminal Record Check required

Bid 2 ways (for award purposes lowest combined price shall be used)

o Partial Plowing (see partial plowing Diagram)
o Full Plowing (estimated start date winter 2013-2014)




Facility

Notes

Rochester Armory (Raymond Bison
Center)

Armory is a “first Responder” in a declared emergency; as such need to be a priority when plowing
Includes Compound

Includes Walkway

Criminal Record Check required

Bid 2 ways (for award purposes lowest combined price shall be used)
o Partial Plowing (see partial plowing Diagram)
o Full Plowing (estimated start date winter 2013-2014)

Rochester District Court

e Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 7:00 AM Monday — Friday.

e Facility maintains walkways/employee access areas during business hours
All parking spots shall be useable no later than 7:00 AM Monday - Friday
Facility primary business hours are from 8:00 am until 5:00 pm Monday-Friday. During these business hours, Contractor
will provide snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.

e Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.
All parking spots and travel ways shall be useable within 24 hours of the storms end.

Rockingham County Superior
Courthouse

e Contractor shall commence snow plow operations to ensure the facility has been fully serviced including
walkways/employee access areas no later than 7:00 AM Monday — Friday.
Facility maintains walkways/employee access areas during business hours
All parking spots shall be useable no later than 7:00 AM Monday - Friday
Facility primary business hours are from 8:00 am until 5:00 pm Monday-Friday. During these business hours, Contractor
will provide snowplowing services as needed to assure that no more than 2 inches have accumulated in travel lanes.

e Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.
All parking spots and travel ways shall be useable within 24 hours of the storms end.

Salem 1-93 N Rest Area

Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1st each plow season
e Hours of Operation: 7 days/week 24 hours/day
® Snow may be piled in 5 — 10 parking spots furthest away from the Welcome (Visitors) Center. Care must be taken to ensure
that melting piled snow does not create ice patches. When piled snow exceeds the 5-10 parking spots, it must be removed.

® Snow removal is included
Bid as follows

o Parking area (exclude Walkways, Entrance/Exit Ramps)

o Walkways Includes snow plowing/removal

o Includes Walkways/Doorways/Vending Area/Storage Areas;
o Entrance/Exit ramps

Sanbornton Canterbury - 193N

e Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1st each plow season

e Facility may be used 24 x 7; (Normal Hours of Operation 7 days a week 9 AM — 9PM)

e Snow may be piled in 5 — 10 parking spots furthest away from the Welcome (Visitors) Center. Care must be taken to ensure
that melting piled snow does not create ice patches. When piled snow exceeds the 5-10 parking spots, it must be removed.

® Snow removal is included

Includes dirt access road behind facility
Bid as follows
o Parking area (exclude Walkways, Entrance/Exit Ramps)
o  Walkways
o Includes Walkways/Doorways/Vending Area/Storage Areas;
o Entrance/Exit ramps

Sanbornton Rest Area
1-93SB (mile marker 61)

o Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1% each plow season
Facility may be used 24 x 7; (Normal Hours of Operation 7 days/week 8AM — 8 PM)
e Snow may be piled in 5 — 10 parking spots furthest away from the Welcome (Visitors) Center. Care must be taken to ensure

that melting piled snow does not create ice patches. When piled snow exceeds the 5-10 parking spots, it must be removed.
e Snow removal is included
Bid as follows
o Parking area (exclude Walkways, Entrance/Exit Ramps)
o Walkways Includes snow plowing/removal
o Includes Walkways/Doorways/Vending Area/Storage Areas;

o Entrance/Exit ramps




Facility

Notes

Seabrook — 195 northbound

e Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1st each plow season
e Entrance/Exit Ramps are not included
e Hours of Operation 7 days/week 24 hours/day
o Snow may be piled in 5 — 10 parking spots furthest away from the Welcome (Visitors) Center. Care must be taken to ensure
that melting piled snow does not create ice patches. When piled snow exceeds the 5-10 parking spots, it must be removed.

® Snow removal is included
Bid as follows

o Parking area (exclude Walkways, Entrance/Exit Ramps)

o Walkways Includes snow plowing/removal

o Includes Walkways/Doorways/Vending Area/Storage Areas;
o  Entrance/Exit ramps

Somersworth Armory

Armory is a “first Responder” in a declared emergency; as such need to be a priority when plowing
Includes Compound

Includes Walkway

Criminal Record Check required

Springfield (Grantham) — 189
northbound

Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1st each plow season
Facility may be used 24 x 7; (Normal Hours of Operation 7 days/week 9 AM —9 PM)
® Snow may be piled in 5 — 10 parking spots furthest away from the Welcome (Visitors) Center. Care must be taken to ensure

that melting piled snow does not create ice patches. When piled snow exceeds the 5-10 parking spots, it must be removed.
® Snow removal is included
e Outbuilding cannot be blocked in
Bid as follows
o Parking area (exclude Walkways, Entrance/Exit Ramps)
o Walkways Includes snow plowing/removal
o Includes Walkways/Doorways/Vending Area/Storage Areas;
o Entrance/Exit ramps

State House

e Contractor shall clear
o North State side of the State House including the sidewalk area to statue
o North Main Street Plaza
o Park Street sidewalk from Statehouse Plaza North State Street (do not plow into the parking spots)
o  State House Plaza (Snow removal around the Daniel Webster statue shall be done by hand shoveling or snow
blower. No snowplows or loaders are to be used in this area)
State is responsible for the stairs and Park Street side entrance
No Salt shall be used
No tire chains
Rubber or urethane plow blades only (No Steel blades)
Contractor shall shovel, sand and/or Magnesium Chloride all public and employee access areas and walkways to ensure
that they are kept clear of snow and ice hazards as needed to assure that no more than a maximum of 2 inches have
accumulated.

State House Annex

Walkways are NOT included.

All parking spots shall be useable no later than 7:00 AM Monday — Friday

Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.
No Pushing of Snow against the building.

State Library

e All parking spots shall be useable no later than 7:00 AM Monday - Friday
e Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

Supreme Court — new parking lot

Walkways are NOT included.
All parking spots shall be useable no later than 7:00 AM Monday — Friday
Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.

Sutton - 189S

e Contractor Shall provide 20 - 25 pound bags of Magnesium Chloride or Equivalent no later November 1st each plow season
e Facility may be used 24 x 7; (Normal Hours of Operation 7 days/week 9 AM — 9 PM)
e Snow may be piled in 5 — 10 parking spots furthest away from the Welcome (Visitors) Center. Care must be taken to ensure
that melting piled snow does not create ice patches. When piled snow exceeds the 5-10 parking spots, it must be removed.
e Snow removal is included
Bid as follows
o Parking area (exclude Walkways, Entrance/Exit Ramps)
o Walkways Includes snow plowing/removal
o Includes Walkways/Doorways/Vending Area/Storage Areas;
o Entrance/Exit ramps

Walker Building

Walkways are NOT included.

All parking spots shall be useable no later than 7:00 AM Monday — Friday

Snow shall be removed & all parking spots shall be useable within 24 hours of the storm’s end.
Service shall include the plowing and salting of the entire entrance way into the complex.





MANCHESTER DISTRICT COURT

\ Hatch marks= areas to be plowed. Sally port and judges’
| garages must be kept clear. Snow to be removed from area.
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SPECIAL CONDITIONS:

Due to fencing the pushing of
snow off the parking area is
hindered. No more than nine
parking spaces maybe utilized for
snow piling in the front parking
area closest to the fence. All
other snow shall be completely
pushed off of the parking areas or
removed!

CARROLL COUNTY COURTHOUSE
HATCH MARKS = AREAS TO BE PLOWED! 7
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NASHUA DISTRICT COURT
HATCHMARKS = AREAS TO BE PLOWED!
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GENERAL NOTES

1) REMOVE EXISTING PAVEMENT AS SHOWN.

2) REMOVE PART OF EXISTING CONCRETE ISLAND.
EXCAVATE 1’ BELOW CONCRETE ISLAND.
CONSTRUCT 12” GRAVEL BELOW CONCRETE ISLAND.

3) CONSTRUCT 60°x12’x6” CONCRETE PAD
OVER 12” CRUSHED GRAVEL SUB-GRADE.

4) REMOVE EXISTING OIL TANK

5) CONSTRUCT HANDICAP RAMPS IN EXISTING SIDEWALK.
6) CONSTRUCT HANDICAP SIGNS AS REQUIRED BY THE M.U.T.C.D.

7) REPAIR CATCH BASINS IN PAVEMENT AREAS.

8) GRADE AREA TO DRAIN AS DIRECTED BY THE ENGINEER.

9) CONSTRUCT 3” OF PAVEMENT AS SHOWN ON DETAIL.
10) RESET GRANITE CURB AS SHOWN.

11) RESTRIPE AREA AS SHOWN WITH 4” WHITE PAVEMENT MARKING
PAINT.

12) WHERE NEW PAVEMENT MEETS EXISTING PAVEMENT, THE
EXISTING PAVEMENT SHALL BE NEATLY SAW-CUT. A
TACK COAT SHALL BE APPLIED TO THE CUT EDGE OF
THE EXISTING PAVEMENT.

13) ALL AREAS DAMAGED BY CONSTRUCTION OPERATIONS
SHALL BE REPAIRED TO THEIR ORIGINAL STATE,
OR REPAIRED AS INSTRUCTED BY THE ENGINEER.

14) ESTABLISH AND MAINTAIN TEMPORARY TRAFFIC CONTROL,
AS NECESSARY, TO ENSURE SAFE AND CONTINUING
OPERATION OF THE FACILITY

Sﬁ\
Re

PORTSMOUTH

N.T.S

EXISTING LIGHT POLE
TO REMAIN.

PAINT CONCRETE BASE

CONSTRUCT 4’ WIDE

BARK MULCH BED
N\

RESET EXISTING CURB——

CONSTRUCT 4’ WIDE x 12” THICK
CONCRETE SIDEWALK ALONG
EXISTING SIDEWALK, REMOVE
EXISTING HANDRAIL AND
DISPOSE OFF-SITE.

FILL MOUNTING HOLES.

HOT BITUMINOUS PAVEMENT (MACHINE METH.
3 NOMINAL: 1 WEARING COURSE TYPE “E’

2" BINDER TYPE “B*

< = P = S o AW a = DOO vb

&Ow AUVDWAGVDﬂﬁDG &AD 127 Dﬂ A/ va AﬂVDG‘MOﬂﬁDDaD oﬁdd.bd.ﬁ DHDN ”DWDDQM a M DOUW WﬂﬁOGﬂHWJMO%J. ¢D4 N D4W
A ~ ~ v [ Y ¥ ¥ Y Ing ~ y Q apWwa < SRV oo
Rl nvM.ﬁ e M| mea Ve d oo o >bos I ]79D PVepp o ood Vo P &

CRUSHED GRAVEL
(UNDER REMOVED CONC
ISLAND AREAS ONLY).

12 CRUSHED GRAVEL

LIMIT OF WORK SCALE 17 = 207
N.T.S.
REMOVE EXISTING PAVEMENT,
GRADE TO DRAIN. PAVE AREA
AS SHOWN ON PAVEMENT TYPICAL. CONSTRUCT NEW 60'x12/x6
CONCRETE PAD
STRIPE AREA AS SHOWN. CONST. 12 CRUSHED GRAVEL.
PLACE SAW CUT JOINTS EVERY 12
MINIMUM DEPTH 17, FILL WITH APPROVED SEALANT.
REMOVE EXISTING CONCRETE ISLAND.
CONST. 12 CRUSHED GRAVEL.
CONST. PAVEMENT.
CONSTRUCT ROOF GUTTER AND DOWNSPOUT
RETAIN EXISTING
CONCRETE ISLAND.
RESET EXISTING CURB.
O cE
CONST. HANDICAP
CONST. HANDICAP RAMP (SEE DETAIL>
RAMP (SEE DETAIL) 5 CONST. HANDICAP SIGNS
CONST. HANDICAP SIGNS O,
)
R
O
<o
\ LIQUOR STORE (38) 0
() o TRAFFIC CIRCLE <
PORTSMOUTH \
S
= hA
: S REMOVE EXISTING
EINH NS quT 9:5 SN OIL TANK & PIPING
\ AND_CONNECT s
TO C.B. )
/\/v
o> /
AN
AN
)
CONSTRUCT

RETAIN EXISTING CURB

P \

RETAIN EXISTING |\ ,,//
FLAGPOLES N

PROPOSED LILAC (TYP)——

10'-0" 0O.C.
SCALE 17 = 40’
APPROVED DATE:
RECOMMENDED DATE:
APPROVED — USING AGENCY DATE:

6” DOWNSPOUT DRAIN
AND CONNECT

TO CATCH BASIN

PROPOSED TREE

REMOVE EXISTING CONC.
ISLAND. CONSTRUCT
12 CRUSHED GRAVEL.

@ ¥

B o®

JOHN O, MORTON BUILDING
HAZEN DRIVE BOX 483

CONCORD, NEwW HAMPSHIRE 03302-0483
(603> 271-3516 FAX(603) 271-3315

ENGINEER/ARCHITECT: DESIGNED BY: APPROVED BY:

ROOM S

CONSTRUCT 4’ WIDE SIDEWALK

NEW LINE
MARKINGS (TYPD

NEwW 4” SIDEWALK TO MATCH
EXISTING SIDEWALK WIDTH, TYP,

NEW CONC. CURB RAMP (TYP.D
(SEE DETAIL>

EXISTING BUILDING

NEW SYMBOLS
(TYPD

REMOVE PAVEMENT,
GRADE TO DRAIN,

PAVE AREA AS SHOWN ON TYPICAL

REMOVE CURB STOPS,
SALVAGE TO THE STATE

N, T. S,

41"
(TYPD

wm\\
(TYPD

N.T.S

1L/72*

LIMIT OF WORK

EXISTING
CONCRETE
SIDEWALK

VARIES

TYPE T (TRAFFIC> SEALANT

\IH\A§ RADIUS

IMPREGNATED FELT

a9 o <7 o ﬂ
vaHDGOanVmwmmUQ MW%W%V
oy o= DDQODQGAO 7
o TP AR S9eQ Y Segl

EXPANSION JOINT
(SEE DETAIL>

mn

CRUSHED GRAVEL

EXISTING
SUB-BASE

ORTLAND CEMENT
C(CLASS A) CONCRETE
CURB CUT RAMP
3000 P. S. I.

BOTTOM OF CURB CUT RAMP
TO BE FLUSH WITH ASPHALT PAVING

SCALE: 1/2" = 1'-0"

DATE DESCRIPTION BY

CHECKED BY:

PROJECT No.

CONTRACT:

DRAWN BY: SCALE: DATE:

SHEET:





oW
F7

- o 12" ABOVE PRESSURE REGULATOR - | | - | | 1 A
SHUT OFF VALVE - |

4” TOPSOIL, FERTIUZER,  FINISH GRADE FILL AND GAUGE
SEED AND HAY MULCH (TYP) / RISER, (BEYOND) .

SELECT FILL (TYP) FINISH CRADE (TYP) - | | ' | | | 1
WARNING AND e s ~ - |

IDENTIFICATION TAPE
12" BELOW GRADE
ABOVE LPG LINE b

UNDERGROUND LPG .
LINE, 2 MIN COVER -

- COMPACTED PIPE e ::.-‘
BEDDING (TYP) , 12" 3 -10”

2% PR

ARCHITECTS — ENGINEERS — SURVEYORS

6" THICK x 5'-10" x 26’
FIBER REINF CONC SLAB,

B - | \ ‘ APPROXIMATE EXIST EDGE | . |
SELECT FILL (TYP) | / OF WETLAND (PER NOTE 1.) | - |
4000 PS| -

' . 6" (TYP) - \ "
ANCHOR BOLTS PER P | —
MANUFACTURERS : | 74 \)fLIMIT OF WORK (TYP) - . .

RECOMMENDATION COMPACT EXIST
%TQEOU @-\—Eo

231 MAIN STREET BIDDE"ORD. MAINE 04005

E

OAK POINT ASSOCIATES

SUBGRADE —_,

.UNDERGRQ_lLND LIQUID PROPANE AS TAN

C2/NOT TO SCALE

EOU—

/—LIMIT OF WORK (TYP)

T ——

/ 00 : L B I
A _ s A * AW |
/. % V i p [ ] ”) e - }.
‘ R=20 ~7
- | R=300' h AN 4
- 2 _ L=87.86" k&\ \A\ _35,/\\ /\R=35./ /A\TEMP - |
N | T=44.24’ | =357 7 A
- A(SIM) | ' | A=16"46"45" \l ’l .
R=250" & R=10’ | -y %
R=50" : R=50" — —10'x45" BUS | | f
| A I' \ % TYP) PARKING I Z 3 |
I SPACE (TYP) R=50" \\ \ ' O 8
Eug Y / 6 ' \l \ </‘F\'=50 < |5
0- _ — _ R=20 . > 4
, o ———— R=20"\__/ <« \ oI |
. : : ’,,“‘\\\ M~ 7 T ~ UE O m‘_ Z
- - VA A S S A A A S A S S AP A S S 2 2 —_— _z* v ~ N, . 2 ; Z .
— R=50 | | O R=3 . — - — - _ .
| | 7 | ' 22 —8'x20' HANDICAP \A —~— ld O =z
| Re15’ VAN . | «0”  PARKING STALL W/ | . | | @ ' O
| | - — - | LIMIT OF BUILDING <. 4 -6 520 AISLE (TYP) A\(TYP) | ~_ & | - =
| z | ' (ALTERNATE BID ITEM 1)] | - SR o ( - NG . &3 %
| g ; - ] BSD(157) ~ - — ~ N\ \\ N _
| | ] _ \ N | o x18 PARKING =D -- \\ l <L
I | | | PROPOSED ~ill| N B j STALL . - [{Z ™
o A(TYP ; BUILDING 102" o i | G \ llo ~
| ] (™) | ADDITION B : A R=3 PZi / | | \ | =
| o : 10'—6" Ve A _ | \ =
I!X I _ | | 3 ;I ‘ v | £UD EUD \ | 1o uw
o — — ! el [ ® \ —_ . \ o X
A | s fn i | R T o D 29
o] 12'x60° BUS/ | 7 71 d—>v— L% TANKS o NG " 3 -
3 TRUCK PARKING | 5 1= 7% Tle ) N | 3
7 SPACE (TYP) I L 2272 2L 227 1 B CUD UD <& | ®° L )
& - ' / I—ESD— | ‘ !
I | | kLIMIT OF WORK (TYP)  — %\ — & - | © |
| 1 sty ; | = 4 N |
% 20° MIN 1T T L - | £
/ LT AN EL -+ EXISTING qs 9'x18" PARKING  © EUD ESD(157) EUD /] = |
A | —EUE— =T, BUILDING A STALL - B / T g gl
a7 e ' / O N O |+,
(- E ; y 9 d 7} 10 ol 1Z181
; /] I Ll : ‘ ol §‘b // Tr} ‘(?: g (?! 9 g
# / | ' ., ... 18
L LLLLLLLLL L PP Ll Ll \r‘r\ EUD , g : t—‘( AE @ <|d
S—EXISTING EMERGENCY I - Ew - . \S | B|&|5|3 S,
GENERATOR TO REMAIN < 3 N =T I > A — | BN o Pt o o
. KEYNOTES: | | LIMIT OF WORK (TYP) | - ' ~ ™\
ﬁSASPHALT CONCRETE PAVEMENT ADEXISTING POLE WITH 3-15 KA TRANSFORMERS. Ad12” RCP CULVERT ANCONCRETE WALK a | : |
2\ @37 THE TRANSFORMERS SHALL BE REMOVED BY INV QUT: 23.80 \c2[cs/ -
THE LOCAL UTILITY AND REPLACED WITH 3-37 ‘ _~ ﬂ
/\RESET GRANITE CURB 24 KUA POLE MOUNTED TRANSFORMERS. &(ZN”OI;VgEgGmESRIL%ﬁTENE 422000 GAL (24'Lx46DIA) UNDERGROUND NOTES: ~ PLAN REFERENCE:
‘ - PROPANE GAS TANK WITH 18" DOME NOTES: PLAN REFERENCE:
&TEMPORARY ASPHALT ACCESS ROAD BID ITEM 1) RISER, ANODES, REGULATORS, AND ALL - |
&RELOCATED HeRT POLE - ey &RELOCATED COMPACTOR REQUIRED TUBING AND FITTINGS c2[c2/ 1. WETLAND LIMIT DETERMINED BY JOSEPH h g?%'B:;JsNDB\S}TsET:% "OF NEW H%%gﬁm.z 5 =z
/11 . | a NOEL. WETLAND BIOLOGIST, ON JANUARY - DEPARTMENT OF PUBLIC WORKS AND o j
&4 - (1.1 | | @y - AW 2. THIS DRAWING AND ALL EXISTING CONDITIONS 2. SUBSURFACE DISPOSAL SYSTEM PLAN, STATE 3
/6 ) | AMRESET EXISTING CATCH BASIN RIM 7 6 ) AOEXISTING 2" PVC SEWER LINE TO WERE REPRODUCED FROM PLAN' REFERENCES " LIQUOR STORE #73, BY STATE OF NEW
/S\ONE WAY SIGN 2, | 'QE! SIM) LA TEMPORARY STOP SIGN @W REMAIN (ALTERNATE BID ITEM 1) INDICATED. | | HAMPSHIRE DEPARTMENT OF PUBLIC WORKS
AAcateH BASN 3. TEMPORARY ASPHALT ACCESS RO?D (KEWOTE 11) AND HIGHWAYS, DATED 5/10/81.
ﬂ RIM: 3247 L 7 8 AND TRUCK REAR ACCESS ROAD (KEYNOTE 25 | _
ASTOP S'GN INV OUT: 27.50 , AG 5'x6.5" CONCRETE STOOP VQ@ . WITH ASSOCIATED TEMPORARY SIGNAGE éDEYNOTES 3.' QSlsTEsl;k?g' Lllgﬁg?aus%;% U:BnEngqNTEﬁTA;E' §
(6 | 22 AND 4, TEMP) SHALL BE CONSTRUC STATE OF NEW HAMPSHIRE DEPARTMENT OF - | B\
/\HANDICAP PARKING PAVEMENT ADHANDICAP CURB CUT | A m TO ANY SITEWORK. REAR ACCESS ROAD MAY BE USED TRANSPORTATION BUREAU OF PUBLIC WORKS, | J
MARKING AND SIGN | @W RESET GRANITE SLOPE CURB - . FOR TEMPORARY TWO WAY TRAFFIC DURING CONSTRUCTION. ROECT ’
’ @3’ SIM PROJECT NO. 97717, DATED 9/12/97.
N /10 (SIM) CONTRACTOR SHALL SUBMIT SITE CONSTRUCT mm i
/B\4” WIDE WHITE PAVEMENT MARKING CONCRETE PAD A - PLAN AND TRAFFIC CONTROL PLAN FOR ENGMNEEF
| : | @y BUS AND TRUCK REAR ACCESS ROAD APPROVAL PRIOR TO CONSTRUCTION.
/\EXISTING UNDERGROUND CONDUIT FOR POWER . . 4. COORDINATE SITE ELECTRICAL WORK WITH ORAWNG ES.
SERVICE SHALL REMAIN. PROVIDE NEW WIRING &:NDT ?-IP:\?"'TA'UECE:ED'( ALl TLZER LBRELOCATED SHED ON 16°X12 ICAL WORK WITH ORAWING |
(4 1/C #500 KCMIL) | DISTURBED AREAS) ' CONCRETE PAD (SM) S
k99004 43—11B.dwg 4—18—00 3:59:04 pm EST '
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N TOTAL HATCHED
// AREA 43,764 S/F

UNKNOWN  USE
11,742 S/F

ROCHESTER READINESS CENTER
TOTAL HATCHED
ROCHESTER, NH

CONTACT:
PAUL ANNIS

603-225-1357






BROCK STREET

SNOW PLOWING AREA PLAN
BROCK STREET R.C. ROCHESTER, NH

NOTE:

THE AREA TO BE MAINTAINED AS INDICATED BY
HATCHING IS APPROXIMATELY 40,000sf. THE AREA
ON BOTH SIDES OF THE UNIT STORAGE BUILDING
AND THE LANE FROM THE PAVED AREA TO THE
USB SHALL BE A MAINTAINED AT A MINIMUM
CLEAR WIDTH OF 20 FEET.

SCALE: NONE
DATE: 8-AUG-12
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AREA #1 = 27,207 SF.
AREA #2 = 6,289 S.F.

WA AREA #3 = 30,217 SF.

rochester hill road / nh route 108

SNOW PLOWING AREA PLAN
RAYMOND BISSON R.C. ROCHESTER, NH
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LIMIT OF WORK

NH RTE. 28

PAVEMENT

LIMIT OF WORK

. SAW-CUT EXISTING

CLEAR TREES AND BRUSH

LIMIT OF EXISTING PAVEMENT

\ ‘_o.

RESET FLAG POLE

OF. p,

F.

SAW-CUT EXISTING
PAVEMENT

mu

STRIPE FOR
HANDICAP PARKING
CONST. HANDICAP SIGNS

9

<
*®
@

RESET PRECAST
CONCRETE CURB

A

ARNRARALE

)

9

LIQUOR STORE (34)
NH RTE. 28
SALEM

LAC |

RESET PRECAST
CONCRETE CURB

LIMIT OF TREE CLEARING

HOT BITUMINOUS PAVEMENT (MACHINE METHOD)

3” NOMINAL: 1” WEARING COURSE TYPE "E”
2” BINDER TYPE ”B”

L O CO OL O
50690 %22 0, 600 050530 %
080 Lo X 0,080,200 L80 L00

CRUSHED GRAVEL
AOmu _ ANuuv

PARKING LOT TYPICAL SECTION
N.T.S.

CONST. 12” _—

CRUSHED GRAVEL

——— EXTEND PAVEMENT 10’

\

417
(TYP.)

umnu

HANDICAP SYMBOL DETAIL

(TYP.)

LIMIT OF

CR. GRAVEL :////::://///::://///::://///:::// \

N.T.S.

APPROVED

DATE:

DIRECTOR

— PUBLIC WORKS & TRANSPORTATION

RECOMMENDED

DATE:

ADMINISTRATOR

- BUREAU OF PUBLIC WORKS

APPROVED

- USING AGENCY

DATE:

LIMIT OF WORK

REMOVE EXISTING PAVEMENT.
GRADE TO DRAIN. PAVE AREA

AS SHOWN ON PAVEMENT TYPICAL.
STRIPE AREA AS SHOWN.

CONST. 0” TO 8” CR. GRAVEL.
APPROX. 150 CY. BLEND INTO
EXISTING. GRADE AS DIRECTED
BY THE ENGINEER.

GENERAL NOTES

D)

2

D

4>

»

6)

7>

8

»

105

11

12>

SUFFICIENT PARKING AND PUBLIC ACCESS TO LIQOUR
STORE MUST BE MAINTAINED AT ALL TIMES

CLEAR AND GRUB 10’ STRIP AS SHOWN

REMOVE EXISTING PAVEMENT AND DISPOSE OF OFFSITE
PROPERLY.

ADD CRUSHED GRAVEL TO THE AREAS SHOWN. PLACE 12*
CRUSHED GRAVEL FOR THE DRIVE AREA TO BE EXTENDED
10’. ADD AVERAGE OF 4’ CRUSHED GRAVEL TO LARGE
FILL AREA, BLEND INTO EXISTING

GRADE AREA TO DRAIN AS DIRECTED BY THE ENGINEER

PAVE PARKING AREA WITH 2“ BINDER COURSE TYPE “B*,
AND 1 WEARING COURSE TYPE “E”.

RESTRIPE AREA AS SHOWN WITH 4 WHITE PAVEMENT
MARKING PAINT. PAINT HANDICAP SYMBOL IN THE FIVE
HANDICAP SPACES

RESET PRECAST CONCRETE CURBS IN FRONT OF STORE
CONSTRUCT HANDICAP SIGNS AS REQUIRED BY THE M. U, T.C. D

WHERE NEW PAVEMENT MEETS EXISTING PAVEMENT, THE
EXISTING PAVEMENT SHALL BE NEATLY SAW-CUT. A TACK
COAT SHALL BE APPLIED TO THE CUT EDGE OF THE
EXISTING PAVEMENT

ALL AREAS DAMAGED BY CONSTRUCTION OPERATIONS SHALL BE
REPAIRED TO THEIR ORIGINAL STATE, OR REPAIRED AS
INSTRUCTED BY THE ENGINEER

RESET FLAG POLE AS DIRECTED BY THE ENGINEER

MANCHESTER [111A]
@)

[ 93] [111A]

[BYP 28]
(1211 r[121A]

[125]
DERRY
o [1081]
[28]
[1111
[ 1281
L102] SALEM ~_
/ LIQUCR
o STORE
[111A]
HUDSON [ 381
~—
NEW HAMPSHIRE [93]
MASSACHUSETTS

LOCATION MAP
N.T.S.







GENERAL NOTES

1) REMOVE EXISTING PAVEMENT AS SHOWN.

2) REMOVE PART OF EXISTING CONCRETE ISLAND.
EXCAVATE 1’ BELOW CONCRETE ISLAND.
CONSTRUCT 12” GRAVEL BELOW CONCRETE ISLAND.

3) CONSTRUCT 60°x12’x6” CONCRETE PAD
OVER 12” CRUSHED GRAVEL SUB-GRADE.

4) REMOVE EXISTING OIL TANK

5) CONSTRUCT HANDICAP RAMPS IN EXISTING SIDEWALK.

6) CONSTRUCT HANDICAP SIGNS AS REQUIRED BY THE M.U.T.C.D.

7) REPAIR CATCH BASINS IN PAVEMENT AREAS.

8) GRADE AREA TO DRAIN AS DIRECTED BY THE ENGINEER.

9) CONSTRUCT 3” OF PAVEMENT AS SHOWN ON DETAIL.
10) RESET GRANITE CURB AS SHOWN.

11) RESTRIPE AREA AS SHOWN WITH 4” WHITE PAVEMENT MARKING
PAINT.

12) WHERE NEW PAVEMENT MEETS EXISTING PAVEMENT, THE
EXISTING PAVEMENT SHALL BE NEATLY SAW-CUT. A
TACK COAT SHALL BE APPLIED TO THE CUT EDGE OF
THE EXISTING PAVEMENT.

13) ALL AREAS DAMAGED BY CONSTRUCTION OPERATIONS
SHALL BE REPAIRED TO THEIR ORIGINAL STATE,
OR REPAIRED AS INSTRUCTED BY THE ENGINEER.

14) ESTABLISH AND MAINTAIN TEMPORARY TRAFFIC CONTROL,
AS NECESSARY, TO ENSURE SAFE AND CONTINUING
OPERATION OF THE FACILITY

&b@«
R

PORTSMOUTH

N.T.S

EXISTING LIGHT POLE
TO REMAIN.
PAINT CONCRETE BASE

CONSTRUCT 4’ WIDE

BARK MULCH BED
N\

RESET EXISTING CURB—— &

CONSTRUCT 4’ WIDE x 12” THICK
CONCRETE SIDEWALK ALONG
EXISTING SIDEWALK, REMOVE
EXISTING HANDRAIL AND
DISPOSE OFF-SITE,

FILL MOUNTING HOLES,

HOT BITUMINOUS PAVEMENT (MACHINE METH.D
3” NOMINAL: 1 WEARING COURSE TYPE “E”

2’ BINDER TYPE “B*

NEwW 4” SIDEWALK TO MATCH
EXISTING SIDEWALK WIDTH, TYP,

S ST T o sp o 7eh VepNap e DR [P em e T 05T ST Ry e 7 NEW CONC. CURB RAMP (TYP)
< "
R D S N R R R A eV oo Y |12 gV VepVapp o ood T T o8

LIMIT OF WORK

REMOVE EXISTING PAVEMENT.
GRADE TO DRAIN. PAVE AREA

AS SHOWN ON PAVEMENT TYPICAL.
STRIPE AREA AS SHOWN.

REMOVE EXISTING CONCRETE ISLAND.
CONST. 12 CRUSHED GRAVEL.

CONST. PAVEMENT.

RETAIN EXISTING
CONCRETE ISLAND.
RESET EXISTING CURB.

CRUSHED GRAVEL
(UNDER REMOVED CONC
ISLAND AREAS ONLY).

12 CRUSHED GRAVEL

SCALE: 1”7 = 2’0"

(SEE DETAIL>

EXISTING BUILDING

N.T.S.

CONSTRUCT NEW 60'x12'x6”
CONCRETE PAD

CONST. 12 CRUSHED GRAVEL.
PLACE SAW CUT JOINTS EVERY 12',

MINIMUM DEPTH 1“0 FILL WITH APPROVED SEALANT.

CONSTRUCT ROOF GUTTER AND DOWNSPOUT

o cE
CONST. HANDICAP
CONST. HANDICAP RAMP (SEE DETAIL>
RAMP (SEE DETAIL> sp. CONST. HANDICAP SIGNS
CONST., HANDICAP SIGNS 60%6 s,
A
R
%
e
\ LIQUOR STORE (38) O
A ) TRAFFIC CIRCLE =
PORTSMOUTH \
&
PROPOSED TREE R ___°©;~V Mﬂ
CONSTRUCT ___::: X REMOVE EXISTING
B cs 6" DOWNSPOUT \. h?:: \>/ OIL TANK & PIPING
y .w_u_zunmw_u_zz_mo._. /
B. ~
N ,
//v
o /
A
XN
»,
9
/kx\/
CONSTRUCT

RETAIN EXISTING CURB

P \

RETAIN EXISTING |\
FLAGPOLES

PROPOSED LILAC (TYP)———

10’-0" O.C.
REMOVE EXISTING CONC.
ISLAND. CONSTRUCT
12" CRUSHED GRAVEL.
o
o c®
SCALE 17 = 40/
APPROVED DATE:
RECOMMENDED DATE:
JOHN 0O, MORTON BUILDING
HAZEN DRIVE BOX 483 ROOM S
CONCORD, NEW HAMPSHIRE 03302-0483
APPROVED — USING AGENCY DATE: (603> 271-3316 FAX(603> 271-3315

6” DOWNSPOUT DRAIN
AND CONNECT

TO CATCH BASIN

PROPOSED TREE

ENGINEER/ARCHITECT: DESIGNED BY: APPROVED BY:

CONSTRUCT 4’ WIDE SIDEWALK

NEW LINE
MARKINGS (TYPD NEW SYMBIOLS
(TYPD
N. T. S,
REMOVE PAVEMENT,
GRADE TO DRAIN.
PAVE AREA AS SHOWN ON TYPICAL
REMOVE CURB STOPS,
SALVAGE TO THE STATE. L2
¥z
wm\\
(TYPD
N.T.S

TYPE T (TRAFFIC> SEALANT

\IH\A§ RADIUS

172" IMPREGNATED FELT

LIMIT OF WORK 050250 5 TR g

e > s 9% o D@ QA D@ Ve
S a8z do>y o Yaxad
[N Q @ Dﬂ 0 N
MO S RSO ISR,
2% T o e % A

EXISTING

CONCRETE EXPANSION JOINT

SIDEWALK (SEE DETAIL>

_ 4’ _ VARIES _ 4’ |

(4
6| CRUSHED GRAVEL e e
EXISTING ORTLAND CEMENT
SUB-BASE (CLASS A) CONCRETE
CURB CUT RAMP
3000 P. S. I.
BOTTOM OF CURB CUT RAMP
TO BE FLUSH WITH ASPHALT PAVING
SCALE: 1/2" = 1'-0"
DATE DESCRIPTION BY

PROJECT No.

CONTRACT:
CHECKED BY:

DRAWN BY: SCALE: DATE:

SHEET:






CONSTRUCT PARKING AREA

(SEE TYPICAL>

211

LIMIT OF WORK
MATCH TO EXISTING
PAVEMENT WITH A
SAW CUT

REMOVE EXISTING SIDEWALK

CONSTRUCT SIDEWALK
CONSTRUCT HANDICAPPED RAMP
IN CONCRETE SIDEWALK AT
ENTRANCE

CRACK FILL EXISTING

PARKING AREA AND OVERLAY

12’ 48’
\\ LIMIT OF EXISTING
PARKING LOT
\
517
CONSTRUCT SIDEWALK
e \ 73"
12’
w\
10’
STATE LIQUOR
81’ STORE #62
61’
GRASS GRASS 10

e

GRASS

160

CONSTRUCT PARKING AREA

(SEE TYPICAL>

/

LIMIT OF EXISTING

PARKING LOT

PLAZA ENTRANCE ROAD

LIMIT OF WORK

MATCH TO EXISTING
PAVEMENT WITH A

SAW CUT

GENERAL NOTES:

D)

2

3

4>

CONTRACTOR TO REMOVE SIDEWALK AND CONSTRUCT NEW WALK,
CRACK FILL EXISTING PARKING LOT, CONSTRUCT TwO ADDITIONAL
PARKING AREAS AS SHOWN, CONSTRUCT A 1” PAVEMENT OVERLAY,
AND PAVEMENT STRIPE PARKING LOT AS SHOWN.  PARKING SPACE
SIZE IS 9’ X20’

SAW CUT ALL PAVEMENT MATCH AREAS AND COAT WITH BITUMINOUS
MATERIAL TO PROVIDE A GOOD ADHEARING SURFACE AND NEAT
APPEARANCE.

ALL MATERIAL USED TO CONFORM TO NHDOT STANDARD SPECIFICATIONS
FOR ROAD AND BRIDGE CONSTRUCTION

ALL AREAS DISTURBED DURING CONSTRUCTION WILL BE REPAIRED TO
ORIGINAL CONDITION AT CONTRACTORS EXPENSE

CONCRETE SIDEWALK 4"

LOCATION MAP

17 TYPE E WEARING COURSE (0, 057 TONS/SY)
CRACK FILL ALL CRACKS
APPLY TACK COAT TO EXISTING PAVEMENT

CRUSHED GRAVEL 6"

EXISTING SUBGRADE

EXISTING PAVEMENT

TYPICAL PARKING LOT SECTION
(CRACK FILL & OVERLAY AREA)

NTS
3 PAVEMENT
1 TYPE E WEARING COURSE (0. 057 TONS/SY)
2 TYPE B BINDER COURSE (0. 113 TONS/SY)
CRUSHED GRAVEL 6
GRAVEL 12*

TYPICAL PARKING LOT SECTION
(PROPOSED CONSTRUCTION)

NTS







GENERAL NOTES

SAWCUT AND REMOVE 15'x15' SECTION OF PAVEMENT AROUND

CATGH BASIN 1N TRUCK LOADING AREA, EXCAVATE IS" OF MATERIAL.
CONSTRUCT 12" CRUSHED GRAVEL AND 15°x15°x6” CONCRETE PAD.

USE CLASS B CONCRETE WITH POLYPROPYLENE FIBERS.

FINISH CONCRETC 10 DRAIN,

REMOVE AND REPLACE APPROX !MATELY 500 50. FT.
OF PAVEMENT AS DIRECTED E¢ THE ENGINEER. .
A) SAW CUT COMPLETELY THROUGH PAVEMENT ANC ! mwommuamqmmmru‘i
REVOVE DAVAGED PAVEMENT SO AS NOT 10

DISTURB SURROUNDING AREA.

LEVEL AREA WITH CRUSHED GRAVEL AND GRADE

TO DRAIN AS DIRECTED BY THE ENGINEER.

) COMPACT SUBGRADE TO 957 OF MODIFIED PROGTOR TEST.

D1 PAVE AREA WITH A 2 TYPE 'B’ BINDER AND A 1" TYPE

WEARING COURSE.

WHERE EXISTSNS PAVEMENT MEETS NEW PAVEMENT APPLY A
TACK COAT MATERIAL.

Ae==1-93 NORTH BOUND
LIQUOR STORE

31 CRACKFILL AND SEAL PAVEMENT AREAS SHOWN ON PLANS, LOCATION MAP
A) ROUT ALL CRACKS QVER %7 WIDE TO ' BY 47,
8! CLEAN ALL CRACKS WITH COMPRESSED HOT AIR TORCH. .
€1 PLACE HOT POURED CRACKF ILL MATERIAL IN ALL CRACKS.
D)l CLEAN ALL DUST AND DEBRIS FROM PAVEMENT.
3 APPLY TWO COATS OF PAVEMENT SEALER.
) PAVEMENT STRIPE AREA TO ORIGINAL PAVEMENT L INES (4™ WIDE)
UM_ESS OTHERWISE INDICATED ON THE PLANS, /

CONSTRUCT APPROXIMATELY 40 FEET OF GRANITE CURB: Uus, /

REMOVE DAMAGED GRANITE CURB IN NORTHERLY LOT. woc.ﬁm_ 3 LINIT OF WORK
CONSTRUCT APPROXIMATELY 30 FEET OF GRANITE CURB IN NORTHERLY LOT.
CONSTRUCT APPROXIMATELY 10 FEET OF GRANITE CURB .

IN THE
LOCATION OF FORMER HAMDICAP ACCESS IN THE MIDDLE LOT.

5} SUPPLY APPROXIMATELY 10 YARDS OF CRUSHED GRAVEL AND PLACE ON THE
PROJECT SITE TO LEVEL SHOULDER IN LOW AREAS AS DIRECTED BY THE ENGINFER.

6} SUPPLY APPROZIMATELY 200 SQ. FT. OF LOAM (4” THICK) AND SEED.
ACL ON THE PROJECT SITE AS DIRECTED BY THE ENGIMEER.

CRACKFILL AND SEAL ALL PAVEMENT

. s . . . |
RESTRIPE :.\_
| ~CONST. 10" . e

AS SHOWN|
GRANITE
CURB

7) AL AREAS DAMAGED BY COMSTRUCTION WILL BE RESTORED TO ORIGINAL
TONDIT:GN AT THE TONTRACTOR'S EXPENSE.

FACILITY TO REMAIN OPEN DURING CONSTRUCTION,

4
G

HANDICAP SYMBCOL DETAIL
N TS,

GRASS 1SLAND

REMOVED DAMAGED GRANITE CURB. SIDEWALK 3
CONST. APPROX. 30 OF NEV LIMIT OF WORK
GRANITE CURB. : =
LIQUOR STORE (66) - : 67 GLASS 8 CONCRETE v/
[-93 NORTHBOUND rovo I v POLYPROPYLENE. F1BERS.
..... : ; o EET
wooksert | A | |- . N V5% i
0% Do 2" GRUSHED GRAVEL
“““ oA
,,,,,, 05 o5d
! — Do
REMOVE AND REPLACE : . P
PAVEMENT (2 VIDE) . N - P CONCRETE PAD DETAIL
SCALE: 7 = 1-07
LIMIT OF VORK
PP LFHHM\.&X
R
RAMP TO [-93 NORTHBOUND PR
g REVISIONS'
S, STATE OF NEW HAMPSHIRE DATE DESCRIPTION Y CRACK FILL & SEAL PARKING LOTS
Sy B, -93 NORTH BOUND LIQUOR STORE
0IRECTOR - PUL1C WORKS & TRANSPORT wfﬂe‘ %, DEPARTMENT OF TRANSPORTATION . S ocar T Ty Ao o
FECGRENDED BATE: VA %% 7 ||
St 2 BUREAU OF PUBLIC WORKS LIQUOR COMMISSION
. §§ 2 vemase f 3 JGRN G- WORTON BUTLDTNG FRETEETT
OMIN | STRATOR’ RE, I&QP %23\ &F HAZEN DRI VE BOX 483 ROOM §
RS  USin AoTey NGy ConCoRD. EW HAPSHIRE 033030065 1 SITE PLAN 97559
P USSiana, BN (6031 271-3516  FAX(803) 271-3315
Loty & frabe S5 i A gl e e B B C1
N comsaion Seancs Seaes R B P

. - . . . 1996_(97559)_NB & SB Parking Lot Repair sopccos-o0z.00.30







GENERAL NOTES

SAWCUT AND REMOVE 15'x15' SECTION OF PAVEMENT AROUND

CATGH BASIN 1N TRUCK LOADING AREA, EXCAVATE IS" OF MATERIAL.
CONSTRUCT 12" CRUSHED GRAVEL AND 15°x15°x6” CONCRETE PAD.

USE CLASS B CONCRETE WITH POLYPROPYLENE FIBERS.

FINISH CONCRETC 10 DRAIN,

REMOVE AND REPLACE APPROX !MATELY 500 50. FT.
OF PAVEMENT AS DIRECTED E¢ THE ENGINEER. .
A) SAW CUT COMPLETELY THROUGH PAVEMENT ANC ! mwommuamqmmmru‘i
REVOVE DAVAGED PAVEMENT SO AS NOT 10

DISTURB SURROUNDING AREA.

LEVEL AREA WITH CRUSHED GRAVEL AND GRADE

TO DRAIN AS DIRECTED BY THE ENGINEER.

) COMPACT SUBGRADE TO 957 OF MODIFIED PROGTOR TEST.

D1 PAVE AREA WITH A 2 TYPE 'B’ BINDER AND A 1" TYPE

WEARING COURSE.

WHERE EXISTSNS PAVEMENT MEETS NEW PAVEMENT APPLY A
TACK COAT MATERIAL.

Ae==1-93 NORTH BOUND
LIQUOR STORE

31 CRACKFILL AND SEAL PAVEMENT AREAS SHOWN ON PLANS, LOCATION MAP
A) ROUT ALL CRACKS QVER %7 WIDE TO ' BY 47,
8! CLEAN ALL CRACKS WITH COMPRESSED HOT AIR TORCH. .
€1 PLACE HOT POURED CRACKF ILL MATERIAL IN ALL CRACKS.
D)l CLEAN ALL DUST AND DEBRIS FROM PAVEMENT.
3 APPLY TWO COATS OF PAVEMENT SEALER.
) PAVEMENT STRIPE AREA TO ORIGINAL PAVEMENT L INES (4™ WIDE)
UM_ESS OTHERWISE INDICATED ON THE PLANS, /

CONSTRUCT APPROXIMATELY 40 FEET OF GRANITE CURB: Uus, /

REMOVE DAMAGED GRANITE CURB IN NORTHERLY LOT. woc.ﬁm_ 3 LINIT OF WORK
CONSTRUCT APPROXIMATELY 30 FEET OF GRANITE CURB IN NORTHERLY LOT.
CONSTRUCT APPROXIMATELY 10 FEET OF GRANITE CURB .

IN THE
LOCATION OF FORMER HAMDICAP ACCESS IN THE MIDDLE LOT.

5} SUPPLY APPROXIMATELY 10 YARDS OF CRUSHED GRAVEL AND PLACE ON THE
PROJECT SITE TO LEVEL SHOULDER IN LOW AREAS AS DIRECTED BY THE ENGINFER.

6} SUPPLY APPROZIMATELY 200 SQ. FT. OF LOAM (4” THICK) AND SEED.
ACL ON THE PROJECT SITE AS DIRECTED BY THE ENGIMEER.

CRACKFILL AND SEAL ALL PAVEMENT

. s . . . |
RESTRIPE :.\_
| ~CONST. 10" . e

AS SHOWN|
GRANITE
CURB

7) AL AREAS DAMAGED BY COMSTRUCTION WILL BE RESTORED TO ORIGINAL
TONDIT:GN AT THE TONTRACTOR'S EXPENSE.

FACILITY TO REMAIN OPEN DURING CONSTRUCTION,

4
G

HANDICAP SYMBCOL DETAIL
N TS,

GRASS 1SLAND

REMOVED DAMAGED GRANITE CURB. SIDEWALK 3
CONST. APPROX. 30 OF NEV LIMIT OF WORK
GRANITE CURB. : =
LIQUOR STORE (66) - : 67 GLASS 8 CONCRETE v/
[-93 NORTHBOUND rovo I v POLYPROPYLENE. F1BERS.
..... : ; o EET
wooksert | A | |- . N V5% i
0% Do 2" GRUSHED GRAVEL
“““ oA
,,,,,, 05 o5d
! — Do
REMOVE AND REPLACE : . P
PAVEMENT (2 VIDE) . N - P CONCRETE PAD DETAIL
SCALE: 7 = 1-07
LIMIT OF VORK
PP LFHHM\.&X
R
RAMP TO [-93 NORTHBOUND PR
g REVISIONS'
S, STATE OF NEW HAMPSHIRE DATE DESCRIPTION Y CRACK FILL & SEAL PARKING LOTS
Sy B, -93 NORTH BOUND LIQUOR STORE
0IRECTOR - PUL1C WORKS & TRANSPORT wfﬂe‘ %, DEPARTMENT OF TRANSPORTATION . S ocar T Ty Ao o
FECGRENDED BATE: VA %% 7 ||
St 2 BUREAU OF PUBLIC WORKS LIQUOR COMMISSION
. §§ 2 vemase f 3 JGRN G- WORTON BUTLDTNG FRETEETT
OMIN | STRATOR’ RE, I&QP %23\ &F HAZEN DRI VE BOX 483 ROOM §
RS  USin AoTey NGy ConCoRD. EW HAPSHIRE 033030065 1 SITE PLAN 97559
P USSiana, BN (6031 271-3516  FAX(803) 271-3315
Loty & frabe S5 i A gl e e B B C1
N comsaion Seancs Seaes R B P

. - . . . 1996_(97559)_NB & SB Parking Lot Repair sopccos-o0z.00.30







oW
F7

- o 12" ABOVE PRESSURE REGULATOR - | | - | | 1 A
SHUT OFF VALVE - |

4” TOPSOIL, FERTIUZER,  FINISH GRADE FILL AND GAUGE
SEED AND HAY MULCH (TYP) / RISER, (BEYOND) .

SELECT FILL (TYP) FINISH CRADE (TYP) - | | ' | | | 1
WARNING AND e s ~ - |

IDENTIFICATION TAPE
12" BELOW GRADE
ABOVE LPG LINE b

UNDERGROUND LPG .
LINE, 2 MIN COVER -

- COMPACTED PIPE e ::.-‘
BEDDING (TYP) , 12" 3 -10”

2% PR
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GENERAL NOTES

1) REMOVE EXISTING PAVEMENT AS SHOWN.

2) REMOVE PART OF EXISTING CONCRETE ISLAND.
EXCAVATE 1’ BELOW CONCRETE ISLAND.
CONSTRUCT 12” GRAVEL BELOW CONCRETE ISLAND.

3) CONSTRUCT 60°x12’x6” CONCRETE PAD
OVER 12” CRUSHED GRAVEL SUB-GRADE.

4) REMOVE EXISTING OIL TANK

5) CONSTRUCT HANDICAP RAMPS IN EXISTING SIDEWALK.

6) CONSTRUCT HANDICAP SIGNS AS REQUIRED BY THE M.U.T.C.D.

7) REPAIR CATCH BASINS IN PAVEMENT AREAS.

8) GRADE AREA TO DRAIN AS DIRECTED BY THE ENGINEER.

9) CONSTRUCT 3” OF PAVEMENT AS SHOWN ON DETAIL.
10) RESET GRANITE CURB AS SHOWN.

11) RESTRIPE AREA AS SHOWN WITH 4” WHITE PAVEMENT MARKING
PAINT.

12) WHERE NEW PAVEMENT MEETS EXISTING PAVEMENT, THE
EXISTING PAVEMENT SHALL BE NEATLY SAW-CUT. A
TACK COAT SHALL BE APPLIED TO THE CUT EDGE OF
THE EXISTING PAVEMENT.

13) ALL AREAS DAMAGED BY CONSTRUCTION OPERATIONS
SHALL BE REPAIRED TO THEIR ORIGINAL STATE,
OR REPAIRED AS INSTRUCTED BY THE ENGINEER.

14) ESTABLISH AND MAINTAIN TEMPORARY TRAFFIC CONTROL,
AS NECESSARY, TO ENSURE SAFE AND CONTINUING
OPERATION OF THE FACILITY

&b@«
R

PORTSMOUTH

N.T.S

EXISTING LIGHT POLE
TO REMAIN.
PAINT CONCRETE BASE

CONSTRUCT 4’ WIDE

BARK MULCH BED
N\

RESET EXISTING CURB—— &

CONSTRUCT 4’ WIDE x 12” THICK
CONCRETE SIDEWALK ALONG
EXISTING SIDEWALK, REMOVE
EXISTING HANDRAIL AND
DISPOSE OFF-SITE,

FILL MOUNTING HOLES,

HOT BITUMINOUS PAVEMENT (MACHINE METH.D
3” NOMINAL: 1 WEARING COURSE TYPE “E”

2’ BINDER TYPE “B*

NEwW 4” SIDEWALK TO MATCH
EXISTING SIDEWALK WIDTH, TYP,

S ST T o sp o 7eh VepNap e DR [P em e T 05T ST Ry e 7 NEW CONC. CURB RAMP (TYP)
< "
R D S N R R R A eV oo Y |12 gV VepVapp o ood T T o8

LIMIT OF WORK

REMOVE EXISTING PAVEMENT.
GRADE TO DRAIN. PAVE AREA

AS SHOWN ON PAVEMENT TYPICAL.
STRIPE AREA AS SHOWN.

REMOVE EXISTING CONCRETE ISLAND.
CONST. 12 CRUSHED GRAVEL.

CONST. PAVEMENT.

RETAIN EXISTING
CONCRETE ISLAND.
RESET EXISTING CURB.

CRUSHED GRAVEL
(UNDER REMOVED CONC
ISLAND AREAS ONLY).

12 CRUSHED GRAVEL

SCALE: 1”7 = 2’0"

(SEE DETAIL>

EXISTING BUILDING

N.T.S.

CONSTRUCT NEW 60'x12'x6”
CONCRETE PAD

CONST. 12 CRUSHED GRAVEL.
PLACE SAW CUT JOINTS EVERY 12',

MINIMUM DEPTH 1“0 FILL WITH APPROVED SEALANT.

CONSTRUCT ROOF GUTTER AND DOWNSPOUT

o cE
CONST. HANDICAP
CONST. HANDICAP RAMP (SEE DETAIL>
RAMP (SEE DETAIL> sp. CONST. HANDICAP SIGNS
CONST., HANDICAP SIGNS 60%6 s,
A
R
%
e
\ LIQUOR STORE (38) O
A ) TRAFFIC CIRCLE =
PORTSMOUTH \
&
PROPOSED TREE R ___°©;~V Mﬂ
CONSTRUCT ___::: X REMOVE EXISTING
B cs 6" DOWNSPOUT \. h?:: \>/ OIL TANK & PIPING
y .w_u_zunmw_u_zz_mo._. /
B. ~
N ,
//v
o /
A
XN
»,
9
/kx\/
CONSTRUCT

RETAIN EXISTING CURB

P \

RETAIN EXISTING |\
FLAGPOLES

PROPOSED LILAC (TYP)———

10’-0" O.C.
REMOVE EXISTING CONC.
ISLAND. CONSTRUCT
12" CRUSHED GRAVEL.
o
o c®
SCALE 17 = 40/
APPROVED DATE:
RECOMMENDED DATE:
JOHN 0O, MORTON BUILDING
HAZEN DRIVE BOX 483 ROOM S
CONCORD, NEW HAMPSHIRE 03302-0483
APPROVED — USING AGENCY DATE: (603> 271-3316 FAX(603> 271-3315

6” DOWNSPOUT DRAIN
AND CONNECT

TO CATCH BASIN

PROPOSED TREE

ENGINEER/ARCHITECT: DESIGNED BY: APPROVED BY:

CONSTRUCT 4’ WIDE SIDEWALK

NEW LINE
MARKINGS (TYPD NEW SYMBIOLS
(TYPD
N. T. S,
REMOVE PAVEMENT,
GRADE TO DRAIN.
PAVE AREA AS SHOWN ON TYPICAL
REMOVE CURB STOPS,
SALVAGE TO THE STATE. L2
¥z
wm\\
(TYPD
N.T.S

TYPE T (TRAFFIC> SEALANT

\IH\A§ RADIUS

172" IMPREGNATED FELT

LIMIT OF WORK 050250 5 TR g

e > s 9% o D@ QA D@ Ve
S a8z do>y o Yaxad
[N Q @ Dﬂ 0 N
MO S RSO ISR,
2% T o e % A

EXISTING

CONCRETE EXPANSION JOINT

SIDEWALK (SEE DETAIL>

_ 4’ _ VARIES _ 4’ |

(4
6| CRUSHED GRAVEL e e
EXISTING ORTLAND CEMENT
SUB-BASE (CLASS A) CONCRETE
CURB CUT RAMP
3000 P. S. I.
BOTTOM OF CURB CUT RAMP
TO BE FLUSH WITH ASPHALT PAVING
SCALE: 1/2" = 1'-0"
DATE DESCRIPTION BY

PROJECT No.

CONTRACT:
CHECKED BY:

DRAWN BY: SCALE: DATE:

SHEET:





oW
F7

- o 12" ABOVE PRESSURE REGULATOR - | | - | | 1 A
SHUT OFF VALVE - |

4” TOPSOIL, FERTIUZER,  FINISH GRADE FILL AND GAUGE
SEED AND HAY MULCH (TYP) / RISER, (BEYOND) .

SELECT FILL (TYP) FINISH CRADE (TYP) - | | ' | | | 1
WARNING AND e s ~ - |

IDENTIFICATION TAPE
12" BELOW GRADE
ABOVE LPG LINE b

UNDERGROUND LPG .
LINE, 2 MIN COVER -

- COMPACTED PIPE e ::.-‘
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GENERAL NOTES Ay N

1> SAWCUT AND REMOVE 12" x13" SECTION OF PAVEMENT AROUND CATCH
BASIN IN TRUCK LOADING AREA. EXCAVATE 157 0OF MATERTAL
CONSTRUCT 127 CRUSHED GRAVEL AND CONSTRUCT 12" X13" X6 CONCRETE
PAD, USE CLASS B CONCRETE WITH POLYPROPYLENE F IBERS. —89

FINISH CONCRETE TO DRATIN. m N AW///////! WW

c)  REMOVE AND REPLACE APPROXIMATELY 200 SQ  FT
OF PAVEMENT AS DIRECTED BY THE ENGINEER

CONCORD

RMHU_Iwu NORTH BOUND

1-93 SOUTH BOUND =/ LIQUOR STORE

LIQUOR STORE

Ay SAW CUT COMPLETELY THROUGH PAVEMENT AND Y -
REMOVE DAMAGED PAVEMENT SO AS NOT TO QQW)/
DISTUREB SURROUNDING AREA. MANCHESTER .

B> LEVEL AREA WITH CRUSHED GRAVEL AND GRADE
T DRAIN AS DIRECTED BY THE ENGINEER
C>  COMPACT SUBGRADE TO 957 0OF MODIFIED PROCTOR TEST. 3
D> PAVE AREA WITH A 27 TYPE B BINDER AND A 17 TYPE " E’ \29Y /(&
WEARING COURSE
F>  WHERE EXISTING PAVEMENT MEETS NEW PAVEMENT APPLY A

TACK COAT MATERTIAL. LOCATION MAP

3> CRACKFILL AND SEAL PAVEMENT AREAS SHOWN ON PLANS
A>  ROUT ALL CRACKS OVER 7 WIDE TO 7 BY ”.
B> CLEAN ALL CRACKS WITH COMPRESSED HOT AIR TORCH

Co PLACE HOT POURED CRACKFILL MATERIAL IN ALL CRACKS, CRACKFILL. SEAL. AND STRIPE PAVEMENT
Y CLEAN ALL DUST AND DEBRIS FROM PAVEMENT, ’ ’
) APPLY TwO COATS OF PAVEMENT SEALER
F PAVEMENT STRIPE AREA TO ORIGINAL PAVEMENT LINES, 4”7 WIDED
45 ALL AREAS DAMAGED BY CONSTRUCTION WILL BE RESTORED TO ORIGINAL LIMIT
CONDITION AT THE CONTRACTOR” S EXPENSE
P FACILITY TO REMAIN OPEN DURING CONSTRUCTION

| — \ —
T~ "~ H PAVED DRIVE T~
J ///
/// o
- ~ 2 , e T s o
A . C
- \&W\\ - \ o m / % /] ‘% /] m / m /]
,,\M\\:_H\O / / / / / / / / / / / / / / / / / / / [ B
‘ I LIMIT OF WORK 36"
- _ _
CONSTRUCT 15’x15'x6” - ——{ | REST | CTYP.
CONCRETE PAD - | |AREAL L | SYMBOL DETAIL
\\ [ — O@ 7
D\\\wy - N T. S,
\ N
ODw
ﬁ(\;_@ 7
HOOKSETT [ |
] LIQUOR STORE (67) PLANTER
BOX —
I B |I-93 SOUTHBOUND |
] | | ] | |
N | | L] | | 6 CLASS B CONCRETE w/
REMOVE & REPLACE ,, | POLYPROPYLENE FIBERS.
PAVEMENT (2’ WIDE)
12* CRUSHED GRAVEL
LIMIT OF WORK
—— RAMP TO 1-93 SOUTHBOUND CONCRETE PAD DETAIL
SCALE: 1 = 1’-0"
REVISIONS
N STATE OF NEW HAMPSHIRE DATE DESCRIPTION BY
e
) DEPARTMENT OF TRANSPORTATION
Nt # BUREAU OF PUBLIC WORKS
JOHN 0. MORTON BUILDING PROJECT #
HAZEN DRIVE BOX 483 ROOM S
CONCORD, NEW HAMPSHIRE —03302-0483
(603> 271-3516 FAX(603) 271-3515]
ENGINEER/ARCHITECT: DESIGNED BY: APPROVED BY: CHECKED BY: DRAWN BY: SCALE: DATE:
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GENERAL NOTES:
i} PAVEMENT REPAIR OF AREAS SHOWN ON PLANS i
A)  SAW CUT COMPLETELY THROUGH PAVEMENT AND REMOVE DAMAGED ]
PAVEMENT SO AS NOT TO DiISTURB SURROUND {NG AREA. STATE

B) LEVEL AREA WITH CRUSHED GRAVEL AND GRADE AREA TO DRAIN POL 1CE
AS DIRECTED BY THE ENGINEER. i
C) COMPACT SUBGRADE TO 95% OF MODIFIED PROCTOR TEST. - :
D) PAVE AREA WITH A 2" TYPE "B" BINDER AND A I” TYPE "E” |
WEARING COURSE.
E)  WHERE EX1STING PAVEMENT MEETS NEW PAVEMENT APPLY A TACK |
COAT MATERIAL. - |
2) REGRADE DJTCH é
A) CLEAR AND GRUB DITCH. ?
B) EXCAVATE APPROXIMATELY i’ OF MATERIAL. g
C) GRADE TO DRAIN. |
D) STABILIZE DITCH WITH MATTING, HUMUS, AND SEED. (EENE. NH
3) CRACK FILL ALL PARKING LOTS SHOWN ON PLANS - | 7 . e i ;
A) ROUTE ALL CRACKS OVER %" WIDE TO %" BY #". | - LOCATION MAP
B) CLEAN ALL CRACKS WITH A COMPRESSED HOT AIR TORCH. ;
C) PLACE HOT POURED CRACK FiLL MATERIAL IN ALL CRACKS. 5
4) SEAL COAT ALL PAVEMENT AREAS WITHIN THE LIMITS OF WORK.
5) PAVEMENT STRIPE AREA TO ORIGINAL LINES USING 4" WIDE ;
PAVEMENT PAINT. |
6) REPAIR ALL CONSTRUCTION DAMAGE AS DIRECTED BY THE ENGINEER.
7) FACILITY TO REMAIN OPEN DURING CONSTRUCTION. CONTRAGCTOR TO
MAINTAIN ADEQUATE ACCESS AND PARKING TO FACILITY DURING :
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NOTE: CONTRACTOR SHALL EMPLOY A REGISTERED LAND SURVEYOR TO ESTABLISH
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GENERAL NOTES:

1) PAVEMENT REPAIR OF AREAS SHOWN ON PLANS
A)  SAWCUT COMPLETELY THROUGH PAVEMENT AND REMOVE DAMAGED
PAVEMENT SO AS NOT TO DISTURB SURROUND ING AREA.
B) LEVEL AREA WITH CRUSHED GRAVEL AND GRADE AREA TO DRAIN
AS DIRECTED BY THE ENGINEER.
C) COMPACT SUBGRADE TO 95% OF MODIFIED PROGTOR TEST.
D} PAVE AREA WITH A 2" TYPE "B"™ BINDER AND A |" TYPE "E"
WEARING COURSE. |
E) WHERE EXISTING PAVEMENT MEETS NEW PAVEMENT APPLY A TACK
COAT MATERIAL. | :
2) CRACK FILL PARKING LOT AS SHOWN ON PLANS ' | - WHITE LAKE 3%
A) ROUTE ALL CRACKS OVER 1/8" WIDE TO 3/4" BY 3/4". S
B) CLEAN ALL CRACKS WITH A COMPRESSED HOT AIR TORCH.
C) PLACE HOT POURED CRACKFILL IN ALL CRACKS.
3} SEAL COAT ALL PAVEMENT AREAS WITHIN THE LIMITS OF WORK.
4) PAVEMENT STRIPE AREA TO ORIGINAL LINES USING
4" WIDE PAVEMENT PAINT.

5) REPAIR ALL CONSTRUCTION DAMAGE AS DIRECTED BY THE ENGINEER.
6} FACILITY TO REMAIN OPEN DURING CONSTRUCTION. CONTRACTOR T0
MAINTAIN ADEQUATE ACCESS AND PARKING TO FACILITY DURING

BUSINESS HOURS.
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| REVISIONS
W, STATE OF NEW HAMPSHIRE —BATE_| DESCRIPTION BY_ PARKING LOT REPAIR |
- NEW HAMPSHIRE STATE POLICE TROQOP °'E' :
DEPARTMENT OF TRANSPORTATION | 5
B | | TAMWORTH, NEW HAMPSHIRE |
BUREAU OF PUBLIC WORKS +— DEPARTMENT OF SAFETY
JOHN O. MORTON BUILDING | PROJECT #
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GENERAL NOTES:

|)

2)

3)

4}

o)

6)

o 7)

8]

CONSTRUCT PAVED PARKING AREA AS SHOWN ON PLANS (IMPOUND LOT

60°x30")

A) SAW CUT COMPLETELY THROUGH PAVEMENT 7O ESTABLISH A
CLEAN EDGE TO MATCH INTO. DO NOT DiSTURB ADJACENT

B} EXCAVATE 15" OF MATERIAL. ' _

C} CONSTRUCT 12" OF CRUSHED GRAVEL AND GRADE AREA TO DRAIN
AS DIRECTED BY THE ENGiINEER.

D) COMPACT SUBGRADE TO 95X CF MODRIF {ED PROCTOR TEST.

£} PAVE AREA WITH A 27 TYPE "B” BINDER AND A 17 TYPE "E”
WEARING COURSE.

REPLACE PAVEMENT SHOWN ON PLANS.

A} SAW CUT COMPLETELY THROUGH PAVEMENT TO ESTABLISH A
CLEAN EDGE TO MATCH INTO. DO NOT DISTURB ADJACENT
PAVEMENT.

B} ADD 6% CRUSHED GRAVEL.

C} GRADE AREA TGO DRAIN AS DIRECTED BY THE ENGINEER

D)  COMPACT SUBGRADE TO 85% OF MODIFIED PROCTOR TEST.

E) PAVE AREA WITH A 2™ TYPE "B” BINDER AND A " TYPE "LE”
WEARING COURSE. |

Fl WHERE EXISTING PAVEMENT MEETS NEW PAVEMENT APPLY A

TACK GOAT MATERIAL.

CRACK FILL PARKING LOT SHOWN ON PLANS.

A) ROUTE ALL CRACKS OVER [|/8" WIDE TO 374" BY 3747,

B} CLEAN ALL CRACKS WITH A COMPRESSED HOT AIR TORCH.

C) PLACE HOT POURED CRACKFILL IN ALL CRACKS.

SEAL COAT ALL PAVEMENT AREAS WITHIN THE LIMITS OF WORK. DG

NOT SEAL COAT NEW PAVEMENT.

PAVEMENT STRIPE AREAS TO ORIGINAL LINES USING 4" WIDE

PAVEMENT PAINT.

REGRADE DITCH TO DRAIN AS DIRECTED BY THE ENGINEER.,

REMOVING EXCESS VEGETATION. HUMUS AND SEED. '

REPAIR ALL CONSTRUCTION DAMAGE AS DIRECTED BY THE ENGINEER.

FACILITY TO REMAIN OPEN DURING CONSTRUCTION. CONTRACTOR TO-

MAINTAIN ADEQUATE ACCESS AND PARKING TO FACILITY DURING
BUSINESS HOURS. |

CONSTRUCT PARKING AREA
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Plow info

				Facility				Map 1		Map 2 (if available)		Address 1		City		Contact		Phone

		DAS		19 Pillsbury St (Old Labor Building)				19 Pillsbury St (Old Labor Building)				19 Pillsbury Street		Concord		Bill Hubbard		603 271-3148

		NG		AASF (Concord NH) Parking Area				AASF-PLOWING-PARKING-AREAS				regional drive		Concord		Paul Annis		603 225-1357

		park		Bear Brook State Park				Bear Brook-Snowmobile Parking Area.pdf				Snowmobile Lot 		Allenstown		Brandon J. Young		cell  731-2278

		NH		Berlin Armory				Berlin Armory Snow Plan.pdf				2169 Riverside Drive 		Berlin		Paul Annis		603 225-1357

		Court		Carroll County Court House				Carroll County Courthouse.pdf				96 Water Village Rd.		Ossipee		Phyliss Nudd 		603  539-7841

		Court		Concord District Court				Concord District Court.pdf				32 Clinton Street		Concord		Moe Longchamps		603  271-6403  x 336 

		Court		Coos County District Court				Coos County Courthouse.pdf				55 School St		Lancaster		Clark Benson 		603  788-2847

		DAS		Department of Justice				Dept of Justice 2 lots				33 Capitol Street & 33 Green Street		Concord		Bill Hubbard		603 271-3148

		MV		Dept of Safety, DMV Office - Dover				DMV Dover point.pdf				50 Boston Harbor Road		Dover Point		Jamie Jolly 		603 740-8479 

		sp		Dept of Safety, State Police Hanger/Troop G 				Troop G Map.pdf				91 Airport Rd		Concord		 LT William Haynes		603   223-8778

		sp		Dept of Safety, State Police Troop A/DMV 				Troop A Map.pdf				315 Calef Hwy		Epping		Lt Gary Wood		603  223-8490

		sp		Dept of Safety, State Police Troop C/DMV				Troop C Map.pdf		Liquor & Troup C.pdf		15 Ash Brook Court		Keene		LT Jerome Maslan		603  223-8494

		sp		Dept of Safety, State Police Troop D				Troop D Map.pdf				139 Iron Works Road		Concord		Lt Mark Armaganian		603  223-8496

		sp		Dept of Safety, State Police Troop E/DMV				Troop e Map.pdf				1864 White Mtn Hwy		Tamworth		 LT Carrie Nolet		603  223-8838

		sp		Dept of Safety, State Police Troop F/DMV 				Troop F Map.pdf				548 Route 302		Twin Mountain		Lt Todd Landry		603  223-8477

		Court		Derry  District Court				derry_district_court.pdf				10 Courthouse Lane		Derry		Sue Flaherty 		603  434-8113

		env		DES Gorham				DES GORHAM.pdf				80 Glenn Road 		Gorham		Kimberly Mahon		603  271-3288 

		sp		Division of Motor Vehicles (Berlin)				DMV Berlin.pdf				143 East Milan Road		Berlin		Sylvia Lowe 		603 752-3279 

		DAS		DMV Testing and Licensing Site (includes State Police)				DMV Concord snow plow.pdf				23 Hazen Drive		Concord		Bill Hubbard		603 271-3148

		EM		DMV/EMS Office - Milford				DMV EMS Milford was troop B				4 Meadowbrook Rd		Milford		Ann Marie Landry		249-1678

		Court		Dover District Court				Dover District Court.pdf				25 St. Thomas Street		Dover		Dave Connor 		603  539-7841

		DAS		EMS Garage				EMS safety garage				Smokey Bear Blvd		Concord		Bill Hubbard		603 271-3148

		DAS		EMS Main Facility				EOC  Main Facility				Smokey Bear Blvd		Concord		Bill Hubbard		603 271-3148

		DAS		EMS Smokey Bear Blvd				EMS Smokey Bear Blvd				Smokey Bear Blvd		Concord		Bill Hubbard		603 271-3148

		fire		Fire Academy Main Area ARF facility (area in yellow on maps)				Fire Academy ARF Facility aerial view		Fire Academy ARF Facility		Smokey Bear Blvd		Concord		Joe Samsom		603 223-4200

		fire		Fire Academy Main Facility (area in yellow on maps)				Fire Academy Main Facility				Smokey Bear Blvd		Concord		Joe Samsom		603 223-4200

		ng		Franklin Armory				FRANKLIN Armory Snow Plan.pdf				300 South Main Street		Franklin		Paul Annis		603 225-1357

				Glencliff Home				Glencliff				393 High Street		Glencliff		Ronna Morse		603 989-3111x1603 

		park		Hampton Beach				Hampton Beach.pdf						Hampton Beach		Bill Gegas		603  227-8713, x61016

		ng		Hillsboro Armory				Hillsborough Armory Snow Plan.pdf				140 West Main St.		Hillsboro		Paul Annis		603 225-1357

		Court		Hillsborough County Courthouse - North				Hills North Parking Layout 7-2012.pdf				300 Chestnut Street,		Manchester		Robert Girard 		603   783-1814

		Court		Hillsborough County Courthouse South				Hills South  Parking Lot.pdf				30 Spring Street		Nashua		Herney Londono 		603  595-5258

		park		Hop-Ev / Stark Pond Parking Lot (Dunbarton NH)				Hopkinton-EverettTrailsMay2010.pdf		stark pond.pdf		Stark Pond 		Dunbarton		Margaret Morrison		603 271-3254   x213

		park		Intervale Scenic Vista				intervale  1.pdf		intervale overhead 1.pdf		Rts.16 & 302 (3654 White Mountain Hwy)		Conway/Intervale		Robin Maddaus		603  271-2665 ext 107

		Court		Jaffrey Peterborough Court				Jaffrey Peterborough Court.pdf				84 Peterborough St.		Jaffrey		Rick Cote 		603  568-4406 

		DAS		Johnson Hall				Johnson - Spaulding - longaran.pdf				107 Pleasant Street		Concord		Bill Hubbard		603 271-3148

		Court		Laconia District Court				laconia_district_court.pdf				26 Academy Street		Laconia		Kevin Crutchfield 		603  524-5535

		DAS		Lakes Region - Laconia				Lakes Region - Laconia.pdf				Eastman Road		Laconia		David S. Clapp		603 271-9501

		ng		Lancaster Armory				Lancaster Armory Snow Plan.pdf				532 Main St.		Lancaster		Paul Annis		603 225-1357

		Court		Lebanon District Court				Lebanon District Court.pdf				38 Centerra Parkway		Lebanon		David McGrath 		603  643-3555 ex 36

		DAS		Legislative Office Building				LOB snow plow 1.pdf		LOB snow plow 2.pdf		33 North State Street		Concord		Bill Hubbard		603 271-3148

		DAS		Legislative Parking Garage				Leg Park Garage snow plow.pdf				Storrs Street		Concord		Bill Hubbard		603 271-3148

		liq		Liquor Commission Main Office, Warehouse				liquor main office warehouse.pdf				50 Storrs Street		Concord		John Tower		603 419-9069

		liq		Liquor MCU Garage				Liquor MCU Garage 41 Londonderry Rd				41 Londonderry Rd,		Londonderry, NH		Mike Galvin		603 .271.8525

		liq		Liquor Store #15 (Keene)				Liquor & Troup C.pdf		Liquor Store#15 Keene		6 Ash Brook Court		Keene		Cheryl Caron		603 352-1568

		liq		Liquor Store #34 (Salem)				Liquor Store34 Salem.pdf				417 South Broadway		Salem		Patti Wheaton		603 898-5243

		liq		Liquor Store #38 (Portsmouth)				Liquor Store38 Portsmouth.pdf		Store 38.pdf		Route 1  605 US Interstate Bypass		Portsmouth		Mike Smith		603 436-4806

		liq		Liquor Store #46 (Ashland)				Liquor Store 46 Ashland.pdf				46 N. Main Street		Ashland		Rick Risteen		603 968-7556

		liq		Liquor Store #62 (Raymond)				Liquor Store62 Raymond.pdf				Raymond Shopping Center  - Route 27		Raymond		Michelle Markiewicz		603 895-2286

		liq		Liquor Store #66 (Hooksett 93n)				Liquor Store66NB Hooksett.pdf				I-93 North ( Route 3A)		Hooksett		Jim Haggis		603 485-5663

		liq		Liquor Store #67 (Hooksett 93s)				Liquor Store67SB Hooksett.pdf				I-93 South (25 Springer Road)		Hooksett		Paul Dery		603 485-5816

		liq		Liquor Store #69 (Nashua)				Liquor Store 69.pdf				27 Coliseum Ave		Nashua		Rich Theriault		603 882-4670

		liq		Liquor Store #73 (I-95 South)				Liquor Store73 Hampton.pdf		store 73.pdf		I-95 South		Hampton		Steve Hutchins		603 926-3272

		liq		Liquor Store #76 (I95 North)				Liquor Store I-95n.pdf		liquor store 76 Hampton NH.pdf		I-95 North		Hampton		Clarina Graca		603 926-3374

		ng		Littleton Armory				Littleton Armory Snow Plan.pdf				1063 Mt. Eustis Road		Littleton		Paul Annis		603 225-1357

		DAS		Londergan Hall				Johnson - Spaulding - longaran.pdf		NH Hosp snow plow.pdf		101 Pleasant Street		Concord		Bill Hubbard		603 271-3148

		ng		Main Guard Base (Concord NH)				Concord Minuteman way Armory Snow Plan.pdf		Concord Reservation Snow Removal Plan.pdf		1 Minuteman Way 		Concord		Paul Annis		603 225-1357

		ng		Manchester Armory				Manchester Armory Snow Plan.pdf				1059 Canal St.		Manchester		Paul Annis		603 225-1357

		Court		Manchester District Court				Manchester District Court 2.pdf		Manchester District Court.pdf		35 Amherst St.		Manchester		Larry Lebrun 		603 624-6510 x 1751

				McAuliffe-Shepard Discovery Center				McAuliffe Shepard Discover Center site map.pdf				2 Institute Drive		Concord		Mike Larochelle 		603 271-7831

		DAS		Medical & Surgical (Department of Revenue)				M&S snow plow.pdf				109 Pleasant Street		Concord		Bill Hubbard		603 271-3148

		ng		Milford Armory				Milford Armory Snow Plan.pdf				154 Osgood Rd 		Milford		Paul Annis		603 225-1357

		DAS		Monadnock Mills				Monadnock Mills snow plow.pdf				17 Water St		Claremont		Andy Descoteau		603 271-3148

		ng		Nashua Armory				Nashua Armory Snow Plan.pdf				154 Daniel Webster Hwy  		Nashua		Paul Annis		603 225-1357

		Court		Nashua District Court				Nashua District Court.pdf				25 Walnut St		Nashua		Herney Londono 		603  595-5258

		ng		National Guard Training Center (Strafford NH)				RTI Snow Plan Center Strafford.pdf				11 Academy Road		Strafford		Richard Smith		603 568-4661

				NH Veterans Home				NHVH Layout with Zones Tilton.pdf				139 Winter Street		Tilton		Jon T. Bossey		603 527-4452

		ue		NHES Berlin Office				NHES Berlin.pdf				151 Pleasant St.		Berlin		Jesse Propri		603 228-4027

		ue		NHES Claremont				NHES Claremont				404 Washington St.		Claremont		Jesse Propri		603 228-4027

		ue		NHES Concord – West Street				NHES PKG LOT west street.pdf				10 West St.		Concord		Jesse Propri		603 228-4027

		ue		NHES Concord 32 So. Main Street				NHES 32 so main rev 7-12.pdf				32 South Main St.		Concord		Jesse Propri		603 228-4027

		ue		NHES Conway 				NHES Conway.pdf				518 White Mountain Highway		Conway		Jesse Propri		603 228-4027

		ue		NHES Laconia Office				NHES Laconia Drawings.pdf				426 Union Ave. Suite 3		Laconia		Jesse Propri		603 228-4027

		ue		NHES Manchester (facility has 3 lots)				NHES Manchester.pdf				300 Hanover St.		Manchester		Jesse Propri		603 228-4027

		ue		NHES Nashua Office				NHES Nashua.pdf				6 Townsend West		Nashua		Jesse Propri		603 228-4027

		ue		NHES Portsmouth Office				NHES Portsmouth				2000 Lafayette Rd.		Portsmouth		Jesse Propri		603 228-4027

		ue		NHES SALEM OFFICE				NHES Salem				29 South Broadway		Salem		Jesse Propri		603 228-4027

		ue		NHES SOMERSWORTH OFFICE				NHES Somersworth.pdf				243 Route 108		Somersworth		Jesse Propri		603 228-4027

		ng		Plymouth Armory				PLYMOUTH Armory Snow Plan.pdf				19 Armory Rd  		Plymouth		Paul Annis		603 225-1357

		Court		Plymouth District Court				Plymouth District Court.pdf				26 Green St		Plymouth		Edward Simones 		603  536-3326 ex 323

		ng		Portsmouth Armory				Portsmouth Armory Snow Plan.pdf				803 McGee Drive 		Portsmouth		Paul Annis		603 225-1357

		Court		Portsmouth District Court				Portsmouth District Court.pdf				111 Parrott Ave		Portsmouth		Hong Kim 		603  436-0451

		DAS		Purchase & Property Warehouse				Purch Property snow plow.pdf				12 Hills Avenue		Concord		Bill Hubbard		603 271-3148

		DAS		Records & Archives				records & Archives.pdf				71 South Fruit Street		Concord		Bill Hubbard		603 271-3148

		DAS		Revenue Building 64 South Street 				Revenue 64 South snow plow.pdf				61 South Spring Street		Concord		Bill Hubbard		603 271-3148

		ng		Rochester Armory (Brock Street)				Rochester Brock St Snow				Brock Street		Rochester		Paul Annis		603 225-1357

		ng		Rochester Armory (Raymond Bison Center)				Rochester Raymond-Bisson-plowing-plan				rochester Hill Road Rte 108		Rochester		Paul Annis		603 225-1357

		Court		Rochester District Court				Rochester District Court.pdf				76 North Main St.		Rochester		Bill Anderson 		603  335-3432

		Court		Rockingham County Superior Courthouse				Rockingham County Superior Courthouse.pdf				10 Route 125		Brentwood		Dave Paola 		603  642-5256  x 2288

		park		Salem I-93 N				Salem 93n rest.pdf				salem NH Rest area		Salem 		Robin Maddaus		603  271-2665  ext 107

		park		Sanbornton Canterbury - I93N				canterbury 93n rest area.pdf				I-93N		Canterbury 		Robin Maddaus		603  271-2665 ext 107

		park		Sanbornton Rest Area				laconia 93 s aerial				I-93S		Sandbornton		Robin Maddaus		603  271-2665 ext 107

		park		Seabrook – I95 northbound				Seabrook I-95n rest areas				I-95 N		Seabrook		Robin Maddaus		603  271-2665 ext 107

		ng		Somersworth Armory				Somerworth Armory Snow Plan.pdf				15 Blackwater Rd 		Somersworth		Paul Annis		603 225-1357

		DAS		Spaulding Hall				Johnson - Spaulding - longaran.pdf				95 Pleasant Street		Concord		Bill Hubbard		603 271-3148

		park		Springfield (Grantham) – I89 northbound				Springfield Grantham I-89N				I-89 N 		Springfield / Grantham		Robin Maddaus		603  271-2665 ext 107

		DAS		State House				State House snow plow.pdf				107 North Main Street		Concord		Bill Hubbard		603 271-3148

		DAS		State House Annex *				State House Annex snow plow.pdf				25 Capitol Street		Concord		Bill Hubbard		603 271-3148

		DAS		State Library				State Library snow plow.pdf				20 Park Street		Concord		Bill Hubbard		603 271-3148

		DAS		Supreme Court – new parking lot				supreme court drawing.pdf				1 Charles Doe Drive		Concord		Bill Hubbard		603 271-3148

		park		Sutton - I89S 				Sutton-Warner I89S				I-89 S Sutton / Warner		Sutton / Warner		Robin Maddaus		603  271-2665 ext 107

		DAS		Walker Building				Walker snow plow.pdf				21 South Fruit		Concord		Bill Hubbard		603 271-3148
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Bid

										Cost per season 												 

				Facility		City/Town				12 - 13				13 - 14				14 - 15				Total Cost



		park		Bear Brook State Park		Allenstown				Total for Facility

				o    Per Storm

				o    Sand and salt upon request



		liq		Liquor Store #46 (Ashland)		Ashland

		NH		Berlin Armory		Berlin

		sp		Division of Motor Vehicles (Berlin)		Berlin



		ue		NHES Berlin Office		Berlin				Total for Facility

				o    Snowplowing

		ue		o    Office snow slough-off from metal roof per occurrence		 



		Court		Rockingham County Superior Courthouse		Brentwood



		park		Sanbornton Canterbury - I93N		Canterbury 



		DAS		Monadnock Mills		Claremont

		ue		NHES Claremont		Claremont



		DAS		19 Pillsbury St (Old Labor Building)		Concord

		NG		AASF (Concord NH) Parking Area		Concord

		Court		Concord District Court		Concord

		DAS		Department of Justice		Concord

		sp		Dept of Safety, State Police Hanger/Troop G 		Concord

		sp		Dept of Safety, State Police Troop D		Concord

		DAS		DMV Testing and Licensing Site (includes State Police)		Concord

		DAS		Smokey Bear Blvd		Concord				Total for Facility

				o    EMS Garage

				o    EMS Main Facility

				o    EMS Smokey Bear Blvd

				o    Fire Academy Main Area ARF facility (area in yellow on maps)

				o    Fire Academy Main Facility (area in yellow on maps)

		DAS		Johnson - Spaulding - Longaran		Concord				Total for Facility

				o   Johnson Hall

				o   Londergan Hall

				o   Spaulding Hall

		DAS		Legislative Office Building		Concord

		DAS		Legislative Parking Garage		Concord

		liq		Liquor Commission Main Office, Warehouse		Concord

		ng		Main Guard Base (Concord NH)		Concord

				McAuliffe-Shepard Discovery Center		Concord

		DAS		Medical & Surgical (Department of Revenue)		Concord

		ue		NHES Concord – West Street		Concord

		ue		NHES Concord 32 So. Main Street		Concord

		DAS		Purchase & Property Warehouse		Concord

		DAS		Records & Archives		Concord

		DAS		Revenue Building 64 South Street 		Concord

		DAS		State House		Concord

		DAS		State House Annex		Concord

		DAS		State Library		Concord

		DAS		Supreme Court – new parking lot		Concord

		DAS		Walker Building		Concord



		ue		NHES Conway 		Conway				Total for Facility

		ue		o    Snowplowing		 

				o    Office snow slough-off from metal roof per occurrence

		park		Intervale Scenic Vista - (Rest Area)		Conway/Intervale				Total for Facility

				o    Parking area (exclude Walkways, Entrance/Exit Ramps)

				o    Walkways  Includes snow plowing/removal 

				o    Entrance/Exit ramps  

				o    Viewing Area Only



		Court		Derry  District Court		Derry



		Court		Dover District Court		Dover

		MV		Dept of Safety, DMV Office - Dover		Dover Point



		park		Hop-Ev / Stark Pond Parking Lot (Dunbarton NH)		Dunbarton				Total for Facility

				o    Per Storm

				o    Sand and salt upon request



		sp		Dept of Safety, State Police Troop A/DMV 		Epping



		ng		Franklin Armory		Franklin



				Glencliff Home		Glencliff				Total for Facility

				Option 1 Plow Facility per year

				Option 2   Weekends only Plow Facility per year

				Option 3   Per request  Plow Facility 

				Option 4   Snow Removal / Push back Per hour Minimum charge 

				                       Push back Per hour 

				                       Minimum charge 



		env		DES Gorham		Gorham				Total for Facility

				o    Plowing driveway and parking lot per visit

				o    Salt/Sand Treatment per application



		liq		Liquor Store #73 (I-95 South) (Rest Area)		Hampton				Total for Facility

				o    Parking area (exclude Entrance/Exit Ramps)

				o    Entrance/Exit ramps  

		liq		Liquor Store #76 (I95 North) (Rest Area)		Hampton				Total for Facility

				o    Parking area (exclude Entrance/Exit Ramps)

				o    Entrance/Exit ramps  



		park		Hampton Beach		Hampton Beach				Total for Facility

				o    Salting of all parking spaces per application

				o    Plowing of all parking spaces for snow accumulation of up to 9 inches per plowing

				o    Plowing of all parking spaces for snow accumulation more than 9 inches per plowing

				o    Plowing of all parking spaces for snow accumulation of more than up to 9 inches per plowing

				o    Clearing of all walks for snow accumulation of up to 9 inches per plowing

				o    Clearing of all walks for snow accumulation of more than 9 inches per plowing



		ng		Hillsboro Armory		Hillsboro



		liq		Liquor Store #66 (Hooksett 93n)		Hooksett				Total for Facility

				o    Parking area (exclude Entrance/Exit Ramps)

				o    Entrance/Exit ramps  

		liq		Liquor Store #67 (Hooksett 93s)		Hooksett				Total for Facility

				o    Parking area (exclude Entrance/Exit Ramps)

				o    Entrance/Exit ramps  



		Court		Jaffrey Peterborough Court		Jaffrey



		sp		Dept of Safety, State Police Troop C/DMV		Keene

		liq		Liquor Store #15 (Keene)		Keene



		Court		Laconia District Court		Laconia

		DAS		Lakes Region - Laconia		Laconia

		ue		NHES Laconia Office		Laconia



		Court		Coos County District Court		Lancaster

		ng		Lancaster Armory		Lancaster



		Court		Lebanon District Court		Lebanon



		ng		Littleton Armory		Littleton



		liq		Liquor MCU Garage		Londonderry, NH



		Court		Hillsborough County Courthouse - North		Manchester

		ng		Manchester Armory		Manchester

		Court		Manchester District Court		Manchester

		ue		NHES Manchester (facility has 3 lots)		Manchester



		EM		DMV/EMS Office - Milford		Milford

		ng		Milford Armory		Milford



		Court		Hillsborough County Courthouse South		Nashua

		liq		Liquor Store #69 (Nashua)		Nashua

		ng		Nashua Armory		Nashua

		Court		Nashua District Court		Nashua

		ue		NHES Nashua Office		Nashua



		Court		Carroll County Court House		Ossipee



		ng		Plymouth Armory		Plymouth

		Court		Plymouth District Court		Plymouth



		liq		Liquor Store #38 (Portsmouth)		Portsmouth

		ue		NHES Portsmouth Office		Portsmouth

		ng		Portsmouth Armory		Portsmouth

		Court		Portsmouth District Court		Portsmouth



		liq		Liquor Store #62 (Raymond)		Raymond



		ng		Rochester Armory (Brock Street)		Rochester				Total for Facility

				o    Partial Plowing (see partial plowing Diagram) 

				o    Full Plowing (estimated start date winter 2013-2014)

		ng		Rochester Armory (Raymond Bison Center)		Rochester				Total for Facility

				o    Partial Plowing (see partial plowing Diagram) 

				o    Full Plowing (estimated start date winter 2013-2014)

		Court		Rochester District Court		Rochester



		liq		Liquor Store #34 (Salem)		Salem

		ue		NHES SALEM OFFICE		Salem

		park		Salem I-93 N (Rest Area)		Salem 				Total for Facility

				o    Parking area (exclude Walkways, Entrance/Exit Ramps)

				o    Walkways  Includes snow plowing/removal 

				o    Entrance/Exit ramps



		park		Sanbornton (Rest Area)		Sandbornton				Total for Facility

				o    Parking area (exclude Walkways, Entrance/Exit Ramps)

				o    Walkways  Includes snow plowing/removal 

				o    Entrance/Exit ramps



		park		Seabrook – I95 northbound  (Rest Area)		Seabrook

				o    Parking area (exclude Walkways, Entrance/Exit Ramps)

				o    Walkways  Includes snow plowing/removal 

				o    Entrance/Exit ramps



		ue		NHES Somersworth Office		Somersworth

		ng		Somersworth Armory		Somersworth



		park		Springfield (Grantham) – I89 northbound		Springfield / Grantham

				o    Parking area (exclude Walkways, Entrance/Exit Ramps)

				o    Walkways  Includes snow plowing/removal 

				o    Entrance/Exit ramps



		ng		National Guard Training Center (Strafford NH)		Strafford				Total for Facility

				o    Per Storm



		park		Sutton - I89S  (Rest Area)		Sutton / Warner				Total for Facility

				o    Parking area (exclude Walkways, Entrance/Exit Ramps)

				o    Walkways  Includes snow plowing/removal 

				o    Entrance/Exit ramps



		sp		Dept of Safety, State Police Troop E/DMV		Tamworth



				NH Veterans Home		Tilton				Total for Facility

				Option 1 Plow Facility per year

				Option 2   Weekends only Plow Facility per year

				Option 3   Per request  Plow Facility 

				Option 4   Snow Removal / Push back Per hour Minimum charge 

				                       Push back Per hour 

				                       Minimum charge 



		sp		Dept of Safety, State Police Troop F/DMV 		Twin Mountain






DEPOSIT TICKET

Ronald C. Jobel
NAME

ACCOUNT NO. 3000874572

DATE

MERRIMACK COUNTY SAVINGS BANK
CONCORD, NEW HAMPSHIRE 03301

CASH —»

LIST CHECKS SINGLY

TOTAL FROM
REVERSE SIDE

SUB-TOTAL

LESS CASH RECEIVED

i

TOTAL
DEPOSIT

54-7022/2114

USE OTHER SIDE FOR
ADDITIONAL  LISTING

# ENTER TOTAL HERE

BE SURE EACH ITEM IS
PROPEALY ENDORSED

CHECKS AND OTHER ITEMS ARE RECEIVED FOR DEPOSIT SUBJECT TO THE PROVISIONS OF THE UNIFORM COMMERCIAL CODE OR ANY APPLICABLE COLLECTION AGREEMENT

MCB #13
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Fxhibil A - &ite Diugrams
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DERRY DISTRJCT COURT
Hatch Marks = Areas to be plowed
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GENERAL NOTES:

| ]

PAVEMENT REPAIR OF AREAS SHOWN ON PLANS

MADBURY
MUTOR

Lo
7

z

A) SAW CUT COMPLETELY THROUGH PAVEMENT AND REMOVE DAMAGED
PAVEMENT SO AS NOT TO DISTURB SURROUNDING AREA. HIC'—E
B) LEVEL AREA WITH CRUSHED GRAVEL AND GRADE AREA TO DRAIN \
AS DIRECTED BY THE ENGINEER. DURHAM &
C) COMPACT SUBGRADE TO 95% OF MODIFIED PROCTOR TEST. TS
D) PAVE AREA WITH A 2" TYPE "B” BINDER AND A 1" TYPE "E"
WEARING COURSE.
F) WHERE EXISTING PAVEMENT MEETS NEW PAVEMENT APPLY A TACK 708 .
COAT MATERIAL. .
2) REPAIR CATCH BASINS NEWMARKET /EREAT .. YUTH
A} REMOVE FRAME AND GRATE. IF DAMAGED THE GRATE AND FRAME it .
SHALL BE REPLACED AT THE CONTRACTOR'S EXPENSE. NEw )
B} ADJUST CATCH BASIN HEIGHT AS DIRECTED BY THE ENGINEER.
CB#| TO BE RAISED APPROXIMATELY 10°.
C)} INSPECT CB AND APPLY MORTAR AS NEEDED TO SEAL CB. HAMPSHIRE
D) RESET FRAME AND GRATE. TOCATION MAP
3) CRACK FILL ALL PARKING LOTS SHOWN ON PLANS I |
A} ROUTE ALL CRACKS OVER #" WIDE TO 3" BY #". |
Bl CLEAN ALL CRACKS WITH A COMPRESSED HOT AIR TORCH. | e
C) PLACE HOT POURED CRACK FILL MATERIAL IN ALL CRACKS. - | . -
| 1 -
4} SEAL COAT ALL PAVEMENT AREAS WITHIN THE LIMITS OF WORK. 1\ ]
. ' ] -
51 PAVEMENT STRIPE AREA TG ORIGINAL LINES USING 4" WIDE A
PAVEMENT PAINT. J
6] REPAIR/REPLACE CONCRETE “
A) REMOVE CONCRETE SIDEWALK SECTIONS SHOWN ON PLANS. SAW 1 c.B
CUT OUT CONCRETE IF NECESSARY. DO NOT DAMAGE p
SURROUND ING CONCRETE OR CURB.
B) LEVEL AREA WITH CRUSHED GRAVEL AND GRADE AREA TO DRAIN \
AS DIRECTED BY THE ENGINEER. *\
C] COMPACT SUBGRADE TO 957 OF MODIFIED PROCTOR TEST. |
D) PLACE 4" OF FIBER REINFORCED CONCRETE AND BROOM FINISH. “ v
E) REPAIR SIDEWALK TO CURB JOINT BY REMOVING ALL LOOSE 1
CONCRETE. FILL AND SEAL CRACK WiTH AN EPOXY \
BOND ING/GROUT ING ADHESIVE SUCH AS SIKADUR 21. r
7) REPAIR ALL CONSTRUCTION DAMAGE AS DIRECTED BY THE ENG!NEER. Y
' |
8) FACILITY TO REMAIN OPEN DURING CONSTRUCTION. CONTRACTOR TO v
MAINTAIN ADEQUATE ACCESS AND PARKING TO FACILITY DURING - - - '
BUS INESS HOURS.
‘1 )
l
l _J___
| R
“ REPAIR PAVEMENT
REPAIR PAVEMENT | ; \C-B- P e e mm s e g M wm e e e e e e e e - - - —
N\ \ * Il o o o o e e e e e e e 1 .
QRN 0IL STORAGE - \\
« \ TANK
N - | \\—-b
NN Q& |
\ | | ‘
| \. /CONDENSER \\ | — CRACKFILL, SEAL AND STRIPE
PADS ' | ALL PAVEMENT AREAS
CRACKFILL, SEAL AND STRIPE | \ W
ALl PAVEMENT AREAS | _ | \\
I— \ l

MOTOR
VEHICLES

' L REPAIR PAVEMENT | | <

-0

| - D,

- REPAIR SIDEWALK /

| | //////)T0 CURB JOINT /

] —RAISE AND REPAIR CB#1 o

CONCRETE S |DEWALK - V4 T 1 T T T
| | V4 A
REPLACE CONCRETE | // REPAIR PAVEMENT
+ / | GRASS | SLAND + *
GRASS 1SLAND A
/
REPAIRFAVEMENT — [ —/ |
| [ C}B. . | | - - 1
=~ — ’ — o w— w— —
REPAIR CB
| ' REVISIONS

STATE OF NEW HAMPSHIRE DATE DESCRIPTION BY PARKING LOT REPAIR
' - NEW HAMPSHIRE STATE POL ICE

DEPARTMENT OF TRANSPORTATION — _ | DOVER., NEW HAMPSHIRE
BUREAU OF PUBLIC WORKS | DEPARTMENT OF SAFETY
JOHN O. MORTON BUILDING | [PROJECT #

HAZEN DRIVE BOX 483 ROOM 5 97445

CONCORD, NEW HAMPSHIRE 03302-0483 SITE PLAN

(603) 271-3516 FAX(603) 271~3515

ENGINEER/ARCHITECT: |DESIGNED BY: APFROQVED BY: CHECKED BY: IERM\‘N By: SCALE: DATE: c 4
SPARKS SPARKS BAB 7 = 207 5-14-96 SHEETS: 4 OF 8
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'GENERAL NOTES:

I')

2)

3)

4)

5)

6]

7)

CONSTRUCT PAVEMENT PARKING AREA AND TURNING AREA:

A) SAW CUT COMPLETELY THROUGH PAVEMENT TO ESTABL ISH A
CLEAN EDGE TO MATCH INTO. DO NOT DISTURB ADJACENT
PAVEMENT, -

B) EXCAVATE 15" OF MATERIAL.

C) CONSTRUCT 12" OF CRUSHED GRAVEL AND GRADE AREA TO DRAIN
AS DIRECTED BY THE ENGINEER.

D) COMPACT SUBGRADE TO 95% OF MODIFIED PROCTOR TEST.

E) PAVE AREA WITH A 2" TYPE "B" BINDER AND A |” TYPE "E"
WEAR ING COURSE.,

F) WHERE EXiSTING PAVEMENT MEETS NEW PAVEMENT APPLY A TACK
COAT MATERIAL.

CONSTRUCT DRY WELL WITH FRAME AND TYPE "B"™ GRATE.

CRACK FiLL ALL PARKING LOTS SHOWN ON PLANS

A)  ROUTE ALL CRACKS OVER +” WIDE TO %" BY -,

B) CLEAN ALL CRACKS WITH A COMPRESSED HOT AIR TORCH.
C) PLACE HOT POURED CRACK FILL MATERIAL IN ALL CRACKS.
SEAL COAT ALL PAVEMENT AREAS WITHIN THE L IMITS OF WORK.

PAVEMENT STRIPE AREA TO ORIGINAL;LiNES USING 4" WiDE
PAVEMENT PAINT, ' '

REPAIR ALL CONSTRUCTION DAMAGE AS DIRECTED BY THE ENGINEER.
FACILITY TCO REMAIN OPEN DURING CONSTRUCTION. CONTRACTOR TO

MAINTAIN ADEQUATE ACCESS AND PARKING TO FACILITY DURING
BUSINESS HOURS. | ’

CONSTRUCT PAVEMENT TURNING — =
10" WIDE.

AREA.

750 GALLON DRY WELL

NTS

APPROX.

CRACKF ILL, SEAL AND STRIPE
ALL PAVEMENT AREAS WITHIN _ |
LIMIT OF WORK |

CONSTRUCT DRYWELL

EXISTING SEE DETAIL
DRY WELL §P

CONSTRUCT PAVEMENT PARKING
AREA. APPROX. 6Q' x 3Q°

LT

FLAGPOLES

_ ,//

/

/

/
/
/

STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION
BUREAU OF PUBLIC WORKS

/

{ UNDEBOROUGH

101

REVISIONS
DESCRI{PTION

‘ DATE |

JOHN 0. MCRTON BUILDING

HAZEN DRIVE
CONCORD, NEW HAMPSHIRE 03302-0483

(603) 271-3516

ENG INCER/ARCHI TECT:
SPARKS

DESIGNED BY:
SPARKS

BOX 483

ROOM 5

FAX(603) 271-3515

WILTON
CENTER

S

GREENV ILLE

ME P(C

TROOP) B

3 {23

LIMIT OF WORK

PARKING LOT REPAIR

LOCATION MAP

| 3

MONT VERNON

| 3

{22

NEW HAMPSHIRE STATE POLICE TROOP B
' MILFORD, NEW HAMPSHIRE

DEPARTMENT OF SAFETY

\,

SITE PLAN

TPROJECT %

97445

APPROVED BY:

CHECKED BY:

DRAWN BY:
SPARKS

SCALE :
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DATE:
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SPECIAL CONDITIONS:

Do not plow St. Thomas Street. Plow only the parking
spaces. Snow must be removed from intersection of

Walnnt and Qt Thamae Qivaat allnuring Alaar vicihility
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Safety Garage

Plow both front and back so that vehicles
can drive in through the paint shop area
and drive into the garage
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NOTE:

THE AREA TO BE MAINTAINED AS INDICATED BY
HATCHING IS APPROXIMATELY 113,660sf. THIS
INCLUDES ALL PARKING AREAS, SIDEWALKS AN
UILDING EGRESS PADS AS WELL AS THE
LOADING DOCK AND STAIRS.

LOADING
DOCK

SNOW PLOWING PLAN - PARKING AREA

AASF CONCORD, NH SCALE: NONE

DATE: 8-AUG-12
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U5 RTE 202

Building

Granite Bound Set Flush

Tax Map 11P 345
Angus Lea Golf Course, Inc.
126 West Main St.
P.O. Box 18
Hillsborough, N.H. 03244
H.C.R. Bk 2074, Pg 245
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HILLSBOROUGH READINESS CENTER
140 WEST MAIN STREET
HILLSBOROUGH, NH 03244
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U

Building

-

%
Y/,
L7
Paved Parki
\o.‘ ave arking
Building

Tax \&Q\o\\\\\u. \\uan.m\ J44
/.87 Acres
Gravel Parking

I

A
‘\\—-

\\\
\\\\ I

20~

“

—_—

20 Sewer easement ___—

N 031057"
643.91"
+ 10’ To High Water Mark

Tax Map 11P 343
Knight Brothers
166 West Main St.
P.O. Box 2124
Hillsborough, N.H. 03244
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| certify that this survey plat is not a subdivision pursuant to this title and that the
streets and ways shown are those of public or private streets and ways already estc

and that no new ways are shown.






HOPKINTON-EVERETT
Multi-use trail system

Dunbarton / Weare,
New Hampshire ‘

\

\

Trails maintained by the
NH Bureau of Trails and the
Merrimack Valley Trail Riders
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Directions to HopEv Parking Lot:
From Rt 93 take 89 N to exit 2 / Rt13 - Clinton St
Go West on Rt13 to flashing light at intersection with Rt 77.
Stay straight at flashing light onto Rt 77 and watch for

Ray Road on the left across from transfer station.

Follow Ray Rd until dirt to the end until you turn

right into the lot.

TRAIL KEY:
Q@ rrriinGLOT
\\ = e e STARKPOND LOOP
A \ SUGAR HILL LOOP

v = mmmmmm HANG GLIDER HILL LOOP
eeeoee BASSETT MILL LOOP

@eeoame BOBTHOMASTRAIL (BT)
Singletrack Only 36” Max width

mmmm== R|VER LOOP

Singletrack Only 36" Max width
. . . . . 1/4 1 4 1
Trails are established in cooperation with 0 ! 2 3

the US Army Corp of Engineers 1T MILE
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