STATE OF NEW HAMPSHIRE
BUREAU OF PURCHASE AND PROPERTY
STATE HOUSE ANNEX - ROOM 102
25 CAPITOL ST
CONCORD NH 03301-6398

DATE: May 1, 2015

CONTRACT #: 8001755 Envirovantage Inc, VC 156075
8001756 Dec-Tam Corporation, VC 161665

CONTRACT FOR: Mold Remediation

NIGP CODE: 926-7800

SUBMITTED FOR ACCEPTANCE BY:
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PROCUREMENT & SUPPORT SERVICES
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ACCEPTED FOR THE STATE OF NEW HAMPSHIRE UNDER THE AUTHORITY GRANTED TO ME BY NEW

PSHIRE REVISED STATUTESANNOTATED 21-1:14, XII.
5 DATEjl/ 2:/15/

S

OMMISSIONER ([ AsS (SHDOT D
DEPARTMENT OF ADMINISTRATIVE SERVICES
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NOTE: Per NH Bid 1725-15 for Contract Services on Mold Remediation. Fiscal Year 14 the spend was
approximately $30,650.




Subject: CONTRACT - SERVICES - MOLD REMEDIATION

AGREEMENT
The State of New Hampshire and the Contractor hereby mutually agree as follows:
GENERAL PROVISIONS
1. IDENTIFICATION.
1.1 State Agency Name 1.2 State Agency Address
STATE HOUSE ANNEX, ROOM 102
NH DEPARTMENT ADMINISTRATIVE SERVICES 25 CAPITOL STREET
BUREAU OF PURCHASE AND PROPERTY CONCORD, NH 03301
1.3 Contractor Name 1.4 Contractor Address
DEC-TAM CORPORATION 50 CONCORD STREET, NORTH READING MA. 01864
1.5 Contractor Phone # 1.6 Account Number 1.7 Completion Date 1.8 Price Limitation
800-332-8261 March 31,2018 $300,000.00
1.9 Contracting Officer for State Agency 1.10 State Agency Telephone Number
/-WFMANN 603-271-2550
1.11 Conf i ;a. 1.12 Name and Title of Contractor Signatory
/ Brian P. Fitzsimons

1.13 $~cknowledgement: State of , County of

On March 24, 201Before the undersigned officer, personally appeared the person identified in block 1.12, or
satisfactorily proven to be the person whose name is signed in block 1.11, and acknowledged that s/he executed this

document in the-egpacity indicated in block 1.12.

1.13.1 Signatur ojo\fcry Publ'v:?or Justice of the Peace
[Sedl] > / ) | g/@&u

1.13.2 Name and Tifle of Notary or Justice of the Peace

Janice M. Paleo, Notary/Justice of the Peace

3 c@ga Signatures 1.15 Name and Tifle of State Agency Sjgnatory
) Gwedddiadaton e S
M& Administrative Services, Commissioner

16 vﬂ\p"proval by the N.H. Department of Administration, Division of Personnel (if applicable)

By: Director, On:

1.17 Approval by the Attorney General (Form, Substance and Execution)

By: On:

1.18 Approval by the Govemor and Executive Council

By: On:

e
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2. EMPLOYMENT OF CONTRACTOR/SERVICES TO BE PERFORMED. The State of New Hampshire, acting through the agency identified in block
1.1 ["State"), engages Confractor identified in block 1.3 (“Contractor”) to perform, and the Confractor shall perform, the work or sale of
goads, or both, identified and more parficularly described in the aftached EXHIBIT A which is incorporated herein by reference (“Services”).

3. EFFECTIVE DATE/COMPLETION OF SERVICES.

3.1 Notwithstanding any provision of this Agreement to the confrary, and subject to the approval of the Governor and Executive Council of
the State of New Hampshire, this Agreement, and all obligations of the parties hereunder, shall not become effective until the date the
Governor and Executive Council approve this Agreement (“Effective Date").

3.2 If the Contractor commences the Services prior to the Effective Date, all Services performed by the Contractor prior to the Effective Date
shall be performed at the sole risk of the Confractor, and in the event that this Agreement does not become effective, the State shall have no
liability to the Contractor, including without limitafion, any obligation to pay the Contractor for any costs incurred or Services performed.
Contractor must complete all Services by the Completion Date specified in block 1.7.

4. CONDITIONAL NATURE OF AGREEMENT. Notwithstanding any provision of this Agreement to the confrary, all obligations of the State
hereunder, including, without limitation, the continuance of payments hereunder, are contingent upon the availability and confinued
appropriation of funds, and in no event shall the State be liable for any payments hereunder in excess of such avadilable appropriated funds.
In the event of a reduction or termination of appropriated funds, the State shall have the right to withhold payment until such funds become
avdilable, if ever, and shall have the right to terminate this Agreement immediately upon giving the Confractor notice of such termination.
The State shall not be required to fransfer funds from any other account to the Account identified in block 1.6 in the event funds in that
Account are reduced or unavailable.

5. CONTRACT PRICE/PRICE LIMITATION/ PAYMENT.

5.1 The Contract price, method of payment, and terms of payment are identified and more particularly described in EXHIBIT B which is
incorporated herein by reference.

5.2 The payment by the State of the Coniract price shall be the only and the complete reimbursement to the Contractor for all expenses,
of whatever nature incurred by the Confractor in the performance hereof, and shall be the only and the complete compensation to the
Contractor for the Services. The State shall have no liability to the Contractor other than the Contract price.

5.3 The State reserves the right to offset from any amounts otherwise payable to the Contractor under this Agreement those liquidated
amounts required or permitted by N.H. RSA 80:7 through RSA 80:7-c or any other provision of law.

5.4 Notwithstanding any provision in this Agreement to the contrary, and notwithstanding unexpected circumstances, in no event shall
the total of all payments authorized, or actually made hereunder, exceed the Price Limitation set forth in block 1.8.

6. COMPLIANCE BY CONTRACTOR WITH LAWS AND REGULATIONS/ EQUAL EMPLOYMENT OPPORTUNITY.

6.1 In connection with the performance of the Services, the Contractor shall comply with all statutes, laws, regulations, and orders of
federal, state, county or municipal authorities which impose any obligation or duty upon the Contractor, including. but nof limited to, civil
rights and equal opportunity laws. In addition, the Contractor shall comply with all applicable copyright laws.

6.2 During the term of this Agreement, the Confractor shall not discriminate against employees or applicants for employment because of
race, color, religion, creed, age, sex, handicap, sexual orientation, or national origin and will take affirmative action fo prevent such
discrimination.

6.3 If this Agreement is funded in any part by monies of the United States, the Contractor shall comply with all the provisions of Executive
Order No. 11246 (“Equal Employment Opportunity”), as supplemented by the regulations of the United States Department of Labor (41
C.F.R. Part 60), and with any rules, regulations and guidelines as the State of New Hampshire or the United States issue fo implement these
regulations. The Confractor further agrees to permit the State or United States access to any of the Contractor's books, records and
accounts for the purpose of ascertaining compliance with all rules, regulations and orders, and the covenants, ferms and conditions of
this Agreement.

7. PERSONNEL.7.1 The Contractor shall at its own expense provide all personnel necessary to perform the Services. The Confractor warmrants
that all personnel engaged in the Services shall be qualified to perform the Services, and shall be properly licensed and otherwise
authorized fo do so under all applicable laws 7.2 Unless otherwise authorized in writing, during the term of this Agreement, and for a
period of six (&) months after the Completion Date in block 1.7, the Confractor shall not hire, and shall not permit any subcontractor or
other person, firm or corporation with whom it is engaged in a combined effort to perform the Services to hire, any person who is a State
employee or official, who is materially involved in the procurement, administration or performance of this Agreement. This provision shall
survive termination of this Agreement.

7.3 The Confracting Officer specified in block 1.9, or his or her successor, shall be the State’s representative. In the event of any dispute
conceming the inferpretation of this Agreement, the Contracting Officer's decision shall be final for the State.

Initial and Date all pages
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8. EVENT OF DEFAULT/REMEDIES.

8.1 Any one or more of the following acts or omissions of the Contractor shall constitute an event of default hereunder (“Event of
Default”):

8.1.1 failure to perform the Services satisfactorily or on schedule;

8.1.2 failure to submit any report required hereunder; and/or

8.1.3 failure to perform any other covenant, term or condition of this Agreement,

8.2 Upon the occurrence of any Event of Default, the State may take any one, or more, or all, of the following actions:

8.2.1 give the Contractor a written notice specifying the Event of Default and requiring it to be remedied within, in the absence of a
greater or lesser specification of time, thirty (30) days from the date of the notice; and if the Event of Default is not timely remedied,
terminate this Agreement, effective two (2) days after giving the Contractor notice of termination:

8.2.2 give the Contractor a written notice specifying the Event of Default and suspending all payments to be made under this Agreement
and ordering that the portion of the Contract price which would otherwise accrue to the Contractor during the period from the date of
such notice until such time as the State determines that the Contractor has cured the Event of Default shall never be paid to the
Contractor;

8.2.3 set off against any other obligations the State may owe to the Confractor any damages the State suffers by reason of any Event of
Default; and/or

8.2.4 tfreat the Agreement as breached and pursue any of its remedies at law or in equity, or both.

9. DATA/ACCESS/CONFIDENTIALITY/ PRESERVATION.

9.1 As used in this Agreement, the word “data” shall mean all information and things developed or obtained during the performance of,
or acquired or developed by reason of, this Agreement, including. but not limited to, all studies, reports, files, formulae, surveys, maps,
charts, sound recordings, video recordings, pictorial reproductions, drawings. analyses, graphic representations, computer programs,
computer printouts, notes, letters, memoranda, papers, and documents, all whether finished or unfinished.

9.2 All data and any property which has been received from the State or purchased with funds provided for that purpose under this
Agreement, shall be the property of the State, and shall be returned to the State upon demand or upon termination of this Agreement for
any reason.

9.3 Confidentiality of data shall be govermned by N.H. RSA chapter 21-A or other existing law. Disclosure of data requires prior written
approval of the State.

10. TERMINATION. In the event of an early termination of this Agreement for any reason other than the completion of the Services, the
Contractor shall deliver to the Contracting Officer, not later than fifteen (15) days after the date of termination, a report (“Termination
Report") describing in detail all Services performed, and the Contract price eamed, to and including the date of terminafion. The form,
subject matter, content, and number of copies of the Termination Report shall be identical to those of any Final Report described in the
attached EXHIBIT A,

11. CONTRACTOR'S RELATION TO THE STATE. In the performance of this Agreement the Contractor is in all respects an independent
Contractor, and is neither an agent nor an employee of the State. Neither the Contractor nor any of its officers, employees, agents or
members shall have authority to bind the State or receive any benefits, workers’ compensation or other emoluments provided by the
State to its employees.

12. ASSIGNMENT/DELEGATION/SUBCONTRACTS. The Coniractor shall not assign, or otherwise fransfer any interest in this Agreement without
the prior written consent of the N.H. Department of Administrative Services. None of the Services shall be subcontracted by the
Contractor without the prior written consent of the State.

13. INDEMNIFICATION. The Confractor shall defend, indemnify and hold harmless the State, its officers and employees, from and against
any and all losses suffered by the State, its officers and employees. and any and all claims, liabilities or penalties asserted against the
State, its officers and employees, by or on behalf of any person, on account of, based or resulting from, arising out of (or which may be
claimed to arise out of) the acts or omissions of the Confractor. Notwithstanding the foregoing, nothing herein contained shall be
deemed fo constitute a waiver of the sovereign immunity of the State, which immunity is hereby reserved to the State. This covenant in
paragraph 13 shall survive the termination of this Agreement.

14. INSURANCE.

14.1 The Contractor shall, at its sole expense, obtain and maintain in force, and shall require any subcontractor or assignee to obtain and
maintain in force, the following insurance:

14.1.1 comprehensive general liability insurance against all claims of bodily injury, death or property damage. in amounts of not less than
$250,000 per claim and $2,000,000 per occurrence; and

14.1.2 fire and extended coverage insurance covering all property subject to subparagraph 9.2 herein, in an amount not less than 80% of
the whole replacement value of the property.

14.2 The policies described in subparagraph 14.1 herein shall be on policy forms and endorsements approved for use in the State of New
Hampshire by the N.H. Department of Insurance, and issued by insurers licensed in the State of New Hampshire.

14.3 The Contractor shall furnish to the Coniracting Officer identified in block 1.9, or his or her successor, a certificate(s) of insurance for all
insurance required under this Agreement. Coniractor shall also furnish to the Contracting Officer identified in block 1.9, or his or her
successor, cerlificate(s) of insurance for all renewal(s) of insurance required under this Agreement no later than fifteen (15) days prior to
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the expiration date of each of the insurance policies. The certificate(s) of insurance and any renewals thereof shall be attached and are
incorporated herein by reference. Each cerfificate(s) of insurance shall contain a clause requiring the insurer to endeavor to provide the
Contracting Officer identified in block 1.9, or his or her successor, no less than ten (10) days prior written notice of cancellation or
modification of the policy.

15. WORKERS' COMPENSATION.

15.1 By signing this agreement, the Contractor agrees, certifies and warrants that the Contracter is in compliance with or exempt from,
the requirements of N.H. RSA chapter 281-A (“Workers' Compensation”).

15.2 To the extent the Contractor is subject to the requirements of N.H. RSA chapter 281-A, Contractor shall maintain, and require any
subconfractor or assignee to secure and maintain, payment of Workers' Compensation in connection with activiies which the person
proposes to undertake pursuant fo this Agreement. Contractor shall furnish the Contracting Officer identified in block 1.9, or his or her
successor, proof of Workers' Compensation in the manner described in N.H. RSA chapter 281-A and any applicable renewal(s) thereof,
which shall be attached and are incorporated herein by reference. The State shall not be responsible for payment of any Workers'
Compensation premiums or for any other claim or benefit for Contractor, or any subcontractor or employee of Confractor, which might
arise under applicable State of New Hampshire Workers' Compensation laws in connection with the performance of the Services under
this Agreement.

14. WAIVER OF BREACH. No failure by the State to enforce any provisions hereof after any Event of Default shall be deemed a waiver of its
rights with regard to that Event of Default, or any subsequent Event of Default. No express failure to enforce any Event of Default shall be
deemed a waiver of the right of the State to enforce each and all of the provisions hereof upon any further or other Event of Default on
the part of the Contractor.

17. NOTICE. Any nofice by a party hereto to the other party shall be deemed to have been duly delivered or given at the time of mailing
by certified mail, postage prepaid. in a United States Post Office addressed to the parties at the addresses given in blocks 1.2 and 1.4,
herein.

18. AMENDMENT. This Agreement may be amended, waived or discharged only by an insirument in writing signed by the parties hereto
and only after approval of such amendment, waiver or discharge by the Governor and Executive Council of the State of New Hampshire.

19. CONSTRUCTION OF AGREEMENT AND TERMS. This Agreement shall be construed in accordance with the laws of the State of New
Hampshire, and is binding upon and inures to the benefit of the parties and their respective successors and assigns. The wording used in
this Agreement is the wording chosen by the parties to express their mutual intent, and no rule of construction shall be applied against or
in favor of any party.

20. THIRD PARTIES. The parties hereto do not intend to benefit any third parties and this Agreement shall not be consfrued to confer any
such benefit.

21. HEADINGS. The headings throughout the Agreement are for reference purposes only, and the words contained therein shall in no
way be held to explain, modify, amplify or aid in the interpretation, construction or meaning of the provisions of this Agreement.

22. SPECIAL PROVISIONS. Additional provisions set forth in the attached EXHIBIT C are incorporated herein by reference.

23. SEVERABILITY. In the event any of the provisions of this Agreement are held by a court of competent jurisdiction to be contrary to any
state or federal law, the remaining provisions of this Agreement will remain in full force and effect.

24. ENTIRE AGREEMENT. This Agreement, which may be executed in a number of counterparts, each of which shall be deemed an

original, constitutes the entire Agreement and understanding between the parties, and supersedes all prior Agreements and
understandings relating hereto.

W
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF ADMINISTRATIVE SERVICES
CONTRACT - SERVICES — MOLD REMEDIATION
EXHIBIT A
SCOPE OF SERVICES

1. INTRODUCTION

The State of New Hampshire (“State"), Department of Administrative Services is contracting DEC-TAM
CORPORATION with.(“Contractor”) to provide mold remediation services as described herein and in
accordance with State of NH Bid Number1725-15.

2. CONTRACT DOCUMENTS
This Contract consists of the following documents ("Contract Documents”) in order of
precedence:

State of New Hampshire Terms and Conditions, General Provisions Form P-37
Exhibit A Scope of Services

Exhibit B Payment Schedule

Exhibit C  Special Provisions

anuoao

3. SCOPE OF SERVICES
Contractor shall provide the State the Services required under this Contract, as set forth in
Exhibit A: Scope of Services and Exhibit B, Payment Schedule.

4. TERM
4.1 Period of Performance
The contract is effective upon the approval of the Commissioner of Department of
Administrative Services, and shall remain in effect through March 31, 2018.

4.2 Termination
Notwithstanding the foregoing, the State may terminate this Contract with a thirty
(30) day written notice to Confractor.
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF ADMINISTRATIVE SERVICES
MOLD REMEDIATION SERVICES

EXHIBIT A

SCOPE OF SERVICES

5 CONTRACT ADMINISTRATION

5.1 CONTRACTOR CONTRACT MANAGER

Company Name:

Contract Manager:

Address:

Telephone:
Telephone:
Facsimile :

E-mail :

Dec-Tam Corporation

Brenton Morgenstern

50 Concord Street
North Reading MA. 01864

1-800-332-8261
978-470-2860
978-470-1017

bmorganstern@dectam.com

5.2 STATE CONTRACT MANAGER

Contract Manager:
Title:
Address:

Telephone:
Email:
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Alan Hofmann

Purchasing Manager

25 Capitol Street

State House Annex, Room 102
Concord, New Hampshire 03301
603-271-2550

dlan.hofmann@nh.gov




STATE OF NEW HAMPSHIRE
DEPARTMENT OF ADMINISTRATIVE SERVICES
MOLD REMEDIATION
EXHIBIT A
SCOPE OF SERVICES:

Work plan:

Methods to decontaminate fungi from surfaces are not currently codified. Industry guidelines require that
porous building materials, which have moisture damage and mold contamination be properly packaged and
disposed of by trained personnel with appropriated personal protective equipment (PPE) and engineering
controls. Porous materials which are contaminated and left in place can become a reservoir for future fungal
growth if exposed to moisture of high levels of humidity. Non-porous materials may be cleaned, disinfected
and thoroughly dried. The NY City Department of Health & Mental Hygiene Guidelines on Assessment and
Remediation of Fungi in Indoor Environments and the Institute of Inspection Cleaning and Restoration
Certification IICRC §520 Standard and Reference Guide for Professional Mold Remediation and IIRCS500
Standard for Professional Water Damage Restoration are referenced as guidelines for this project. Workers used
to compete this work shall be thoroughly trained on these methods and potential hazards associated with
these work activities.

Removal and Cleaning Work:

Isolate entire work area using negative pressure containment enclosures prior o removal of any contaminated
materials. Pre-clean surfaces and HVAC registers where critical barriers are to be attached. Critical barriers,
negative pressure enclosure and decontamination units will be installed prior to the disturbance of mold
contaminated materials or debris. Work areas shall be properly demarcated and only authorized personnel will
be allowed in the work areas during remediation. A personnel and equipment decontamination facility will be
constructed adjacent to the work area. The State must approve all temporary connections to building ufilities.

Once critical barriers and negative air units have been installed, all non-porous furniture and partitions
(including but not limited to partitions, tables, desks, chairs, file cabinets, etc) shall be cleaned with HEPA
vacuums and wet wiping with dilute detergent (disinfecting agent) to remove fungal contamination. Wet wipe
desk tops with water only to minimize potential for occupant reactions to cleaning agents. Once clean,
remove all furniture from the work area and relocate to temporary staging area.

All interior condition 2 and 3 materials and debris as specified herein and specifically approved by the State
and or IH Consultant (State), shall be removed and mold contaminated material.

All condition 1 load bearing structural components, non porous block walls, floors, and decking and other
nonporous materials, substrates, air handler equipment and light fixtures remaining shall be thoroughly
decontaminated and dried including HEPA vacuuming and physical wiping or to the method specifically
approved by the State and or IH Consultant (State).

Air Handling

The work area shall be maintained under negative pressure in relationship to adjacent building areas. HEPA
filters air units and dehumidifiers shall be used to facilitate drying of surfaces and “scrubbing” of bicaerosols
from the air within the work area.

Visudl Inspections:

During the course of removal and cleaning work, an IH Consultant (State) shall conduct ongoing inspections of

the work to document that mold remediation work is being conducted in compliance with the work plan.

Additionally, at the completion of the mold remediation work and successful inspection by the Contractor’s site

sUpervisor, ’rr&?ﬂsultont, with the input of the State's Representative, will conduct a visual inspection of each
A
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work area to determine if surfaces are dry, that sufficient removal and cleaning has been competed with
minimal residue left on surfaces. The absence of visible microbial growth on accessible surfaces is required, but
does not guarantee that additional growth will not occur at a later fime.

Moisture Testing:

Moisture testing of porous surfaces which may remain in the work area may be conducted with <12%
approximate moisture content considered as dry.

Air Testing :

Air monitoring for airborne fungal spore concentrations will be conducted by the IH Consultant (State) after
remediation work is completed and pricr to re-occupancy. It should be noted that there are currently no
generally accepted or regulator methods or clearance levels for airborne viable fungi concentrations.
However, for the purposes of projects conducted under this Contract, acceptable clearance levels of airborne
viable fungal spores shall be not more than 10% greater than the concentrations found in the ambient air
outside of the building during the clearance testing period and that the species of airborne fungi found inside
the work areq, if present, will be the same species identified in the exterior outside air.

Surface Testing:

Surface testing for bacteria, fungi or fungal spores will be conducted by the IH Consultant (State) after
remediation work is completed and prior to re-occupancy. It should be noted that there are currently no
generally accepted or regulatory methods or clearance levels of post remediation verification surface
concentrations of fungi. However, for the purposes of projects conducted under this Contract, acceptable
clearance levels for surface fungi and bacteria will be not greater than 5% of pre remediation testing levels.

STOP WORK
Stop work and do not proceed until corrective measures are implemented in the event that any of the below
occur:
e Loss of integrity of any critical or primary barrier.
Loss of, or inadequate, pressure differential or air flow in the Work Area.
Failure to work in accordance with this plan.
Visible emissions created
Other potential safety and health emergencies and changes in conditions of the work as required.

Worker Protection:

Workers will receive appropriate hazard communication training in accordance with 29 CFR Part 1210.1200.
Contractors are to provide all required hazard communications at the job site during remediation activities, not
limited to communications to other site employers, labeling, and work area demarcation. Workers shall have
also completed a Mold Remediation Training program and Supervisor training and other training required to
conduct work in accordance with 29 CFR Part 1926, OSHA.

Personal Protective Equipment:
Coveralls: All workers will don disposable full-body Tyvek or spun-bound poly coveralls with head covers, prior to
and during all work in the remediation work area.

Footwear; All workers will wear ANSI approved steal toed safety footwear or disposable booties during work in
the remediation work area. Street clothing will not be allowed within the work area.

Eye Protection: Workers will wear either full-face respirators or half face respirators and eye goggles with no
holes or gaps in face to goggle seal during all work in the remediation area.

Hand Protection: All workers will wear disposable, non-permeable protective gloves during work in the
remediation area.

%
Initials s

[V,

Date %\}ﬂl { 5




Respiratory Protection:

All workers will have completed the necessary instruction and training in the proper use of respiratory
protection. A minimum of N95 filtering face piece respirators is required for these work activities. Due to the
potential of eye iritation and infection, all workers shall wear a full-face respirator with P100 filters cartridges or
half face respirator with P100 cartridges and goggles for eye protection, properly fitted on the face in the work
area from the start of any operation until the work area is completely decontaminated. All respirators will be
NIOSH-approved. In addition, each worker required to wear respiratory protection will have participated in the
appropriate medical surveillance in accordance with 29 CFR 1910.134. Additional protection may be required
based on cleaning agents or antimicrobial products used during remediation.

Respiratory Protection Program:

The Contractor shall comply with ANSI Z88.2 - 1992 "Practices for Respiratory Protection” (and most current
revisions) and OSHA 29 CFR 1910 and 1926, as applicable, during all work. Respiratory protection will be used at
all times where there is any possibility of disturbance of mold-contaminated materials whether intentional or
accidental.

Workers Entering the Work Area:

Each time the work area is entered; workers will change out of street clothes and will don new disposable
coverall with head cover and a clean respirator, protective gloves and disposable footwear in the changing
(clean) room of the Decontamination Unit. As deemed appropriate by the Contractor's OSHA Competent
Person, workers will then proceed through the shower room to the equipment (dirty) room and proceed into the
work areq.

Decontamination Procedures:
All workers will adhere to the following personal decontamination procedures whenever they leave the work
area to prevent the spread of microbial contamination to other areas of the building and worker's vehicles:

When exiting a work area, remove disposable Tyvek(or equal)coveralls with head covers, protective gloves and
disposable footwear covers or boots in the equipment room.

While still wearing respirators, each worker will proceed to the shower. The requirement for showering is to be
determined by the Contractor's OSHA Competent person. Care must be taken to follow procedures in
removing the respirator to avoid potential contamination while showering. The following procedure is required
as a minimum:

Thoroughly wet body including hair and face. If using a Powered Air-Purifying Respirator (PAPR) hold blower unit
above head to keep canisters dry. With respirator sfill in place thoroughly wash body, hair, respirator face
piece, and all parts of the respirator except the blower unit and battery pack on a PAPR. Pay particular
attention to seal between face and respirator and under straps.

Completely wet hair, face, and respirator. While holding breath, remove respirator and hold it away from face
before starting to breathe. Carefully wash face piece of respirator inside and out. Respirator cartridge filters
used during mold remediation work will be removed and disposed of on a daily basis. Moisture from showering
can collect on the filter medium and create a potential growth medium for the enumeration of mold.

PAPR shut down in the following sequence: first cap inlets to filter cartridges, and then turn off blower unit (this
sequence will help keep debris which has collected on the inlet side of filter from dislodging and contaminating
the outside of the unit). Thoroughly wash blower unit and hoses. Carefully wash battery pack with wet rag. Be
extremely cautious of getting water in battery pack as this will short out and destroy battery.

All workers shall shower completely with soap and water. Rinse thoroughly. Rinse shower room walls and floor
prior to exit. Proceed from shower to clean room and change into street clothes or into new disposable work
items.
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Within the Work Area: Workers will not eat, drink, smoke, chew tobacco or gum in the Work Area. To eat,
chew, drink or smoke, workers shall follow the procedure described above, and then dress in sireet clothes
before entering the non-work areas.

Electrical Hazards:

All temporary power will be supplied through ground fault circuit interrupter (GFCI) devices. All temporary
power shall be provided in compliance with OSHA's Construction Industry Safety and Health Standards. Circuits
shall be de-energized when ever feasible before cleaning operations take place. Water shall not be used on
the housing of energized circuits. The Contractor shall coordinate with the State for the de-energization,
locking and tagging of energized circuits.

Emergency Procedures:

The Contractor will provide a written Emergency Action and Fire Prevention Plan for the site work as required by
29 CFR 1910.38 and an Accident Prevention Plan covering other construction safety and health issues including
but not limited to ladders, slips, trips, fall protection and other safe work practices.

Potential Mold Hazard:

The remediation of mold and mold-contaminated materials may cause mold spores and other contaminants
to be released into the buildings' atmosphere. Mold, mold spores and or mold byproducts are present almost
everywhere in indoor and outdoor environments. Mold, mold spores and/or mold byproducts that have been
released into the atmosphere may create potential health hazards to occupants. The Contractor shall apprise
all employees at the site, workers, supervisory personnel, subcontractors and consultants who will be at the job
site of the potential hazards and of the proper work procedures that must be followed.

Varying concentrations and species of fungi are commonly present within our environment. In most situations
there are no adverse health effects. However, elevated concentrations of fungi and their various metabolic
by products can lead to allergic or toxic reactions and infections in susceptible populations of people. There
are currently no regulatory guidelines indicating safe or acceptable concentrations of these biological
materials. Current federal and State regulations do not cover fugal (mold) decontamination methods and
procedures and clean-up standards. Industry guidelines treat fungi as a biological particulate contaminant,
and as such, abatement engineering controls to prevent or reduce the spread of contamination follow along
those accepted in the asbestos and lead abatement industries and are common fo the construction industry
where controlling air contaminants is required to protect indoor air quality

Where in the performance of the work, workers, supervisory personnel, subcontractors, or consultants may
encounter, disturb, or otherwise function in the immediate vicinity of any mold-containing materials, take
appropriate continuous measures as necessary to protect all building occupants from the potential hazard of
exposure to mold. Such measures shall include the procedures and methods described herein, and
compliance with regulations of applicable federal, state and local agencies.

The Contractor shall complete, and coordinate with State's Representative as applicable, all communication
of hazards in strict accordance with 29 CFR 1926.1200 and other applicable OSHA and State regulations

The Contractor and all subcontractors shall provide OSHA-competent persons on-site in accordance with 29
CFR Part 1926 to inspect for potential job site hazards, including but not limited to, potential hazards associated
with other materials that may be encountered during remediation work.

Notices:

The Contractor shall complete all necessary notifications and local, State and federal permits for the work. The
Contractor shall post copies of this work plan specification and copies of notifications at the job site and
provide hazard communications in accordance with OSHA 29 CFR Part 1926.
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Submittal Requirements:
The Contractor shall provide preconstruction and project closeout submittals to the State's Representative for
all mold related work in accordance with this Contract and the Specifications herein..

Material Safety Data Sheets:
The Contractor shall provide State and/or States Representative and IH Consultant with MSDS for any materials

to be used on site in accordance with OSHA regulations prior to the materials being brought or used at the
work site. The Contractor shall coordinate the approval and use of any such materials, not limited to approval,
with regard to compatibility with any scheduled replacement materials as applicable.

Decontamination Facilities:

The decontamination unit will be the only means of ingress and egress for negative pressure work areas. The
Contractor shall provide and utilize appropriate decontamination facilities during all phases of mold related
work as indicated in these specifications.

Work Area Preparation:

Work to be Completed Prior to Abatement:

All non-qualified personnel must be excluded from the work area during all mold-contamination remediation
and cleaning work.

The Contractor shall coordinate and ensure the disablement of HYAC systems or any other system bringing air
into or out of the Work Area. The system will be disabled by disconnecting wires, removing circuit breakers, by
lockable switch or other positive means that will prevent accidental premature restarting of equipment. The
Contractor shall coordinate with State or State’s Representative the lock-out and tag-out of power passing
through and in the Work Area in accordance with OSHA requirements. The Coniractor shall coordinate lock-
out and tag-out of all other equipment and systems as needed to complete the work in a safe manner.

All equipment brought on site shall be free from all dust and debris. Only new, unused polyethylene sheeting
materials shall be used. Following the work, all polyethylene barriers shall be disposed of as mold-
contaminated waste.

General Preparation Work:

Work areas shall be completely isolated from non-work areas such that mold spores cannot pass through or
beyond the perimeters of the work area and into non-work areas.  Allremoval and clean-up work shall be
conducted within negative pressure enclosures constructed in accordance with the procedures specified in
this Contract, and applicable regulations. Tools, scaffolding, staging. etc. necessary for the work will be placed
in the area to be isolated.

Warning signs will be posted at the entrance points to the Work Area. Warning signs will read as follows:

Legend DANGER
KEEP OUT
BEYOND THIS POINT
CONSTRUCTION WORK
IN PROGRESS

Al the entrance to the Decontamination Unit, or any critical barriers, a caution sign will be posted. Caution
signs will display the following legend with letter sizes and styles of a visibility required by 29 CFR 1926:
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Legend DANGER
MOLD-CONTAMINATION HAZARD
AUTHORIZED PERSONNEL ONLY
RESPIRATORS AND PROTECTIVE CLOTHING ARE REQUIRED
IN THIS AREA

Pre-clean surfaces and HVAC registers to which critical barriers and containment enclosures shall be affixed.

The Contractor shall install containment enclosures to contain the work areas. The work areas will be
completely separated from non-work areas by closing all openings with sheet plastic barriers at least 6 milin
thickness, or by sealing cracks leading out of the works area with duct tape. All ventilation openings, lighting
fixtures, doorways, manholes, and other openings into the work area will be pre-cleaned and sealed with duct
tape alone or with polyethylene sheeting at least 6 milin thickness, taped securely in place with duct tape.
Seals will be maintained until all work and successful clearance testing is completed. Sheet Plastic barriers, at
least 6 mil in thickness, will be constructed as required to seal openings completely from the work areas info
adjacent areas. The Contractor shall install polyethylene sheeting to protect wall and floor surfaces and
building finishes to be excluded from the work area and in accordance with State regulations for full
containment barriers. The Contractor shall use care such that during containment tear down, walls and finishes
are not damaged from containment barriers, duct tape, spray adhesives or other damage.

An appropriate foam insulation sealant shall be installed into crevices as needed to completely seal the work
areas off from non-work areas. All such material must be appropriately fire rated and approved by the State's
Representative prior to use

If the barriers fall or are breached in any manner work will stop immediately. Work will not start until
modifications are made as required. Negative pressure work areas will be equipped with pressure
differential/air filtration system and the system shall be operated continuously until remediation work is
completed and clearance inspections and testing has been completed and reported.

The work area will be maintained at an air pressure that is lower than that in any surrounding space. Pressure
differential will be achieved by exhausting a sufficient number of HEPA filtered fan units from the Work Area.
Consideration for pre-filtering make up air and humidity control shall be made by the Contractor. All units will
be exhausted from the Work Area to meet air circulation requirement of this section. The pressure differential
between the outside and inside of the work area will be monitored continuously in a manner which will be
accessible to inspection by the State's Representative at any time.

Pressure differential and air filtration will be provided as required above in the entire Work Area, including the
Decontamination Unit. Exhaust hoses will be connected to existing penetrations or window openings as
approved by State's Representative, and exhausted away from the decontamination unit. As deemed
necessary by Contractor, make-up air inlets will be established such that outside air is introduced into the work
areas in the event that make-up air from other portions of the building are suspected to be a source of
contaminant introduction or elevated (>60%) humidity levels, as applicable. Dehumidifiers must be free from
contamination if used in the work area to prevent contamination from past projects.

At completion of abatement work, fan units will run to remove airborne fungal spores that may have been
generated during abatement work and cleanup and to purge the Work Area with clean makeup air. Only
after final inspections indicate that the area has been decontaminated, will fan units be shut down and
removed from the Work Area. Before removal from the Work Area all prefilters will be removed and properly
disposed of. The exterior of the units will be decontaminated and the air intake to the machine will be sealed
with 6-mil polyethylene.
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Removal, Clean-Up and Disposal:

Inspection: Removal and clean up work will not commence until the mold remediation coniractor’s site
supervisor completes a visual inspection of the work area(s) in order to document that the all required
preparations have been completed and that the work area meets the requirements of the specification and
regulations.

Water to which an appropriate antimicrobial detergent has been added in accordance with the
manufacturer's recommendations will be used during clean up work. The purpose of the detergent is to aid in
the physical removal of microbial contamination. All work area isolation and engineering controls will be
maintained until removal and clean-up work has been completed and work area visual inspection has been
conducted to determine if adequate remediation has taken place.

The Contractor shall provide workers with any additional, necessary personal protective equipment (PPE)
before beginning work with materials for which a MSDS has been submitted.

Pre-Cleaning Work:

Materials to be removed prior to the start of work shall be cleaned with HEPA vacuums to remove possible mold
contaminated dust and debris. The Contractor shall conduct pre-cleaning of surfaces using HEPA vacuuming
to remove possible mold contaminated dust and debris. After de-energizing (lockout/Tagout), fully clean all
fixtures and seal with polyethylene sheeting to protect the fixtures during work. The Contractor shall coordinate
handling of smoke and/or heat detectors with the Government and Local Fire Department. The Contractor
shall provide temporary mechanical supports of all fixtures, lighting, and fire protection systems as needed
during the work to maintain the items in their existing condition. The Contractor shall coordinate with State's
Representative for approval of temporary support mechanisms and methods.

Removal - General:

The Contractor shall remove all interior Condition 2 and 3 materials and delris as specifically approved by
State's Representative, these materials will be removed as mold contaminated material where mold
contamination has been observed in the work area and simultaneously pack material into appropriate é-mil
poly disposal bags or other pre-approved containers and then double bagged with the outside of the outer
containers wet wiped with a damp cloth and a detergent solution or HEPA vacuumed in the decontamination
chamber prior to transporting out of the work area. Structural members and non-porous surfaces to remain and
shall be protected from damaged. Twist neck of bags, bend over and seal with minimum three wraps of duct
tape. Clean outside and move to the decontamination unit for further cleaning and packaging. Large debris
will be wrapped and sealed in a minimum of 2 layers of é-mil polyethylene sheeting.

The use of wet wiping and HEPA vacuums fo conduct the cleaning of all surfaces within the work areais
required. Do not cause visible emission. All remaining Condition 1 load bearing structural components, non
porous block walls, floors, and decking and other nonporous materials, substrates and air handler equipment
will be first HEPA vacuumed, then wet wiped with wipers wetted with water and mild detergent or other
methods specifically approved by the State's Representative. Care should be taken not to saturate building
materials. All surfaces shall be immediately dried to remove all excess moisture above ambient conditions.
Steps to maintain temperature and humidity levels at acceptable levels will be incorporated as necessary to
limit condensation in the work area and expedite drying of building materials to remain in the work area.

The relative humidity levels within the work shall be maintained at less than 60% during the project to limit

condensation on surfaces within the work area. De-humidification equipment may be required to dry surfaces
and materials.
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Final Cleaning Work:

At the completion of the gross removal work and cleaning. all surfaces, barriers, equipment, and tools, will be
cleaned using wet wiping and HEPA vacuums as required until no visible delbris is present. The surfaces and
items will then be visually inspected by the Contractor's site supervisor. If any debris or dust is found, cleaning
will be repeated. This process will be repeated until no debris dust or other material is found. At the completion
of cleaning work, all pre-filters on the pressure differential systems will be removed and properly disposed of as
mold -contaminated waste.

Sufficient drying time will then be allowed in the work area(s). Acceptable Moisture content shall be
determined by the State's representative as being equal to the Moisture content of similar building materials
accepted for delivery and use at the job site. Work areas will then be inspected by the Contractor’s site
supervisor, State's Representative and IH Consultant.

Waste Packaging:
Leak-tight 6 mil polyethylene bags or sheeting (for larger materials or sections), sealed with duct tape and other
mechanical means as needed, will be used for disposal of waste.

Visual Inspection:

The Contractor's site supervisor, Consultant and State's Representative will then perform a complete visual
inspection of each entire work area to determine if mold contaminated items have been remediated and to
observe for signs of potential mold contamination, including: all surfaces, ceiling, walls, floor, decontamination
unit, all plastic sheeting, and equipment. Areas where debiris is found will be recleaned as needed. When the
area is visually clean and no debris, residue, dust or other material is found, the visual inspection will be
complete. Contractor shall provide adequate lighting, power, and access to all areas to be inspected and
tested. Acceptable Moisture content shall be determined by the State's representative as being equal to the
moisture content of similar building materials accepted for delivery and use at the job site.

Application of Surface Coating:

All remaining wall and ceiling surfaces and other nonporous materials to remain within the work area will then
be misted with a fungal resistant coating solution in accordance with the manufacturer's recommendations
and allowed to immediately dry. The use of additional HEPA filtered air moving units may be utilized to
expedite the drying process.

Final Air Sampling:

After the work area is found to be visually clean and sufficient settling time has been allowed, air testing will be
conducted in an effort to assist in the evaluation of the effectiveness of remedial efforts. Air samples will be
collected from within the work area, along with an exterior sample(s) for comparative purposes. Since there
are no regulatory standards for airborne microbial contaminants, the area will be determined to be
acceptable when indoor sample results for fungal spores are less than or equal to the results of the air samples
outside of the of the building at the time of the clearance testing and that the species of airborne fungal spore
found inside the work area, if present, will be the same species identified in the exterior outside air. Sampling for
fungal spores will be completed by the IH Consultant using a hi-volume air-sampling pump calibrated at arate
of approximately 15 liters per minute (Ipm), for ten minutes using Air-O-Cell Spore traps or equivalent with 24-48
hour turnaround for analysis. Sampling should be completed with sampler at a height of approximately 3' to 5'
from ground, with actual height noted on daily log. The IH Consultant shall make an effort not to breathe on
samples or stand immediately adjacent to sampler during sample time.

The IH Consultant's hands shall be initially and periodically cleaned with isopropyl alcohol to reduce potential
cross contamination. This sampling and analysis method provides for identification and quantification of many,
but not all fungal spores that may be present in the air on the day of the survey. At the completion of each
sampling, the air samples shall be sealed with tape, labeled, placed in an insulated container with peanuts or
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bubble pack, and shipped on ice under chain of custody to a laboratory which participates in the American
Industrial Hygiene Association (AIHA) Environmental Microbiology Testing program EMPAT program. Media lot
numbers and expiration dates are to be recorded on daily logs along with a drawing or diagram of sample
locations.

Final Surface Sampling:

Surface swab sampling may be completed at the discretion of the IH Consultant and State's Representative
using tape lifts or swabs. One surface swab sample each may be collected from three (3) separate indoor
locations as indicated by the State's Representative. Surface swabs will be wetted and directly rolled on the
suspected affected areas with the use of a template and immediately placed into a sterile transportation tube.
At the completion of the sampling, the samples shall be sealed, labeled, and shipped under chain of custody
to an accredited Laboratory for analysis. For clearance purposes, the results of surface swab clearance testing
must be less than the background concentrations found as indicated in the State's Pre-Construction Survey
Report.

Demobilization:

After all requirements of the visual inspection and testing have been completed, all critical and primary barrier
sheeting and Decontamination Units will be removed, packaged and disposed of as mold-contaminated
waste. Pressure Differential Systems will then be shut down. HEPA filtered fan units, HEPA vacuums and similar
equipment will be sealed as necessary with polyethylene sheet and duct tape fo form a tight seal af the intake
end before being moved from the Work Area. Contractor shall then thoroughly inspect for any residual debris
that may have dislodged during tearing down. In the event that debris is found, the Contractor shall assume it
is mold contaminated and restrict access to area and re-clean using methods stated herein for mold cleanup.

Disposal:
Mold-containing waste materials and debris, which is packaged in accordance with the provisions of this

Specification, may be disposed of as general construction debris.

The Contractor shall carefully load all containerized waste material to sealed containers for fransport. The
Contractor shall exercise care before and during transport, to ensure that no unauthorized persons have
access to the materials.

The Contractor will not store disposal-bagged material outside of the work area. The Contractor shall take
bags or drums from the work area directly to a truck or dumpster. The Contractor will not transport disposal-
bagged materials on open trucks. At disposal site, the Contractor shall unload containerized waste properly.
Sealed plastic bags may be carefully unicaded from the truck.

Contractor Release Criteria:

The work area is to be cleared when the work area meets the visual inspection criteria described in the project
decontamination sections of this specification and for the purposes of the scope of this work plan, work shall be
deemed satisfactory if the concentrations of fungal spores in the work area are less than or equal to the
concentrations of fungi in the exterior or outdoor air at the time of the clearance air sampling, and that the
species of airborne fungal spores found inside the work area, if present, will be the same species identified in
the exterior outside air.

Air Testing:

To determine if the mold spores concentration level in the work area has been reduced to an acceptable level
(at completion of work), the IH Consultant will secure air samples and ship to laboratory for analysis. The State's
Representative may also conduct periodic spot inspections in an effort to verify work is being completed in
accordance with this specification. Failure of air samples fo meet the acceptance criteria outlined above will
require the contractor to re-clean the area at no additional cost to the State
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STATE OF NEW HAMPSHIRE
DEPARTMENT OF ADMINISTRATIVE SERVICES
MOLD REMEDIATION
EXHIBIT B
Contract Price, Payment Terms and Invoicing

Contract value not to exceed $300,000.00

The Contractor agrees to provide NH State Agencies with the services indicated in the Exhibit A of this agreement
at the prices shown below.

INVOICE

Contract number

Date work was done.

Brief description of work done.
Hourly rate charged.

Unit rates for equipment.
Location of Work

TmO O w>

ltemized invoices shall be submitted in duplicate after the delivery of job/services to the individual agency for
which work was performed. Each agency will make payment through the normal state payment process, which is
up to 30 days following the receipt of an approved invoice.

SCHEDULE OF RATES:
PERSONNEL
Pease note that after hours and weekends/holidays will be required.

All rates will start when personnel arrives at the work site.
All rates will stop when personnel leaves the work site.

The personnel shall be required to bring the proper tools (hand tools, small power tools, ladders, scaffolding,
dehumidifiers, fans, filtration and negative air units, vacuums etc.) of the trade and supplies applicable when first
arriving at the work site.

The personnel shall obtain any supplies needed to complete the job af the most expeditious and cost effective
manner

MATERIALS

All materials are inclusive rates that are included in the personnel rates. Materials include all personal protective
equipment, poly, tape, all tools of the frade and supplies necessary to complete the removal as specified,
packaging, storage and proper disposal of the mold.

EQUIPMENT
All specialized rental equipment (personnel lifts, cranes, compressors efc.) required to access the work is to be
provided by the coniractor. Costs for the equipment are to be the dated invoice rate receipt, plus 10 percent.

THE CONTRACTOR WILL BE SUPPLIED WITH A COMPLETED EXHIBIT A * SCOPE OF SERVICES" INDICATING THE
ESTIMATED AMOUNT OF MOLD TO BE REMOVED AND THE LOCATION OF THE PROJECT.

PRIOR TO THE START OF WORK, THE CONTRACTOR WILL SUBMIT A QUOTE USING THE SCHEDULE OF RATES AND ALL
EQUIPMENT AND SUPPLIES NEEDED TO COMPLETE THE PROJECT.
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DESCRIPTION CONTRACT -
SERVICES - MOLD REMEDIATION

DEC-TAM COOS GRAFTON SULLIVAN MERRIMACK BELKNAP
MOBILIZATION- DEMOB 0.00 0.00 0.00 0.00 0.00
HOURLY RATE
SITE SUPERVISOR 20.00 20.00 15.00 15.00 15.00
LABORER 75.00 75.00 70.00 70.00 68.00
DEC-TAM STRAFFORD CHESHIRE HILLSBORO ROCKINGHAM
MOBILIZATION- DEMOB 0.00 0.00 0.00 0.00
HOURLY RATE
SITE SUPERVISOR 15.00 15.00 15.00 15.00
LABORER 68.00 68.00 65.00 65.00

NOTE: ALL COUNTIES EXCEPT CARROLL COUNTY
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STATE OF NEW HAMPSHIRE

DEPARTMENT OF ADMINISTRATIVE SERVICES
MOLD REMEDIATION
EXHIBIT C

SPECIAL PROVISIONS

Delete Paragraph 14.1.1 and substitute the following: “comprehensive general liability insurance
against all claims of bodily injury, death or property damage, in amounts of not less than $250,000 per
claim and $1,000,000 per incident and no less than $1,000,000 in excess/umbrella liability each

occurrence; and”.

There are no other special provisions of this Confract.
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DECTA-1 OP ID: AT

ACORD"  CERTIFICATE OF LIABILITY INSURANCE R

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER Phone: 781-935-8480| uamt. - _ |
200 Oncorn park Drvel Y " Fax: 781-933-5645| (8o, exy: | W
Woburn, MA 01801 E-D.IE)ARHESS:
- INSURER(S) AFFORDING COVERAGE Y
- . wsurer A Liberty Mutual Insurance Cos. T
WSURED Dec-Tam Corporation msurer 8 : Nautilus Insurance Company _ 17370
a%gﬁ':::;gifémﬁ 01864 msurer ¢ : The Commerce Insurance Company |34754
’ ‘msurer 0 : Aspen Specialty Insurance Co. 10717
INSURERE : ]
INSURER F :
COVERAGES CERTIFICATE NUMBER: _REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

SR TYPE OF INSURANCE “,,,,“,E’} s;”?; POLICY NUMBER ] i_“%wnmEFF (RO YY | LTS
(GENERAL LIABILITY EACH OCCURRENCE s 1,000,00
A | X | COMMERCIAL GENERAL LIABILITY ECP0153579513 12128114 | 12/28/15 | DARAGETORENTED o |s 100,000
| CLAIMS-MADE E OCCUR | MED EXP (Any one person) | $ 5,000
X | XCU Included {(W/POLLUTION & MOLD) PERSONAL & ADV INJURY | § 1,000,000
| X | Contractual Inc . ; GENERAL AGGREGATE $ 2,000,000,
- | | ALt la
GEN'L AGGREGATE LIMIT APPLIES PER: | PRODUCTS - COMPIOP AGG | § 2,000,000
| pouiey [ X 1PR% [ ]ioc | $
AUTOMOBILE LIABILITY f e |y 1,000,000
C | |anvauro BDVCPN 12/28114 12/28/15 | BODILY INJURY (Per person) | $
| AdkgwneD x| Egﬁog:::; | ! . ﬁm;g INJURY (F‘;r accident)| $
x, HiReD autos | X t AUTOS _. ; _[Pef')a—mFin;T\ E_f”“ E s
| X |MCS-90 X |Pollution f = s
| X |UMBRELLALIAB | X | occur | | EACHOCCURRENCE _|$ 10,000,000
D EXCESS LIAB ~ CLAIMS-MADE | EXADQGS813 12/28/14 12128115 ! AGGREGATE $ 10,000,000
DED I X | RETENTION $ NONE includes i's Poll & Mold
WORKERS COMPENSATION : X [ JACSTATS. [oTE-
AND EMPLOYERS' LIABILITY YIN ! [ TORY LIMITS ER
A | ANY PROPRIETOR/PARTNER/EXECUTIVE WC5-315-608268-024 | 12/28/14 | 12/28M5 | £ EACH ACCIDENT $ 1,000,000
| OFFICERMEMBER EXCLUDED? NIA | -
(Mandatory in NH) CT,NH, VT E.L. DISEASE - EA EMPLOYEE| § 1,000,000
If yes, describe under i ] W — d
DESCRIPTION OF OPERATIONS below | EL. DISEASE - POLICY LIMIT | § 1,000,00
A |Professional Liab ECP0153579513 12/28/14 12/28/15 |Limits 1,000,000
I |

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES {Attach ACORD 101, Additional Remarks Schedule, if more space is required)
PROJECT: State of New Hampshire Bid 1725-15 Contract Services Mold
Remediation "ADDITIONAL INSURED LIMITS ARE NO GREATER THAN THOSE REQUIRED BY
[WRITTEN CONTRACT" State of New Hampshire Administrative Services are
additional insureds with respects to the General liability.

CERTIFICATE HOLDER CANCELLATION
STATE20

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

State of New Hampshire ACCORDANCE WITH THE POLICY PROVISIONS,
Administrative Services
25 Capitol St., Room 102 AUTHORIZED REPRESENTATIVE

Concord, NH 03301-6398

I

© 1988-2010 ACORD CORPORATION. All rights reserved.
ACORD 25 (2010/05) The ACORD name and logo are registered marks of ACORD




DECTAM CORPORATION 075.470.2060

fax 978.470.1017
Specialty Contractors

CERTIFICATE OF VOTE

At a duly authorized meeting of the Board of Directors of Dec-Tam Corporation held on March
20, 2015, at which all of the directors were present or waived notice, it was VOTED:

That Brian P. Fitzsimons, President, be authorized to enter into contracts, execute bonds,
authorize settlements and execute any other agreements.

[ hereby certify that I am the Secretary of Dec-Tam Corporation and that Brian P. Fitzsimons is
of said company, and that the above vote has not been amended or rescinded and remained in full
force and effect as of the date of this action.

A TRUE COP

ATTEST: .
J ani&ﬂ.{ M. Paleo, Secretary

DATE: March 24, 2014
PLACE OF BUSINESS: 50 Concord Street, North Reading, MA 01864

Then personally appeared before me the above named Janice M. Paleo and declared this
to be her free act and deed.

Notary Puhllcm %

My Commission Expires: 06f24f21

Environmental Remediation Services * Surface Preparation * Facilities Services
50 Concord Street * North Reading, MA 01864 * www.dectam.com * solutions@dectam.com
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Accessibility Policy | Site Map |

Name Name Type
DEC-TAM CORPORATION Legal
Corporation - Foreign - Information

Business ID: 75143

Status: Good Standing
Entity Creation Date: 1/19/1984
State of Business.: MA

Principal Office Address:

Principal Mailing Address:

Last Annual Report Filed Date:
Last Annual Report Filed:

50 Concord St
N Reading 01864

50 Concord St.

N Reading 01864
2/13/2015

2015

Registered Agent
Agent Name:
Office Address:

Mailing Address:

Gorham, Michael J, Esq

1 Main Street
Hampstead NH

Important Note: The status reflected for each entity on this website only
refers to the status of the entity's filing requirements with this office. It does
not necessarily reflect the disciplinary status of the entity with any state
agency. Requests for disciplinary information should be directed to agencies
with licensing or other regulatory authority over the entity.

Contact Us

https://www.sos.nh.gov/corporate/soskb/Corp.asp?347941
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LSER NAME

Forgon Usernar

50 CONCORD 57
MORTH READING, MA, 01864-2602,
UNITED S5TATES

Eapivation Date: 07 /177 2015

Furposs of Registration: Al Awards

Entity Overview

Entity Information

Name: DEC-TAM CORFORATION
Business Type: Business or Organization
POC MName: Jonathan Arms
Registration Status: Active
Activation Date: 07/17/2014
Expiration Date: 07/17/2015

Exclusions

Active Exclusion Records? No
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